REQUEST FOR QUALIFICATIONS AND
PROPOSALS

PLANNING AND DESIGN SERVICES

for

DESIGN AND DEVELOPMENT OF THE
BALLONA CREEK BIKEWAY PROJECT

May 15, 2007

Submittal Deadline: 3:00 pm., June 11, 2007
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SECTION | - GENERAL

The City of Culver City is seeking the services of qualified planning and design
firm(s) to provide professional services for the Ballona Creek Bikeway Project.
The project is located along the north side of Ballona Creek west of Overland
Avenue, as shown in Exhibit 1.

The City's request is for a two phase project. Phase 1 includes the preparation
of conceptual plans, presentations at public meetings and grant application
exhibits. Phase 2 would be the preparation of construction drawings,
specifications and bid documents and the participation in the contract bidding
and development phases through to project completion. The City intends to
award the contract for planning and design services by July 9, 2007.

The project includes planning, design and community outreach activities
through the development of all construction documents necessary for
construction of a project to restore natural habitat, enhance the creek and
bike path environment, create educational opportunities and establish a way
station for users of the bike path.

SECTION Il - PROJECT LOCATION

The City of Culver City is @ Charter City incorporated in 1917, with a population
of approximately 40,000 within five square miles. The City is located eight miles
west of Downtown Los Angeles and six miles north of Los Angeles International
Airport. It is also strategically located near the interchange of the Santa Monica
(1-10) and San Diego (1-405) freeways.

The Ballona Creek and Bike Path travel through the City in an east/west direction
and connect to the Ocean and coastal bike path in Marina del Rey. The project is
located adjacent to or near the Julian Dixon County Library, Culver City High
School, Culver City Middle School, Farragut Elementary School, LA Goal adult
learning center, and a Continuous Deflective Separation (CDS) unit installed by
the City in 2004/2005.

SECTION lll - PROJECT DESCRIPTION

The proposed Ballona Creek Bikeway Project (Project) is located along the
north side of the Ballona Creek west of Overland Avenue. The goal is to have
the planning and design activities completed in time to submit the project for
construction funding for the next Rivers and Parkways grant cycle in October
2007. The project is intended to transform this segment of the creek and bike
path by enhancing the beauty of the creek, and providing a peaceful and
beautiful way station for travelers along this segment of the bike path as well
as amenities for library patrons, school students and nearby residents. The
proposed construction project would have the following features:
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« Removal of concrete embankment and replacement with a retaining wall
and terraced landscaping with native, drought tolerant plants and irrigation
along the upslope side of the bike path (between the bike path and the
school properties and library)

o Enhanced fencing between the bike path and the school property and
between the bike path and creek

« Enhanced entry gate at the service roadway entrance to the creek located
off of Overland Avenue and adjacent to the Julian Dixon county library.

o A rest area with benches, water fountain and trash receptacles
Installing lighting along this portion of the bike path.

Installing educational displays regarding this segment of Ballona Creek
including information on storm water pollution prevention utilizing the
nearby CDS unit.

o Repair of the existing mural that is that located along the bike path and
near the library and install an anti-graffiti coating over the repaired mural.

« Provide for five years of maintenance.

o Safety/Security Study

Attached for your information is a more detailed description of the proposed
construction project (Attachment No. 1). These project design parameters may
change based on the available budget and public input received during the
design process.

The Project consists of planning and design services, specifications, and cost
estimates for the construction, including required environmental documents for
the proposed construction project and a safety/security study to be performed
under the direction of the Culver City Police Department. The design consultant
will conduct community meetings to obtain public input on the project design and

safety/security study and comply with the City’s Open Space Zone requirements.

The Project scope will also include preparation of landscape and irrigation plans
that will utilize drought tolerant and Southern California native plants appropriate
to the Ballona Creek habitat and drip or other low-volume water conserving
irrigation systems.

The Project is funded by the Santa Monica Mountain Conservancy through
Proposition 50 grant funding.

SECTION IV - OBJECTIVES

The City is seeking proposals from consulting firms with a proven track record in
community-based planning and design to provide services for the Project.

The improvements must comply with all current County and City codes and
standards, including but not limited to the Americans with Disabilities Act and
Guidelines (ADA&G).
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It is anticipated that the design team may include a combination of expertise in
the following fields: civil engineering; urban design and/or landscape architecture;
and community outreach.

SECTION V - SCOPE OF SERVICES

The scope of services for this project will include the following tasks:

Contract Administration

1. Establish a single point of contact and commit that person for the duration of
the project to provide timely information relative to the project issues.

2. Attend project team meetings with City staff, (Staff support from the following
City departments will be needed to implement the project: Public Works,
Police, Fire, Community Development and Parks, Recreation & Community
Services) including preparing and presenting materials as needed at the
following meetings:

a Attend a preliminary meeting with City staff to discuss and formalize
working relationships and project parameters.

b Conduct a kick-off meeting with all the stakeholders (at a minimum,
Santa Monica Mountains Conservancy, Los Angeles County
Department of Public Works, Los Angeles County Library and Culver
City Unified School District) to formalize working relationships and
review project issues and procedures.

¢ Organize, prepare materials for, present information, and summarize
proceedings of two community outreach meetings. This will include
outreach to residents, property owners and stakeholders within project
vicinity.

d Attend project team progress meetings with the City's Project Manager
and other stakeholders to monitor the project status, scope, schedule,
and budget.

e Attend one Planning Commission and one City Council meeting for
presentation of the design plans, if requested.

i Attend one City Council meeting for approval of the plans &
Specifications for construction, if requested.

3. Provide project management services throughout the course of the project,
document checking, coordination with City staff and stakeholders, data
coordination, value engineering analysis, site analysis, materials
research/specifications, constructability reviews and sustainability.

Public Outreach

1. Present a recommended program for public outreach activities to achieve the
following:

e Acquaint residents and stakeholders in affected areas of the Project.
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« Receive public input on issues of importance and relative priorities.
¢ Gain public understanding, acceptance, and support of the Project.

2. Develop presentations, plans, elevations and/or other presentation material
and carry out an ongoing information dissemination program throughout the
design development phase of the project. Prepare an information sheet of the
project and mail it to residents and other interested parties in the area.

Phase 1 — Planning, Design and Community Outreach Phase

1. Attendance at a planning kick-off meeting with staff.

2 Attendance at periodic design team meetings.

3. Investigate and verify the existing conditions of the site through site visits and
review of record drawings.

4. Perform necessary ADA&G review and make recommendations for
compliance.

5. Prepare project status reports and recognize critical issues early on to
discuss and resolve them with the City.

6. Prepare high quality reports, drawings, detailed materials boards, elevations,
application exhibits, preliminary cost estimates, and professional oral
presentations as required for conceptual plan approvals.

7. Anticipate maintenance requirements and develop preliminary Project
maintenance cost estimate, with an emphasis' towards minimizing future
maintenance/operational costs.

8. Review costs and project components with City staff to develop a
recommended project and revise, as necessary.

9. Revise project elements and concept design based on City input.

10.Conduct at least two community outreach meetings; the first for project
introduction/initial public input; and, the second for presentation of conceptual
design.

Phase 2 - Construction Phase

1. Based on the approved concept plans, develop and prepare all necessary
plans, specifications and construction drawings for the Project, including site
plan, utility connections, construction details, and incorporating applicable
Standard Urban Storm Water Mitigation Plan (SUSMP) requirements adopted
on March 8, 2000, by the California Regional Water Quality Control Board,
Los Angeles Region.

2. Preparation of a site grading and drainage plan by a registered Civil Engineer.

3. Preparation of construction specifications, including standard City bid forms,

contract documents, and general provisions.

Preparation of a detailed cost estimate for the entire project.

Provide utility coordination.

Provide project documentation for City review that includes plans,

specifications, and cost estimates at the 50%, 85% and 100% construction

drawing stages in sufficient detail to ensure the successful completion of the
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project within the approved budget.

7. Prepare all applications, coordination and securing of permits, and approvals.
from all necessary advisory and permitting/regulatory agencies.

8. Ensure that bid documents comply with all City and regulatory agency general
conditions, general requirements, and construction regulations.

9. Evaluate the contractor bid proposals and coordinate the evaluation process.

10.Attendance at a preconstruction meeting with the contractor at the site.

11.Provide all necessary design services required to obtain required permits and
approvals, and bid and complete the project.

12.Provide construction support including review of Requests for Information
(RFI's), Contract Change Orders (CCO’s), weekly inspection of the project
site and coordination with the City’s Project Manager, attendance at bi-weekly
construction meetings and submittal of “as-built” plans at completion of
project.

13.Provide appropriate on-site surveillance during construction to maintain
awareness of the project development and to assure conformance with the
contract documents; provide review and approval of all submittals required by
the construction contract; provide supplemental documents for clarification or
resolution of conflicts encountered during construction.

14.Coordinate development of punch lists with stakeholders and
recommendations to the City for substantial completion date and acceptance
of all corrective and completion work by the contractor; ensure that all
specified submittals are responsive to the intent.

Plans, Documentation, and Presentations.

1. Copies of all plans, specifications and construction drawings for the Project,
including site plan, utility connections, construction details, drawings,
elevations, application exhibits, preliminary cost estimates, “as-builts,” and
presentation materials are to be provided to the City in hardcopy and an
electronic format approved by the City.

2. All plans, specifications and construction drawings shall include the City
standard signature block at the lower right hand corner.

3. Project “as-builts” shall be also provided to the City on Mylar.

SECTION VI - UNIQUE ELEMENTS OF PROJECT

The selected consultant must meet the project timeline and budget, prepare and
complete construction documents, provide agency coordination, obtain permits,
and provide construction administration services.

In addition:
A. The Project must be designed and constructed using materials that can be

easily maintained in a coastal environment; that are highly durable; and that
resist graffiti, weather, and vandalism.
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B.

C.

The Project must be designed and put out to bid in compliance with the
City's proposed time-line. The following is the anticipated schedule for the
Phase 1 timeline for the Project.

Task Time Frame
Council Authorize release of RFP May 14, 2007
Release of Notice Inviting Proposals May 15, 2007
Response to RFP due date June 11, 2007
Respondent Interviews June 18, 2007
Award design contract July 9, 2007
Project study and design July — September

2007

Council Authorize Rivers & Parkways September 24,
Grant proposal submission 2007
Rivers & Parkways Grant proposal October 2007
submission

Note: All dates, sequencing and timelines are tentative and subject to change.

The project must be designed and constructed using techniques for the
Project which increase life-cycle economic return, increase durability and
recyclability of construction materials and systems, minimize waste,
minimize pollution and urban runoff, and model the applicability of
sustainable design and construction techniques to this project.

The Project is intended to be a model for future projects along Ballona
Creek within the City.

SECTION VIl - QUALIFICATION CRITERIA

Prospective firms must meet the following qualification criteria before progressing
any further in the proposal process.

1.

Firm(s) must be licensed in their respective fields to operate in the State of
California and have a minimum of five years of landscape architectural
experience.

Firm(s) must have designed within the last five years a minimum of two (2)
similar types (bikeway and/or pedestrian) of projects.

. Firm(s) must meet the City insurance requirements, as stated in the attached

Professional Services Agreement. All insurers must be licensed to sell their
specific product in the State of California.

SECTION Vill - SUBMITTAL REQUIREMENTS

Five (5) copies of the following information, one copy of which must be single-
sided and unbound, are requested as part of the submittal requirements. Please
use the following format:
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1. Letter of Introduction - Include the Respondent’s basic understanding of the
proposal; limited to two pages.

2. Project Team — List the proposed project team members, by name and
position, the function each person will perform, and the percent of time each
will spend on this project. Provide resumes for each proposed team member,
including past experience of each team member related to this project.

3. A list of sub-consultants, if any, proposed to assist the prime consultant. This
list shall also include the sub-consultants’ qualifications pertinent to this
project.

4. The City must approve changes in key personnel subsequent to the award of
the contract.

5. Approach — Describe the firm’s approach to Section V - Scope of Services in
this RFP, as well as the level of involvement and interaction with City staff
anticipated. Also describe what kind of information will be required from City
staff.

6. Experience - Describe the relevant experience of the firm in preparing
conceptual and construction plans for public agencies for similar types of
projects. Provide a summary of the stated experience and outcomes/results
accomplished, including a client contact and phone number.

7. Work Load — Provide a list of the firm’'s and team member’s current and
anticipated major projects to December 2007.

8. Project Timeline — Detail an anticipated project timeline from start of work to
deliverables of each project phase/milestone.

9. Rates - Provide a not-to-exceed contract amount for the project, cost by each
task listed in Section V - Scope of Services, and hourly rates for the
personnel assigned to this project.

10.References - Provide at least three (3) references of individuals and/or firms
with whom the Proposer has worked; provide a contact name, position, firm
name, address, telephone and fax numbers. Public Sector references are
required.

11.Provide copies of the design plan, elevations and photo of the two (2) projects
your firm is using to meet Section VI! - Qualification Criteria, No. 2. Plans
must be provided on 11” X 17" sheets.
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SECTION IX - DESIGN CONSULTANT SELECTION GUIDELINES
The following criteria will be considered in the evaluation process:

1. Extent and quality of the firm’s experience and accomplishments in relevant
projects, including those that involve a community outreach and input
process;

2. Qualifications and experience of the firm(s) and team members assigned to
the projects with innovative and sustainable design within active public open
spaces;

3. Quality of Proposal and demonstrated understanding of the project;

4. Ability to lead a multi-disciplinary project team;

5. Record of the consultant in accomplishing work within required time and
budget constraints;

6. Understanding of the approach; tasks, and methodology necessary to
complete the required services

7. Workload of the firm(s);

8. References; and,

9. Geographical location of the design team.

The proposed fee is not intended to be the governing factor in the selection
process but will be considered. The proposed fee must be submitted in a sealed
envelope, separate from the proposal.

While it is the intention of the City to complete the full Scope of Services provided
above in an uninterrupted sequence, the City reserves the right in consultation
with the top candidates to narrow the final scope of services to reflect project
budget constraints. As such, the final scope of services could be revised to delay
or eliminate the Phase 2 — Construction Phase in-part or in it's entirety.

Interviews will be scheduled with the top candidates. All interviews will be held
on June 11, 2007. The City in its sole discretion will determine how many and
which firms will be invited to interview. Interview appointments will be assigned
by the City on or before Wednesday, June 13, 2007.

SECTION X - SOLE AUTHORITY

Rights of Rejection

The City intends to award a contract to the respondent that demonstrates the
highest level of expertise and capabilities to provide the requested services. The
City reserves the right to reject any and all proposals or to re-issue the RFP
when such action shall be considered in the best interest of the City.

By submitting a response to this RFP, prospective consultants waive the right to
protest or seek legal remedies whatsoever regarding any aspect of this RFP. In
addition, the City reserves the right to issue written notice to all participants of



[0

Planning/Design RFP-Ballona Creek Bikeway Project
05/03/07
Page 10 of 11

any changes in the proposal submission schedule or submission requirements,
should the City determine in sole and absolute discretion that such changes are
necessary. The City also reserves the right to approve all individuals and firms, if
any, to be retained by the prime consultant. The City's policy is to screen
consultants based upon their proposal and project reference checks.

SECTION Xl - RFP QUESTIONS
Questions regarding this Request for Proposals must be submitted no later than

5:00 p.m. PST on Wednesday, May 30, 2007 by e-mail. Questions should be
submitted to:

charles.herbertson@culvercity.org

Responses to RFP Questions will be e-mailed only to bid holders who have
provided an e-mail contact.

SECTION Xl - CONTRACT

The lead firm will be required to enter into an agreement with the City of Culver
City prior to commencing work. No selection will be final until an agreement has
been properly executed and signed by the consultant and the City. The terms of
the agreement will include, among other items, insurance requirements
established by the City. A sample form professional services contract is attached
as Exhibit No. 3.

Errors and omissions insurance, specifically and exclusively designated for
development of the site, shall be required of the firm providing professional
design or engineering services for the Project. Such insurance shall provide a
minimum coverage limit per claim of not less than $1,000,000 per
claim/$1,000,000 in aggregate with an additional $1,000,000 in exclusive
coverage to the Project. Such policy may be written on a “claims made” basis
provided it commences as to each named insured upon execution of each
covered contract, continues until Final Completion and includes at least a one
year discovery period after completion of the project.

All firms are required to have Worker's Compensation coverage and General
Liability and Automobile Liability, each with a limit of $1,000,000, naming the City
and Santa Monica Mountains Conservancy as additional insured and provide for
a 30-day notice of cancellation. Additionally, the consultant is also required to
have the insurance company execute the City’s Special Endorsement form. A
copy of the Special Endorsement form is attached as Exhibit No. 4. The firm and
all subconsulants must obtain a City of Culver City business tax certificate.

Should the City’s relationship with the firm /contractor end during any phase of
the design/construction process the City will retain possession of and exclusive
rights to any drawings and/or documents produced during any one of the phases.
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SECTION Xill - PROPOSALS DUE

Five copies of the proposal and your proposed fee in a separate sealed envelope
must be submitted by 3:00 pm, June 11, 2007 to the address shown below.
Postmarks will not be accepted in lieu of delivery. Proposals are to be sent to:

Charles D. Herbertson, Public Works Director/City Engineer
Culver City Public Works Department

P.O. Box 507

9770 Culver Boulevard

Culver City, CA 90232-0507

All Submittals must, be clearly marked as "Proposal for Professional Services for the
Ballona Creek Bikeway Project.”

City Hall business hours are 7:30 am - 5:30 pm, Monday through Friday, City Hall is
closed alternate Fridays and will be closed on May 25 2007 and June 8, 2007. City Hall
will also be closed for Memorial Day on Monday 28, 2007.

SECTION XIV - FURTHER INFORMATION/CONTACT

Charles D. Herbertson, Public Works Director/City Engineer
(310) 253-5600

EXHIBITS:

Project Aerial

Ballona Creek Bikeway Project Proposal dated December 21, 2006.
Sample Contract with Exhibits “A” and “B”

Special Endorsement form
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Exhibit No. 2
BALLONA CREEK BIKEWAY PROJECT
PROJECT PROPOSAL
PRESENTED TO THE SANTA MONICA MOUNTAINS RECREATION AND
CONSERVATION AUTHORITY
December 21, 2006

PROJECT SITE LOCATION

The proposed project is located along the northern side of the Ballona Creek Bike Path
and Channel, between Overland Avenue and the Pedestrian Bridge which crosses from
Ocean Avenue approximately 1850 feet to the west of Overland Avenue. The Base
Project would be the continuation of a proposal originally contemplated as a Bid
Alternative in conjunction with the Culver City Pedestrian Bridge Replacement Project. To
the north of the project site are the Culver City High School, Middle School and Farragut
Elementary School, which are operated by the Culver City Unified School District.

PROPOSED PROJECT

PROPOSED PROJECT

The work to be performed includes removing the existing hardscaping on a slope between
the Bike path and adjacent school properties, in order to construct a 3.5" high concrete
masonry wall; install irrigation and drought-tolerant landscape materials and site furniture.

Elements of the Proposed Project would include:

1. Clearing And Grubbing Of £ 5” Thick Reinforced Pavement Lining
Removal of the existing pavement lining over the slope on the North Slope.
The existing pavement is £ 3” thick concrete with 6” x 6” wire mesh
reinforcement on + 2" asphalt pavement. The pavement lining shall be
disposed of per standard practices.

2. 3.5’ High Retaining Wall

Construct 3.5’ high retaining wall along base of North Slope adjacent to Bike
Path:

e The retaining wall shall be 8-inch concrete block constructed in
accordance with Section 303-4.1 of the SSPWC.
e Drain pipes and backfill shall comply with SSPWC Sections 207, 208,
and 306.
3. Soil Amendment And Fine Grading

4. Irrigation System

1



BALLONA CREEK BIKEWAY PROJECT
PRELIMINARY PROJECT PROPOSAL
DECEMBER 21, 2006
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5. 2” Water Meter

Installation of a 2” water meter in a location approved in coordination with
Golden State Water Company.

6. Jute Mesh

7. Planting with native, drought tolerant vegetation. (Trees, shrubs and groundcover)
8. Lighting

9. Site Furniture

The following furnishing shall be installed at the locations shown on the final
improvement plans when prepared.

¢ Benches - Curved metal benches with backs and arms that divide up
the seating area.

e Trash Urns - Universal round receptacle with the concrete base; 36
gallon; side opening; V4" diameter perforation.

10. 5 Years Landscape Maintenance included

11. Educational Component — coordinate production of educational displays with the
Culver City School District and County Library. Educational displays to include
material on the history and natural biology of the creek as well as current efforts in
storm water pollution prevention that highlight the Continuous Deflective Separation
(CDS) unit located within the proposed project area.

12. In the area adjacent to the Los Angeles County Julian Dixon Library:

a.) Remove and replace (R/R) fencing along access from Overland Ave to Bike Path
(BP).

b.) Plant appropriate native vegetation.

c.) Rehabilitate and improve Overland Ave. maintenance vehicle access to BP and
CDS unit.

d.) Install Lighting along BP between Pedestrian bridge area and Overland Ave.

13. Remove fencing and repair post holes along BP adjacent to creek channel slope
(excluding areas of 90 degree drop-off), between Overland Ave. and Sepulveda Bivd...

14. Remove and replace school sites fencing adjacent to the BP.

15. Remove and replace bike path surface.



Exhibit No. 3 Contract No. 2007-0__

CITY OF CULVER CITY
SAMPLE
STANDARD FORM CONTRACT

WITH:

THIS AGREEMENT is made and entered into by and between THE CITY OF
CULVER CITY, a municipal corporation, hereinafter referred to as "City," and

, a corporation, hereinafter referred to as

"Consultant.”

1.

CONSULTANT'S SERVICES. Consultant agrees to perform, during the
term of this Agreement, the tasks, obligations, and services set forth in the
"Scope of Service" attached to and incorporated into this Agreement as
Exhibit "A.”

TERM OF AGREEMENT. The term of this Agreement shall be from the
effective date pursuant to Paragraph 27 of this Agreement and shall end
upon satisfactory completion of the work, as reasonably determined by
City's Public Works Director.

PAYMENT FOR SERVICES. City shall pay for the services performed by
Consultant pursuant to the terms of this Agreement, the compensation set
forth in the "Schedule of Compensation™” attached to and incorporated into
this Agreement as Exhibit "B." The compensation shall be paid at the
time and manner set forth in said Exhibit "B."

TIME FOR PERFORMANCE. Consultant shall not perform any work
under this Agreement until (a) Consultant furnishes proof of insurance as
required under Paragraph 7 of this Agreement; and, (b) City gives
Consultant a written and signed Notice to Proceed.

DESIGNATED REPRESENTATIVE(S). . shall
be the designated Consultant Representative, and shall be responsible for
job performance, negotiations, contractual matters, and coordination with
the City. Consultant Representative shall actually perform, or provide
immediate supervision of Consultant's performance of, the Scope of
Service.

HOLD HARMLESS. Consultant shall be responsible for any and all
injuries to or death of any person, and for any and all damage to any and
all real or personal property including City's or others, caused by or
resulting from any acts, errors or omissions of Consultant, its employees
or its agents arising out of or connected with rendition of services
hereunder. Consultant shall defend, hold harmless and indemnify City
and its officers and employees from any and all liability claims, including
costs, for damages to real or personal property, or personal injury or
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10.

11.

death, resulting from Consultant's, its employees or agent's acts, errors or
omissions arising out of or connected with rendition of services hereunder.

INSURANCE. Without limiting its obligations pursuant to Paragraph 6 of
this Agreement, Consultant shall submit one or more duly executed
certificates of insurance for Comprehensive General Liability in the
minimum amount of One Million Dollars ($1,000,000) single limit
coverage, City’s Special Endorsement Form naming City as additional
insured, Professional Liability in the minimum amount of One Million
Dollars ($1,000,000), Automobile Liability in the minimum amount of
$1,000,000 and Workers Compensation insurance in statutorily required
amounts.

INDEPENDENT CONSULTANT STATUS. City and Consultant agree that
Consultant, in performing the services herein specified, shall act as an
independent Consultant and shall have control of all work and the manner
in which it is performed. Consultant shall be free to contract for similar
service to be performed for other employers while under contract with
City. Consultant is not an agent or employee of City, and is not entitled to
participate in any pension plan, insurance, bonus, worker's compensation
or similar benefits City provides for its employees. Consultant shall be
responsible to pay and hold City harmless from any and all payroll and
other taxes and interest thereon and penalties therefor which may
become due as a result of services performed hereunder.

NON-APPROPRIATION OF FUNDS. Payment due and payable to
Consultant for current services is within the current budget and within an
available, unexhausted and unencumbered appropriation of City. In the
event City has not appropriated sufficient funds for payment of Consultant
services beyond the current fiscal year, this Agreement shall cover only
those costs incurred up to the conclusion of the current fiscal year.

ASSIGNMENT. This Agreement is for the specific services with
Consultant as set forth herein. Any attempt by Consultant to assign the
benefits or burdens of this Agreement without written approval of City
shall be prohibited and shall be null and void; except that Consultant may
assign payments due under this Agreement to a financial institution.

RECORDS AND INSPECTIONS. Consultant shall maintain full and
accurate records with respect to all services and matters covered under
this Agreement. City shall have free access at all reasonable times to
such records, and the right to examine and audit the same and to make
transcripts therefrom, and to inspect all program data, documents,
proceedings and activities. Consultant shall maintain an up-to-date list of
key personnel and telephone numbers for emergency contact after normal
business hours.

OWNERSHIP OF CONSULTANT'S WORK PRODUCT. City shall be the
owner of any and all computations, plans, correspondence and/or other
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13.

14.

15.

16.

17.

18.

19.

pertinent data, information, documents and computer media, including
disks and other materials gathered or prepared by Consultant in
performance of this Agreement, or at any earlier or later time when the
same may be requested by City. Such work product shall be transmitted
to City within ten (10) days after a written request therefor. Consultant
may retain copies of such products. All written documents shall be
provided to City in digital and in hard copy form.

NOTICES. All notices given or required to be given pursuant to this
Agreement shall be in writing and may be given by personal delivery or by
mail. Notice sent by mail shall be addressed as follows:

To City: City of Culver City
Attn: Charles D. Herbertson, Public Works Director
9770 Culver Boulevard
Culver City, CA 90232-0507

To Consultant:
TAXPAYER IDENTIFICATION NUMBER. Consultant shall provide City

with a complete Request for Taxpayer Iidentification Number ("TIN") and
Certification, Form W-9, as issued by the Internal Revenue Service.

PERMITS AND LICENSES. Consultant, at its sole expense, shall obtain
and maintain during the term of this Agreement, all appropriate permits,
licenses, and certificates that may be required in connection with the
performance of services under this Agreement including, but not limited
to, a Culver City business tax certificate.

APPLICABLE LAWS, CODES AND REGULATIONS. Consultant shall
perform all work in accordance with all applicable laws, codes and
regulations required by all authorities having jurisdiction over such work.
Consultant agrees to comply with prevailing wage requirements as
specified in the California Labor Code, Sections 1770, et seq.

PURCHASES OF SUPPLIES AND MATERIALS WITHIN CULVER CITY.
For work performed, Consultant agrees to seek bids for supplies and
materials from businesses located within the City of Culver City, with the
intent to make purchases from these businesses if such purchases can be
made at competitive prices.

RIGHT TO UTILIZE OTHERS. City reserves the right to utilize others to
perform work similar to the services provided hereunder.

MODIFICATION OF AGREEMENT. This Agreement may not be

modified, nor may any of the terms, provisions or conditions be modified
or waived or otherwise affected, except by a written amendment signed by
all parties hereto.
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20.

21.

22.

23.

24,

25.

26.

27.

WAIVER. If at any time one party shall waive any term, provision or
condition of this Agreement, either before or after any breach thereof, no
party shall thereafter be deemed to have consented to any future failure of
full performance hereunder.

COVENANTS AND CONDITIONS. Each term and each provision of this
Agreement to be performed by Consultant shall be construed to be both a
covenant and a condition.

RIGHT TO TERMINATE. City may terminate this Agreement at any time,
with or without cause, in its sole discretion, with thirty-days’ (30-days’)
written notice.

EFFECT OF TERMINATION. Upon termination as stated in Paragraph
22 of this Agreement, City shall be liable to Consultant only for work
satisfactorily performed by Consultant up to and including the date of
termination of this Agreement, unless the termination is for cause, in
which event Consultant need be compensated only to the extent required
by law. Consultant shall be entitled to payment for work satisfactorily
completed to date, based on a proration of the monthly fees set forth in
Exhibit "B" attached hereto. Such payment will be subject to City's receipt
of a close-out billing.

GOVERNING LAW. The terms of this Agreement shall be interpreted
according to the laws of the State of California. If litigation arises out of
this Agreement, then venue shall be in the Superior Court of Los Angeles
County.

LITIGATION FEES. If litigation arises out of this Agreement for the
performance thereof, then the court shall award costs and expenses,
including attorney's fees, to the prevailing party. In awarding attorney's
fees, the court shall not be bound by any court fee schedule but shall
award the full amount of costs, expenses and attorney's fees paid or
incurred in good faith.

INTEGRATED AGREEMENT. This Agreement represents the entire
Agreement between City and Consultant, and all preliminary negotiations
and agreements are deemed a part of this Agreement. No verbal
agreement or implied covenant shall be held to vary the provisions of this
Agreement. This Agreement shall bind and inure to the benefit of the
parties to this Agreement, and any subsequent successors and assigns.

EFFECTIVE DATE. The effective date of this Agreement is the date it is
signed on behalf of City, and shall remain in full force and effect until
amended or terminated; provided, that the indemnification and hold
harmless provisions shall survive the termination.
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Dated:

Dated:

Dated:

APPROVED AS TO CONTENT:

(CONSULTANTS)

By

its

By

Its

CITY OF CULVER CITY, CALIFORNIA

By

Jerry Fulwood
City Manager

APPROVED AS TO FORM:

Charles D. Herbertson
Publci Works Director

APPROVED AS TO FINANCING:

Carol A. Schwab
City Attorney

APPROVED AS TO BUSINESS
TAX CERTIFICATE:

Marlee Chang
City Controller

Crystal Alexander
City Treasurer

Page 5
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Contract No. 2007-0___

SAMPLE
EXHIBIT A

CITY OF CULVER CITY
AGREEMENT

WITH:

SCOPE OF SERVICE

Consultant shall perform all services
as detailed in the attached Proposal and Scope of Services document.
References in that attachment to shall mean Consultant.

i

EXHIBIT A
PAGE 1 of 1



Contract No. 2007-0___

EXHIBIT B

CITY OF CULVER CITY
AGREEMENT

WITH:

SCHEDULE OF COMPENSATION
(TIME AND MATERIALS BASIS)

METHOD OF PAYMENT. Payment for all work performed by Consultant
pursuant to the terms of this Agreement, including Consultant's meeting
with City staff, shall be made based on the hourly rates and maximum
amounts per task as set forth in the attached

BILLING. At the end of each calendar month in which services are
performed or expenses are incurred under this Agreement, and prior to the
10th day of the following month, Consultant shall submit an invoice to the
City at the following address:

City of Culver City

Attn: Charles D. Herbertson, Public Works Director
9770 Culver Boulevard

Culver City, CA 90232-0507

The invoice submitted pursuant to this paragraph shall show the City
Agreement Number, hours worked by each person who performed services
during the billing period, the hourly rate of pay for each person who
performed services, the dates on which the services were performed, a
description of the services performed, actual out-of-pocket expenses
incurred in the performance of the services, and such other information as
City may reasonably require.

TIME OF PAYMENT. Payment to Consultant shall be made within thirty
(30) days after submittal of Consultant’s invoice and approval by City, in
accordance with City’s normal demand procedure.

MAXIMUM COMPENSATION. Notwithstanding the foregoing and anything
otherwise contained in attached , Consultant
shall complete all the work and tasks described in Exhibit A for a total
amount of compensation that does not exceed
which amount includes all out-of-pocket expenses.

EXHIBIT B
PAaGE 1 0F 1
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Exhibit No.4 SPECIAL ENDORSEMENT
CITY OF CULVER CITY

Notwithstanding any inconsistent expression in the policy to which this endorsement is attached, or in
any other endorsement now or hereafter attached thereto, or made a part thereof, it is agreed that the
policy shall and does:

1.

Include the City of Culver City and its officers and employees as additional insureds in the
policies described on the attached Certificate of Insurance as they may be held liable for
injuries, death or damage to property arising out of or in connection with the contract,
executed by the named insured and the City of Culver City. It is further agreed, this policy
shall be primary and noncontributing with any other insurance or self insurance program
available to the City of Culver City, and includes a severability of interest clause; and

Provide any general aggregate limit shall apply separately to the above subject contract; and

Provide the naming of the additional insureds as herein provided shall not affect any recovery
to which such additional insureds would be entitied under this policy if not named as such
additional insureds; and

Provide the additional insureds named herein shall not be held liable for any premium or
expense of any nature on this policy or any extension thereof; and

Provide the additional insureds named herein shall not by any reason of being so named be
considered a member of any mutual insurance company for any purpose whatsoever; and

Provide the provisions of the policy shall not be changed, canceled or otherwise terminated as
to the interest of the additional insureds named herein without first giving thirty (30) days
written notice thereof to the City Attorney and Public Works Director/City Engineer of the City
of Culver City by certified mail, return receipt requested, and addressed as follows:

City Attorney Public Works Director/City Engineer
City of Culver City City of Culver City

9770 Culver Boulevard 9770 Culver Boulevard

Culver City, CA 90232-0507 Culver City, CA 90232-0507

This endorsement if effective , 20___, when signed below by an Authorized Representative

of

and, when issued to City shall

be valid and form part of Policy(ies) No. insuring
, expiring on and shall be in the same amount for the same coverage as the
Policy(ies) to which is attached.

Insurer:

By:

Name and Title:

OR NAME OF AGENT OR BROKER

CITY OF CULVER CITY
PROJECT NO. Address:
PROJECT NAME:
By:
(Signature of Authorized
Representative)
Attachment: Certificate of Insurance

(If signed by other than insurer, proof of authority to bind insurer must accompany this form)

(Revised JR 3/11/05)



Lawrence R. Moss & Associates, Inc.

3458 Ocean View Boulevard, Glendale, CA 91208

June 27, 2007

Mr. Charles D. Herbertson, Public Works Director/City Engineer
Culver City Public Works Department

P.O. Box 507

9770 Culver Boulevard

Culver City, California 90232-0507

(310) 253-5600 Tel.

charles.herbertson@culvercity.org email

Re: Revised Proposal for Design and Development of the Ballona Creek Bikeway Project

Dear Mr. Herbertson:

Lawrence R. Moss & Associates (LRM) is pleased to submit this proposal to perform design and
development services in coordination with you. We are committed to developing quality projects
that meet the specific needs of our clients and their constituents. We will assist you with the
Ballona Creek Bikeway Project and address the following improvements:

s Removal of concrete embankment and replacement with a retaining wall and terraced
landscaping with native, drought tolerant plants and irrigation along the upslope side of
the bike path (between the bike path and the school properties and library).

» Enhanced fencing between the bike path and the school property and between the bike
path and creek.

» Enhanced entry gate at the service roadway entrance to the creek located off of Overland
Avenue and adjacent to the Julian Dixon County Library.

¢ A rest area with benches, water fountain and trash receptacles.

o Installing lighting along this portion of the bike path.

o Installing educational displays regarding this segment of Ballona Creek including
information on storm water pollution prevention utilizing the nearby CDS unit.

e Provide for five years of maintenance.

Safety/Security Study

We believe that the combination of skills and experience we can bring to this exciting project
makes us an excellent choice for the job, and we look forward to having the opportunity to
discuss the project with you in the near future.

If you should have any questions regarding this proposal or require any additional information,
please feel free to call me at (818) 248-5200 or email me at larry@Ilrmassoc.com.

Very truly yours,

Lawrence R. Moss, President
LAWRENCE R. MOSS & ASSOCIATES, INC.

fo
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Lawrence R. Moss & Associates, Inc.

3458 Ocean View Boulevard, Glendale, CA 91208

D. Project Team and Qualifications

FIRM NAME & ADDRESS Lawrence R. Moss & Assoclates, Inc. [
i , 33458 Ocean ViewBlvd o
Glendale, Cahfornla 91208
o Tel (818) 248- 5200 :
- *Fax (818) 248- 6574

YEARESTABLISHED _Founded 1963, Incorporated 1971

STRUCTURE asole proprletorshlp
"EDERAL ID NUMBER 95 2841892

' Mr LawrenceR Moss P"

SIZEOFFIRM = 9people
ORGAD IZATIONAL P Lawrence R. Moss & Assoc1ates isa Cal as

;Glendale, ; @
Tel. 818.248. 5200

. Fax818.248.6574

e Emal‘l zazmeﬂlrmassoc com

Lawrence R. Moss and Associates is a full service Landscape Architectural firm with over 36
years experience in all aspects of landscape design. Principal and owner of the firm, Mr. Moss
has been a California Licensed Landscape Architect since 1968.

LRM's experience includes streetscapes and urban spaces, parks and recreational facilities,
commercial/industrial projects, as well as schools, colleges, and other institutional projects.
Currently, we are working with the City of Santa Clarita Department of Planning and Economic
Development as their Plan Check Review Landscape Architect. We have also prepared design
guidelines, landscaping and tree preservation ordinances, and developed signage and identity
programs. Our services range from preliminary design and design development, through
preparation of construction documents, bidding assistance, and construction management.

Our recent work includes project of similar scope to the Ballona Creek Bikeway such as the
Glasgow Place Linear Park in Hawthorne, Bellflower Library Garden in Bellflower, Cesar
Chavez Park in South Gate, and the Esplanade and King Harbor Street Improvement projects in
Redondo Beach. Lawrence R. Moss and Associates provides clients with unique and creative
long-term solutions, which address not only issues of aesthetics and functionality, but also long
and short term budgetary constraints, maintenance issues, and social concerns, such as physical
accessibility and cultural diversity.

We have also provided construction documents for drought tolerant demonstration gardens at the
Glendale City Hall 'Perkins Building' Plaza and the cities of Paramount, Gardena, and La Canada
Flintridge.
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Lawrence R. Moss & Associates, Inc.

3458 Ocean View Boulevard, Glendale, CA 91208

Experience with Community-Based Design and Public Process

The LRM Team takes public process seriously, since it is through the public process that design
marries individual objectives with community consensus. We have a lengthy record of
performance in community-based design and public process with mixed audiences (community
advisory groups, regulatory agencies, city, county and state governmental departments, and
adjacent communities), and many of our projects have involved complex consensus building
activities and extensive utilization of public input.

Graphic Skills

Graphics, as tools for communication, play a major role in conveying design concepts. LRM
personnel's excellent graphic skills are utilized extensively to communicate design concepts to
community decision makers and the general public. Illustrations, renderings (including three-
dimensional computer generated images), maps and sketches are used for public process and
other presentations.

Construction Documents

LRM has prepared construction documents in both manual and CAD format for many
governmental agencies and can take the final design concept to fruition. Attention to detail in
these documents is of major importance in the final product.

Budget and Completion

We have a proven track record of completing projects within budget and on time while
consistently providing the highest quality of professional design services for both public and
private projects. Our reputation is built on our timely completion of our contractual obligations
and our ability to meet our clients' needs and schedules.

The Staff

In addition to the key personnel assigned to this project, our entire eleven-member organization is
available to assist in meeting deadlines. Our design staff has a variety of strengths and
backgrounds and consistently provides the highest quality of professional design services. Their
experience is complemented by our support staff, which provides invaluable assistance and
resources. Following is complete listing of the LRM staff:

Mr. Larry Moss, ASLA Landscape Architect — Principal

Mr. Bron Ruf Landscape Architect — Vice President
Mr. Jeff Maxwell Landscape Designer — Senior Associate
Ms. Marcy Anderson Landscape Designer — Associate

Ms. Jaime Yamashita Landscape Designer — Associate

Ms. Tori Kjer Landscape Designer — Associate

Ms. Misty Orcutt Office Manager

Ms. Penelope Moss Chief Financial Officer

Mr. Mark Prather Technical Support Staff



Lawrence R. Moss & Associates, Inc.
3458 Ocean View Boulevard, Glendale, CA 91208

E. Project Team and Qualifications

1. Organizational Chart

The following is a list of LRM staff members and their anticipated roles for the project:

o Larry Moss, Principal in Charge - Larry will provide principal oversight over the
LRM project team.

o Bron Ruf, QC/QA - Bron will provide quality control and quality assurance with the
project. He will also assist Tori in community outreach.

o Jaime Yamashita, Project Manager — Jaime will provide project management and
coordinate the design and community outreach efforts. She will be the primary
contact between the LRM team and the Culver City staff.

o Marcy Anderson, Landscape Designer and Outreach— Marcy will assist Jaime in all
design aspects of the project and will serve as the secondary contact person for the
LRM project team. Marcy will provide assistance with conceptual designs and
construction documents. She will also assist Tori in community outreach.

o Tori Kjer, Project Designer and Outreach — Tori will provide oversight in all aspects
of community outreach. .

o Barbara Hall, Civil Engineer — Barbara will provide consulting services for civil
engineering.

¢ Alex Antonio, Electrical Engineer — Alex will provide consulting services for
electrical engineering.

o Joann Lombardo, Environmental consultant — Joann will provide consulting services
for environmental analysis.
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Lawrence R. Moss & Associates, Inc.
3458 Ocean View Boulevard, Glendale, CA 91208

¢ Our organizational chart is as follows:

Culver City Staff

\ r : J
e i  Project Manager R QCclOA
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i Charge o
Larry Moss, ASLA =
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Lawrence R. Moss & Associates, Inc.
3458 Ocean View Boulevard, Glendale, CA 91208

Project Team Resumes

LARRY MOSS, Principal and President

Larry Moss has over 37 years' experience in the field of landscape architecture. As Principal and
President of Lawrence R. Moss and Associates, Inc., Larry involves himself in every project. He
provides principal management for all design while he directs design concepts and oversees all
phases of design development, including time frames and budget reviews. His municipal work
spans thirty-five years, and includes on-going relationships with Community Development and
Redevelopment Departments of various cities. Larry's experience includes master plan
administration and coordination, design and landscaping of prominent municipal facilities,
consulting assistance and active participation with community review boards.

Education: Chouinard Art Institute, 1956
Art Center School of Design

Registration: California Licensed Landscape Architect #1201, 6/29/68
Arizona Licensed Landscape Architect #12356
Nevada Licensed Landscape Architect #29

Professional Experience: Principal, Lawrence R. Moss and Associates
1961 - Present

Professional Affiliations: Member, American Society of Landscape Architects
Member of the La Canada Flintridge Architectural Review
Board
Member of La Canada Valley Beautiful

Selected Projects:

Valley Park Improvements, Burbank, CA

Burbank City Stadium, Burbank, CA

Arroyo BMX / Skatepark, Desert Hot Springs, CA

Burbank Sportspark Masterplan, Burbank, CA

Almansor Golf Course Clubhouse & Grounds, Alhambra, CA
La Bonita Park, La Habra, CA

Pelona Vista Park, Palmdale, CA

Acton County Park, Los Angeles County, CA

Augustus F. Hawkins Natural Park, Los Angeles, CA

Bosque del Rio Hondo Historical Trail, Whittier Narrows, CA
Montrose Community Park, Glendale, CA

Descanso Gardens Masterplan, La Canada-Flintridge, CA
Chinese Courtyard Garden, Descanso Gardens, La Canada Flintridge, CA
Chester Avenue Streetscape, Bakersfield, CA

Maryland Street Streetscape, Glendale, CA

Mayors' Bicentennial Park, Glendale, CA

Silverlake Recreation Center, Los Angeles, CA
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Lawrence R. Moss & Associates, Inc.

3458 Ocean View Boulevard, Glendale, CA 91208

BRON RUF, Vice President, QC/QA

Bron K. Ruf, Vice President of LRM, joined the firm in 1988 and has served as project manager
for numerous projects. Bron is skilled in all phases of project implementation, from planning and
schematic design through construction documents to site observation. He is a licensed Landscape
Architect in the State of California.

Bron’s expertise has been beneficial to many projects since he is a very articulate person who is
able to see the “big picture”. He is able to ensure the project stays on track while attending to the
“smaller picture” details along the way to make certain all the components of a project will meld
together. Bron understands the importance of teamwork and has striven to incorporate the
philosophy of teamwork into his professional career.

Education: Bachelor of Science, Landscape Architecture
California State Polytechnic University, Pomona, CA - 1989

Registration: California Licensed Landscape Architect # 4016

Professional Experience: Senior Associate, Lawrence R. Moss and Associates, 1988-
Present

Selected Projects:

Vincent Lugo Park, San Gabriel, CA, Project Manger

Pelona Vista Park, Palmdale, CA., Project Manager

Pioneer Neighborhood Park, Tehachapi, CA, Project Manager
Esplanade Improvements, Redondo Beach, CA., Project Manager
Glasgow Linear Street Park, Hawthorne, CA, Project Manager
De Bell Golf Course Clubhouse, Burbank, CA, Project Manager
La Bonita Park, La Habra, CA, Project Manager

Rio Rosales Park, Los Angeles, CA, Project Manager

Almansor Park, Alhambra, CA, Project Manager

Cesar Chavez Park, South Gate, CA., Project Manager
Augustus F. Hawkins Park, Los Angeles, CA, Project Manager

e @ & ¢ o o ¢ & ¢ o o



Lawrence R. Moss & Associates, Inc.

3458 Ocean View Boulevard, Glendale, CA 91208

JAIME YAMASHITA, Landscape Designer, Project Manager

During her final year in graduate school, Jaime authored the West Covina Green Linkages Plan, a
project that focused on increasing mobility options for pedestrians, bicyclists, and equestrians
through street and public space improvements. Before joining the LRM team, Jaime has
previously worked as an independent landscape designer and as a plant buyer.

Education:

Master of Landscape Architecture
California State Polytechnic University, Pomona, 2006

Professional Experience: Associate, Lawrence R. Moss & Associates

Selected Projects:

June 2006-Present
Landscape Designer
Carson-Magness; MKLA; Kenneth Craig Doyle; and
Integrated Property Services Group
Los Angeles, California
2004-2006
Assistant Plant Buyer
Sloat Garden Center
San Francisco, California
2002-2003

Bellflower Town Center, Bellflower, California, Project Manager

Van Buren Shopping Center, Coachella, California, Project Manager
Don Tuttle Senior Center, Burbank, California, Project Manager
Rosemead Towne Center, Rosemead, California, Project Manager
Whittier City Hall, Whittier, California, Assistant Project Manager
Cesar Chavez Park, South Gate, California, Project Designer

Vincent Lugo Park, San Gabriel, California, Project Designer

Port of LLong Beach Stormwater and Pollution Mitigation Program, Long
Beach, California, Project Designer



Lawrence R, Moss & Associates, Inc.

3458 Ocean View Boulevard, Glendale, CA 91208

MARCY ANDERSON, Landscape Designer, Associate

Before joining the LRM Design Team, Marcy had been working with the landscape architects in
the Parks and Natural Resources Division at the City of Pasadena. She completed her master’s
thesis on sustainable design concepts including stormwater management, native habitat
restoration and integrating community recreation and education. Her project experience
encompasses all aspects of landscape architectural design, from conceptual planning through
construction document preparation and construction quality control.

Education: Master of Landscape Architecture
California State Polytechnic University, Pomona, 2005

Professional Experience: Associate, Lawrence R. Moss & Associates
January 2006-Present
Intern, Parks and Natural Resources Division,
Pasadena, California
2003-2005

Selected Projects:

o Port of Long Beach Administration Building Demonstration Garden, Long
Beach, California, Project Manager

Friendship Square Plaza Park, Bellflower, California, Project Manager
Historic Train Depot, Bellflower, California, Project Manager

Corsini Amphitheater, Desert Hot Springs, California, Project Manager
Waverly Terrace Townhomes, Los Angeles, California, Project Designer
Compton College, Compton, California, Project Designer

® e o o o
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Lawrence R. Moss & Associates, Inc.

3458 Ocean View Boulevard, Glendale, CA 91208

TORI KJER, Landscape Designer, Community Outreach

Tori brings a combination of public and private sector experiences to her position at
LRM. Her strengths are related to the techniques and activities associated with
community involvement; this is echoed by her prior work experience as a community
organizer and thesis research on participatory methods in landscape architecture. Her
project experience as a landscape designer includes graphic design, concept and
schematic design and construction document preparation.

Education: Master of Landscape Architecture
California State Polytechnic University, Pomona 2006
Bachelor Arts, Spanish
The Evergreen State College, Olympia, WA 1995

Professional Experience:

Associate, Lawrence Moss & Associates
February 2007- Present
Landscape Designer, Ahbe Landscape Architects
September 2006-February 2007
Assistant to City Landscape Architect, City of Pasadena
Parks and Natural Resources Division
July 2005-July 2007

Selected Projects:
o Palm Street Park, Bellflower, California, Project Manager
o Los Angeles Valley College Child Development Center, Van Nuys,
California, Project Manager
¢ Sorenson Community Center, Lake Los Angeles, California, Project Manager
o Alhambra Post Office, Alhambra, California, Project Manager
» College of the Canyons, Santa Clarita, Project Designer

-11-



Lawrence R. Moss & Associates, Inc.
3458 Ocean View Boulevard, Glendale, CA 91208

SUBCONSULTANTS

BARBARA HALL, Civil Engineer

Mrs. Hall was employed by Mobil Oil Corporation from 1980 to 1984. She directed
and coordinated all aspects of construction and maintenance projects at retail service
stations and bulk storage facilities. As a Project Engineer with Lockman &
Associates, from 1984 to 1985, Mrs. Hall researched and prepared various types of
environmental studies, including Operations Plans for EPA Part B Permit
Applications, landfill closure plans and Environmental Impact Reports. From 1985
to 1989, Mrs. Hall was employed by the firm of Dwight French & Associates. As a
Project Manager, she designed and supervised the preparation of plans and
specifications for a variety of engineering projects for both the public and private
sector. She designed street, sewer, water and storm drain improvements, as well as
grading and site planning. She was involved in the formation of assessment districts
for the financing of infrastructure improvements.

Mrs. Hall was employed by Kenneth I. Mullen, Consulting Engineers, Inc. From
1989 to 1992, she was responsible for water and sewerage system studies and master
plans and computer analysis of water, sewerage and storm drainage systems. Mrs.
Hall prepared detailed designs for street improvements, grading plans, water and
sewage pumping stations and reservoirs.

Mrs. Hall was a principal in the firm of Civiltec Engineering, Inc. from 1992 to
1995. Her primary responsibilities include land planning, design of street, sewer,
water and storm drain facilities, construction management and contract
administration for projects in both the public and private sector. Mrs. Hall is well
versed in all aspects of project financing including formation of benefit assessment
districts, reimbursement agreements and other public funding mechanisms.

Mrs. Hall is currently in private practice as a Professional Civil Engineer. She will
be our sub-consultant civil engineer. Barbara has worked with Lawrence R. Moss &
Associates on many projects and has proven to be a valuable resource.

Education: Bachelor of Science Degree in Civil Engineering
Manhattan College, Riverdale, New York 1980
Tau Beta Pi Honor Fraternity
Chi Epsilon Honor Fraternity

Professional Registration and Licenses:
Registered as a Professional Civil Engineer in the State of California, License
Number 42206

Professional Memberships:  American Society of Civil Engineers
American Water Works Association

-12-



Lawrence R. Moss & Associates, Inc.
3458 Ocean View Boulevard, Glendale, CA 91208

ALEX M. ANTONIO, Electrical Engineer

Mr. Antonio is currently one of the principals at A & F Consulting Engineers based
in Reseda, California. He brings over 35 years of experience to this company. He is
responsible for all phases of engineering on new and remodel projects for
commercial, industrial, institutional, recreational, and military projects. He is an
experienced Specification writer and has an extensive background in estimating and
the latest codes and submittal processes for local Electrical Plan Check, and on site
construction coordination and management. His most recent experience includes
complete renovation of over 900,000 sq. ft. of 50 SEARS Retail Stores, 6 office
building renovations for WALT DISNEY IMAGINEERING, modifications of
various research laboratories for THE AEROSPACE CORPORATION. His
laboratory projects include S.G.S. CONTROL SERVICES, INC., where
petrochemical and specifically gasoline, jet fuel, diesel, and oil are tested and
analyzed. His Food Service Restaurant facilities included several restaurants for the
Patina Group.

Mr. Antonio was self-employed as an Electrical Engineering Design Consultant
between 1979 and 1984. He was retained by the University of California, Los
Angeles for various small campus projects. His major projects include the complete
electrical renovation of a 14 story Mayfair Hotel, Los Angeles, CA which includes
new electrical and fire alarm services, new lobby and dining facility.

Between 1973 and 1979, Mr. Antonio was employed as the Associate and senior
design engineer at Storms and Lowe, Consulting Engineers based in Santa Monica,
California. His major accomplishments include serving as project engineer for the
new Magic Mountain Loop and Wood Coaster rides and Crafts Village in Valencia,
CA, expansion of theme parks at Six Flags in Santa Clara and Gurnee, Illinois, and
UPS addition to Rockwell and Northrop Electronics facility. His other projects
included Clean Room addition to Burroughs Corporation in Westlake, CA and major
Laboratories in UCLA campus.

Mr. Antonio will be our sub-consultant electrical engineer. Alex has worked with

Lawrence R. Moss & Associates on several successful projects and has proven to be
a valuable partner in the tea.

Education: AA Mechanical Drawing
Los Angeles Trade Technical College

Bachelor of Science in Electrical Engineering
California State University, Northridge

-13 -
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Lawrence R. Moss & Associates, Inc.

3458 Ocean View Boulevard, Glendale, CA 91208

JOANN LOMBARDQO, Principal of Comprehensive Planning Services
Comprehensive Planning Services (CPS) is a small, service-oriented planning and
environmental consulting firm. Areas of expertise include policy planning; land use
planning; preparation of CEQA and NEPA environmental impact analyses; air
quality studies; housing studies and socio-economic assessments.

CPS provides environmental assessments including: environmental planning
assistance, both in the preparation and review, of Environmental Assessments, Initial
Studies, Environmental Impact Reports, Environmental Impact Statements,
Mitigation Monitoring Programs, Findings and Statements of Overriding
Consideration. CPS also provides planning services including: advanced planning
assistance in both the preparation and review of General Plans, Housing Elements,
Circulation Elements, Specific Plans, Master Plans, Land Use Plans, Zoning
Ordinances, Socio-economic Studies, and Site Planning Studies. Current planning
services including: Variances, Conditional Use Permits, Precise Plans of Design,
Development Agreements, Tract/Parcel Maps, Use Determinations and other
applications.

Joann Lombardo is an environmental and urban planner with over twenty-five years
experience. Areas of expertise include preparation of CEQA and NEPA
environmental impact analyses; policy planning; land use planning; housing studies
and socio-economic assessments. Her range of experience includes assignments
with over fifty western United States communities, allowing her to work effectively
with city staff and the public, and to ensure quality work products within established
time frames.

Education: Bachelor of Art Degree in American Studies /
Economics, Reed College, Portland, Oregon 1978

Urban Design Studies, Harvard University Gund
School of Design, Cambridge, Massachusetts, 1980.

Master’s Degree in City and Regional Planning,
Harvard University Kennedy School of
Government, Cambridge, Massachusetts, 1982.

Selected Projects:

o City of Whittier Greenway Bike Trail, Whittier, California, NMD and
CE

San Diego Creek Bikeway Trail, Irvine, California, NMD

City of Grand Terrace Bikeway Master Plan

City of Newport Beach Bikeway Master Plan

County of Orange Bicycle Trails Committee Past Member

City of Newport Beach Bicycle Trails Committee Past Member

- 14 -



Lawrence R. Moss & Associates, Inc.
3458 Ocean View Boulevard, Glendale, CA 91208

E. Approach

SCOPE OF SERVICES
The scope of services for this project will include the following tasks:
Contract Administration

1.  Establish a single point of contact (Jaime Yamashita) and commit that Jaime for the
duration of the project will provide timely information relative to the project issues.

2. Attend project team meetings with City staff, (Staff support from the following City
departments will be needed to implement the project: Public Works, Police, Fire,
Community Development and Parks, Recreation & Community Services) including
preparing and presenting materials as needed at the following meetings:

a. Attend a preliminary meeting with City staff to discuss and formalize working
relationships and project parameters.

b. Conduct a kick-off meeting with all the stakeholders (at a minimum, Santa Monica
Mountains Conservancy, Los Angeles County Department of Public Works, Los
Angeles County Library and Culver City Unified School District) to formalize working
relationships and review project issues and procedures.

c. Organize, prepare materials for, present information, and summarize proceedings of
two community outreach meetings. This will include outreach to residents, property
owners and stakeholders within project vicinity.

d. Attend project team progress meetings with the City’s Project Manager and other
stakeholders to monitor the project status, scope, schedule, and budget.

e. Attend one Planning Commission and one City Council meeting for presentation of the
design plans, if requested.

f. Attend one City Council meeting for approval of the plans and Specifications for
construction, if requested.

3. Provide project management services throughout the course of the project, document
checking, coordination with City staff and stakeholders, data coordination, value
engineering analysis, site analysis, materials research/specifications, constructability
reviews and sustainability.

Public Qutreach
1. Present a recommended program for public outreach activities to achieve the following:

¢ Acquaint residents and stakeholders in affected areas of the Project.
* Receive public input on issues of importance and relative priorities.
¢  Gain public understanding, acceptance, and support of the Project.

2. Develop presentations, plans, elevations and/or other presentation material and carry out an
ongoing information dissemination program throughout the design development phase of
the project. Prepare an information sheet of the project and mail it to residents and other
interested parties in the area.
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Phase 1 — Planning, Design and Community Outreach Phase

L.

2.

9.

10.

Attendance at a planning kick-off meeting with staff.
Attendance at periodic design team meetings.

Investigate and verify the existing conditions of the site through site visits and review of
record drawings.

Perform necessary ADA&G review and make recommendations for compliance.

Prepare project status reports and recognize critical issues early on to discuss and resolve
them with the City, including Initial Study.

Prepare high quality reports, drawings, detailed materials boards, elevations, application
exhibits, preliminary cost estimates, and professional oral presentations as required for
conceptual plan approvals.

Anticipate maintenance requirements and develop preliminary Project maintenance cost
estimate, with an emphasis towards minimizing future maintenance/operational costs.

Review costs and project components with City staff to develop a recommended project
and revise, as necessary.

Revise project elements and concept design based on City input.

Conduct at least two (2) community outreach meetings; the first for project
introduction/initial public input; and, the second for presentation of conceptual design.

Phase 2 — Construction Phase

1.

Based on the approved concept plans, develop and prepare all necessary plans,
specifications and construction drawings for the Project, including site plan, utility
connections, construction details, and incorporating applicable Standard Urban Storm
Water Mitigation Plan (SUSMP) requirements adopted on March 8, 2000, by the California
Regional Water Quality Control Board, Los Angeles Region.

Preparation of a site grading and drainage plan by a registered Civil Engineer.

Preparation of construction specifications, including standard City bid forms, contract
documents, and general provisions.

Preparation of a detailed cost estimate for the entire project.
Provide utility coordination.
Provide project documentation for City review that includes plans, specifications, and cost

estimates at the 50%, 85%, and 100% construction drawing stages in sufficient detail to
ensure the successful completion of the project within the approved budget.
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7.  Prepare all applications, coordination and securing of permits, and permits, and approvals
from all necessary advisory and permitting/regulatory agencies.

8.  Ensure that bid documents comply with all City and regulatory agency general conditions,
general requirements, and construction regulations.

9.  Evaluate the contractor bid proposals and coordinate the evaluation process.
10. Attendance at a preconstruction meeting with the contractor at the site.

11. Provide all necessary design services required to obtain required permits and approvals, and
bid and complete the project.

12.  Provide construction support including review of Requests for Information (RFI’s),
Contract Change Orders (CCO’s), weekly inspection of the project site and coordination
with the City’s Project Manager, attendance at bi-weekly construction meetings and
submittal of “as-built” plans at completion of project.

13.  Provide appropriate on-site surveillance during construction to maintain awareness of the
project development and to assure conformance with the contract documents; provide
review and approval of all submittals required by the construction contract; provide
supplemental documents for clarification or resolution of conflicts encountered during
construction.

14.  Coordinate development of punch lists with stakeholders and recommendations to the City
for substantial completion date and acceptance of all corrective and completion work by the
contractor; ensure that all specified submittals are responsive to the intent.

Plans, Documentation, and Presentations

1. Copies of all plans, specifications and construction drawings for the Project, including site
plan, utility connections, construction details, drawings, elevations, application exhibits,
preliminary cost estimates, “as-builts”, and presentation materials are to be provided to the
City in hardcopy and an electronic format approved by the City.

2. All plans, specifications and construction drawings shall include the City standard signature
block at the lower right hand corner.

3. Project “as-builts” shall be also provided to the City on Mylar.

UNIQUE ELEMENTS OF PROJECT

Lawrence R. Moss and Associates, Inc. (LRM) will meet the project timeline and budget, prepare
and complete construction documents, provide agency coordination, obtain permits, and provide
construction administration services.

In addition:

A.  The project will be designed and constructed using materials that can be easily maintained

in a coastal environment; that are highly durable; and that resist graffiti, weather, and
vandalism.
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B.  The project will be designed and constructed using techniques for the Project which
increase life-cycle economic return, increase durability and recyclability of construction
materials and systems, minimize waste, minimize pollution and urban runoff, and model
the applicability of sustainable design and construction techniques to this project.

C.  The Project is intended to be a model for future projects along Ballona Creek within the
City.
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F. Experience

Our experience ranges from very small pocket park projects to large civic plazas as well as streetscapes.
The majority of our projects have been public projects and as a result, we are well-versed in public space
design. We understand which elements work best in public settings and we strive to educate our clients
about the choices they have whether it be drought tolerant plants or vandalism-resistant site furnishings.
The following projects represent the extensive experience of Lawrence R. Moss & Associates, Inc.

VINCENT LUGO PARK, SAN GABRIEL, CA
Lawrence R. Moss and Associates provided a
conceptual design for the 10 acre Vincent
Lugo Park. The design includes playground
and tot lot areas, parking, baseball field,
soccer fields, interpretive paths, signage,
picnic shelters, and restrooms. The
interpretive path is designed to showcase a
native planting palette. The unique aspect of
this park is that there will be two natural
stream beds which will collect surface runoff
from the neighboring streets and park area.
The system will have the capacity to recharge
800 cubic feet of water. The hydraulics were
calculated for 10 year, 25 year, and 50 year
storm events from data developed by the Los
Angeles County Department of Public Works
to estimate runoff within the tributary to the
park site. We worked extensively with the Rivers and Mountains Conservancy to meet all project criteria.

CONCESTUAL PLAN #¢
PNCENT U P,
YO M A, O

s {1

o Key Staff: Bron Ruf, Project Manager

e Client: San Gabriel & Lower Los Angeles Rivers and Mountains Conservancy
s Contact: Mr. Frank Simpson MLA, Project Analyst (626) 458-4315

o Status: Completed Conceptual Design 2004, Construction Documents pending

PIONEER NEIGHBORHOOD PARK, TEHACHAPI, CALIFORNIA

Lawrence R. Moss & Associates is working with the City of Tehachapi to provide preliminary design,
construction documents, and site observation for the renovation of a neighborhood park with both passive
and active amenities. Planting and trees are designed to blend into the surrounding neighborhood and there
are areas for a tot lot, basketball court, picnic tables, and a horseshoe pit.

o Key Staff: Bron Ruf, Project Manager

¢ Client: City of Tehachapi

¢ Contact: Mr. Greg Garrett, Capital Projects Manager (661) 822-8532
o Status: Preliminary design completed December 2004

The following pictures shown are plan renderings showing different layouts for the client to review to
determine which plan suits their needs the most. It is an effective tool which helps the client to make
informed decisions.
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Conceptual Designs with different configurations for Pioneer Neighborhood Park

LIBRARY GARDEN, BELLFLOWER, CALIFORNIA

Lawrence R. Moss & Associates worked with the City of Bellflower to create a unique park (28,469 sq. ft.)
for both children and grownups to enjoy themselves whether actively using the park or merely sitting on a
bench within the park. There is a custom-designed water sculpture situated on top of a pedestal which is a
part of a water fountain. Behind this fountain, there is a seating area with seat walls. There are assorted
quotes from historically famous United States individuals about education sandblasted into the concrete
within the seating area. A stack of books made of concrete has been designed and serves as a “stage” for
those who wish to use it for that purpose. A two-colored labyrinth with two concrete seat walls on the
exterior circle is intended to be a meditation space for park users.

LIBRHARY GARDEN

¢ Client: City of Bellflower

¢ Contact: Mr. Brian Lee, Director Community Development Department
(562) 804-1424 ext. 2224

o Status: Opened March, 2006
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Bellflower Library Garden
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ESPLANADE AVENUE DEVELOPMENT $7,000,000.00
REDONDO BEACH, CALIFORNIA

Conceptual design development was prepared for
Esplanade Avenue from Avenue 'A' to Calle
Miramar. LRM created a park atmosphere along the
coastal hillside with lawn areas to sit a play. Gently
flowering bike and pedestrian paths meander across,
up and down the hillside. The intention of the design
was to develop an “unusable” space into a usable
space. To compliment the natural setting of the
beautiful coastline, we reduced the pavement in the
street and proposed more greenery and flowering :
plants distributed to create a sense that the area has been growing free for years.

o Key Staff: Larry Moss, Bron Ruf, Victor Chanorathaikul

¢ Client: City of Redondo Beach, Public Works Department

¢ Contact: Brad Lindahl, Capital Proj. Prog. Mgr. (310) 318-0661 ext. 2286
o Status: Construction Document Phase pending

T3

GLASGOW STREET PARK, HAWTHORNE, CALIFORNIA

Lawrence R. Moss & Associates worked with the City providing a complete set of construction documents
to site observation for Glasgow Street Park. Located near the 405 freeway from Glasgow Place to 142™
Street, this linear park is approximately 5.9 acres (257,800 sq. ft) in size, designed to be a welcoming,
attractive, safe and fully accessible space. A pedestrian walkway, inviting to runners, meanders throughout
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the park. There are large open grass areas with evergreen, flowering and deciduous trees. Residents enjoy

the exercise stations, playground, and picnic areas. Canines even have a drinking fountain to quench their
thirst.

* Key Staff: Bron Ruf, Project Manager

¢ Client: City of Hawthorne, Recreation and Community Services Department
o Contact: Ms. Mickey Trefz-Winters (310) 970-7230

o Status: Completed June 2004

3D rendering of Glasgow Park

Pathway after ompetio '
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Glasgow Park Signage

Pathway after completion
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HAEE FONDO
Vet R BARIOWE RECIREAT I AR
AN

BOSQUE DEL RIO HONDO, WHITTIER NARROWS, CALIFORNIA

Working in coordination with the County of Los Angeles and the Mountains Recreation and Conservation
Authority, LRM provided the master plan for the site along the remaining natural section of the Rio Hondo
River within the Whittier Narrows Dam Recreation Area. The project was significant as it was preserved as
one of the last remaining natural stretches of river in Los Angeles County. The site provides access to the
existing bike path along the Rio Hondo and unique opportunities for use as a historical and natural outdoor
classroom. The project site was the home of the Mission Vieja, part of the Juan Bautista Historic Trail.
Design for the 10 acre site includes bike paths, wildflower/grass fields, wild grass fields, restroom, picnic
area, pedestrian path, interpretive ramada, interpretive kiosk, wetlands, interpretive bridge, footpath, site
seeing area, and parking.

¢ Key Staff: Bron Ruf, Project Designerc

o Client: Mountain Recreation Conservation Authority

o Contact: Stephanie Landregan, Project Manager (323) 221-8900 ext. 184
o Status: Completed December 2000
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G. Work Load

The following is our project workload of current and anticipated major projects to December
2007:

¢ Port of Long Beach Stormwater Pollution Prevention and Dust Control Program:
Completion of Construction Documents June, 2007

» Bellflower Town Center Plaza: Completion of Construction Documents September,
2007; Job Observation through Spring 2008

e De Bell Golf Course, Burbank, CA.: Job Observation through August, 2007

* College of the Canyons Hi-Tech Building, Santa Clarita, CA.: Revised Construction
Documents Completed May 2007: Job Observation through August 2007

e Whittier City Hall: Preliminary Design Completed May 2007; Funding Drive through
Summer 2007, Construction Documents estimated completed November 2007

* Bicknell Avenue Street Greening, Santa Monica, CA.: Preliminary Design estimated
‘completed September 2007,

Lawrence R. Moss and Associates, Inc. is confident that our current and estimated work load will

be amenable to accommodate the necessary time and services required for the Ballona Creek
Bikeway Project.

Project Timeline

Project Study and Design: July through September 2007

Council Authorize Rivers & Parkways

Grant proposal submission: September 24, 2007

Rivers and Parkways Grant proposal

Submission: October 2007

Construction Documents: 8 weeks from Submission Acceptance
Construction Administration: 12 weeks
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Client References
Agency/Firm Contact | Phone Number|  Project
City of Bellflower Mr. Brian Lee (562) 804-1424, | Library Garden;

16600 Civic Center Drive
Bellflower, CA. 90706

Director of Community
Development

ext. 2224

Towncenter Master
Plan

Mountains Recreation
Conservation Authority
5810 Ramirez Canyon Rd.
Malibu, CA 90265

Ms. Stephanie Landregan,

Development Projects Manager

(323) 221-8900
ext. 184

Augustus F.
Hawkins Natural
Park; Bosque Del
Rio Hondo

City of Hawthorne
3901 W. El Segundo Blvd.
Hawthome, CA. 90250

Ms. Michelle Trefz-Winters,
Director of Department of
Community Services

(310) 970-7230

Glasgow Linear
Park

L.A. County Department of
Parks and Recreation

680 Wilshire PL., 3" Floor
Los Angeles, CA. 90006

Ms. Susan Pearson,
Project Manager

(213) 738-2960

Acton County Park;
Belvedere
Skatepark

City of Burbank
275 E. Olive Ave
Burbank, CA 91502

Ms. Jan Bartolo,
Director, Parks & Recreation
Department

(818) 238-5315

Burbank City
Stadium; Valley
Park Renovations

-28-




Lawrence R. Moss & Associates, Inc.
3458 Ocean View Boulevard, Glendale, CA 91208

Fee Proposal

Lawrence R. Moss & Associates is pleased to submit this proposal to provide design services
for the Ballona Creek Bikeway Project. The following is the fee breakdown:

DESIGN DEVELOPMENT. . $23,400.00

(Including environmental assessment up to Mitigated Negative Declaration)

CONSTRUCTION DOCUMENTS....coooveererererrnnvesesnsanens «..$20,650.00

ELECTRICAL SUBCONSULTANT....cccvuvtiiveeieeinenennennn. $ 4,800.00

(To be included in Safety/Security Study)

CONSTRUCTION OBSERVATION........ccocvvvurrnreninnennnnnn $10,000.00
TOTAL......cverennene .$58,850.00

. ADDITIONAL SERVICES & HOURLY RATES

Additional services not covered under the Scope of Services for this project will be billed
according to the hourly rate schedule below.

LAWRENCE R. MOSS & ASSOCIATES

Principal .....ooovveerereiccecreiene $ 125.00/hr.
Senior Associate.........ceccereurernnnnee. $ 110.00/hr.
ASSOCIALE ....evveveerrrreesreie e $100.00/hr.
SUppOrt ... $ 45.00/hr.

The following shall not be considered part of the above fees for such services will need to be
negotiated:

* Revision(s) to any previously approved drawings shall be charged for at the rate
$100.00 per hour.

+ Reimbursable expenses including, but not limited to, printing, plotting, deliveries, etc.
will be charged for at our cost.

If you should have any questions regarding this fee proposal, please do not hesitate to call me at
(818)248-5200.

Very truly yours,

Larry Moss
Principal & President
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