
COST  ESTIMATES

Closure of WB Culver Boulevard, from Duquesne Ave to Canfield Ave (with EV lane)  &
Closure of Main Street, from Culver Boulevard to City boundary south of Venice Blvd (with EV lane) Quantity Unit Cost to 

Purchase
Purchase Cost

Unit Cost to 
Lease

Monthly Lease 
Cost

Assuming 
6-month Lease

One-Time Front 
Cost

One-Time End 
Cost

Total Lease Option
Unit Cost to

Purchase 
(Optional)

Purchase
Cost (Optional)

6-foot Water Barricades 295 70                 20,650              123,900              123,900                   703.13                     207,422               
Water TBD
Delineators 300 50                 15,000              90,000                90,000                     67.50                       20,250                 
3" Caution Tape (one-time cost, then as needed) 4 95                     380                     380                           380                       
8"x8" Butyl Pads (25/box base adhesive) 9 202                   1,818                  1,818                       1,818                   
6" White Temporary Lane Line Marking 5 820                   4,100                  4,100                       4,100                   
Signs 90 61                 5,490                 32,940                32,940                     97.03                       8,733                   
Delivery of Barricades: 30 water barricades/truck 10 300               3,000                      3,000                       3,000                   
Pick-up of Barricades:  30 water barricades/truck 10 300               3,000                      3,000                       
Solar Powered Gates with 12' arm (lead time: minimum 1-3 months) 10 8,000                80,000                80,000                     80,000                 
Access Gate Activation Stickers to Adhere to all Permitted Vehicles 200 15                     3,000                  3,000                       3,000                   

Subtotal 89,298               41,140              246,840              3,000                      3,000                      342,138                   328,703               

Labor: Initial Setup, Monthly Maintenance & Final Pick-up 1 10,275              61,650                18,600                    46,238                   126,488                   18,600                 

89,298               51,415              308,490              21,600                    49,238                   468,626                   347,303               

Contingency (10%) 1 8,930                  5,142                 30,849                2,160                      4,924                      46,863                     34,730                 

Total Including One Time Cost and a Monthly Fee 98,228               56,557              339,339              23,760                    54,161                   515,488                   382,033               


