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CITY OF CULVER CITY 
NOTICE INVITING SEALED BIDS 

FOR 
 

ADA Sidewalk Repair Project, PS-011 (CDBG Proj. No. 602758-25) 
 BID NO. #2657 

  
1. ANNOUNCEMENT 
 

Notice is hereby given that electronic bids will be accepted by Culver City PlanetBids, for furnishing all 
labor, services, materials, and equipment, and performing all work to provide for a complete and 
acceptable project for: 
  
ADA Sidewalk Repair Project, PS-011 (CDBG Proj. No. 602758-25), BID NO. #2657   
 
In the City of Culver City and in strict accordance with the plans and specifications in the Office of the 
Public Works Director and City Engineer of the City of Culver City, 9770 Culver Boulevard, Culver City, 
CA.  90232. 
 

2. DESCRIPTION OF WORK:   
 
The work to be done consists of furnishing all materials, equipment, tools, labor and incidentals as 
required in the specifications and contract documents, for the following project(s): “ADA Sidewalk 
Repair Project, PS-011 (CDBG Proj. No. 602758-25)". 

 
3. COMPLETION OF WORK:  

 
All work to be done under this contract shall be completed within Thirty-Five (35) working days, 
beginning on the date the Contractor actually commences the Work or on the tenth (10th) day after the 
issuance of the "Notice to Proceed" by the City Engineer, whichever comes first. 

 
4. BIDDING PROCEDURES 
 

All bids and bidding procedures must comply with the "Instruction to Bidders", Section B of the Bid 
Documents. 

 
5. SUBMISSION OF BIDS 
 

Bid’s must be submitted electronically through Culver City PlanetBids, by or before 3:00 p.m. (PST) on 
Thursday, March 5th, 2026.  (“Proposal Deadline”).  
https://www.planetbids.com/portal/portal.cfm?CompanyID=39483&access 
  
The electronic procurement system will not accept any Bid’s after the Deadline. Only a Proposal 
submitted electronically through Culver City’s PlanetBids will be considered for evaluation. No separate 
hardcopy materials will be accepted by the City. 

 
6. BID SECURITY 
 

Each Bidder shall submit a form of Bid Guaranty such as a money order, a cashier's check, certified 
check, cash, or surety bond for the sum of ten percent (10%) of the total amount of the bid and made 
payable to the City of Culver City as a guaranty that the Bidder, if its bid is accepted, will enter into a 
satisfactory contract and furnish a bond for the faithful performance thereof, and for the payment of 
labor and materials costs, and insurance in accordance with the requirements of the contract 
documents.  
 
Bid security must be submitted electronically through Culver City PlanetBids along with the bid 
proposal. (https://www.planetbids.com/portal/portal.cfm?CompanyID=39483&access) 
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7. BID DOCUMENTS 
 

A copy of the plans and specifications shall be available on Culver City PlanetBids.  
(https://www.planetbids.com/portal/portal.cfm?CompanyID=39483&access)   
 

8. PRE-BID CONFERENCE (MANDATORY) 
  
A Pre-bid Conference will be held on Thursday, February 19, 2026 at 10:00 am via remote online 
Webex meeting. The meeting will discuss Section 3 requirements. To participate in the optional pre-bid 
conference, please send an email to david.nauta@culvercity.org . Attendance to the pre-bid conference 
is required to submit a bid. 
 

9. FORM AND STYLE OF BIDS 
 

Bids must be prepared on the forms provided with the BID DOCUMENTS and must be in compliance 
with the INSTRUCTIONS TO BIDDERS.  Bidders shall not change the wording of the forms provided, 
except as required by Addendum. 

 
10. QUESTIONS/REQUESTS FOR INTERPRETATION 
 

Questions with regards to this bid should be submitted through Culver City PlanetBids by Tuesday, 
February 24, 2026 at 3:00pm PST.  All firms registered for the bid will receive responses to all 
questions and any other addenda that may be released, electronically by Thursday, February 26, 
2026.   
(https://www.planetbids.com/portal/portal.cfm?CompanyID=39483&access) 
 

11. RIGHT TO REJECT BIDS 
 

The Owner reserves the right to reject any or all bids as the best interests of the Owner may dictate.  
Bidders are referred to Section B-18 of the "INSTRUCTIONS TO BIDDERS," for additional qualification 
requirements. 

 
12. WAGE RATES AND PUBLIC WORKS CONTRACTOR REGISTRATION PROGRAM 

 
In accordance with the California Labor Code, no worker employed in work under contract to the Owner 
shall be paid less than the State of California Prevailing wage rates.  Contractor shall comply with all 
other Federal, State and local laws related to labor. 
 
Pursuant to California Labor Code Section 1771.1(a), “A contractor or subcontractor shall not be 
qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public 
Contract Code, or engage in the performance of any contract for public work, as defined in this chapter, 
unless currently registered and qualified to perform public work pursuant to Section 1725.5.  It is not a 
violation of this section for an unregistered contractor to submit a bid that is authorized by Section 
7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract 
Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the 
time the contract is awarded.” 
 

13. DAVIS-BACON STATEMENT 
 
This is a federally assisted constructed contract. Federal Labor Standards Provisions, including 
prevailing wage requirements of the Davis-Bacon and Related Acts will be enforced. In the event of a 
conflict between Federal and State wage rates, the higher of the two will prevail. 
 
The Contractor's duty to pay state prevailing wages can be found under Labor Code Section 1770 et 
seq. and the penalties for failure to pay prevailing wages and employ apprentices including forfeitures 
and debarment can be found in Labor Sections 1775 and 1777.7. 
 
 



 SECTION A PAGE A-3 
 

 
CITY OF CULVER CITY PS-011, CDBG Proj. No. 602758-25 February 2026 

14. BUILD AMERICA, BUY AMERICA ACT 
 
The Build America, Buy America Act (BABA) requires that all iron, steel, manufactured products, and 
construction materials used for federally funded infrastructure projects are produced in the United 
States, unless otherwise exempt or subject to an approved waiver. This requirement is known as the 
“Buy America Preference (BAP)” and the specific requirements are codified in 2 CFR § 184. The 
CONTRACTOR affirms that in the procurement of this contract, the CONTRACTOR intends to adhere 
to BABA requirements.  

 
 
15. CONFLICT OF INTEREST 

 
The CONTRACTOR affirms that in the procurement of this contract, there was no apparent or real 
conflict of interest as outlined in 2 CFR Part 200.318 (c)(1)(2). 
 

 
16. CONTRACTOR'S LICENSE 

 
All bidders shall be licensed under provisions of Chapter 9, Division 3 of the Business and Professions 
Code of the State of California to do the type of work contemplated in the project.  In accordance with 
provisions of California Public Contract Code Section 3300, the Owner has determined that the 
Contractor shall possess a valid Class "A"  or “C-8” License at the time that the bid is submitted.  
Failure to possess the specified license shall render the bid as non-responsive. 
 

17. CONTRACTOR ELIGIBILITY VERIFICATION 
 
Prior to awarding a contract, the contractor’s eligibility will be verified with the 1.) California Department 
of Industrial Relations at https://www.cslb.ca.gov/, https://efiling/dir.ca.gov, and 2) eligibility at 
https://www.dir.ca.gov/dlse/debar.html and the Federal Excluded Parties List (EPLS) at the federal 
System for Award Management (SAM) website https://www.sam.gov/SAM/. 
 

18. SECTION 3 REQUIREMENTS 
 

This is a HUD Section 3 Contract and all Bidders/Proposers must commit to achieving established 
requirements, including benchmarks, for Section 3 workers and Targeted Section 3 workers to be 
considered a responsive bidder/proposer and eligible for a contract award. 
 
The Bidder/Proposer must declare an intent to comply with Section 3 requirements, including 
benchmarks, in order to be a responsive bidder/proposer eligible for contract award. The work to be 
performed under this Contract is subject to the requirements of Section 3 of the Housing and Urban 
Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The purpose of Section 3 is to 
ensure that employment and other economic opportunities generated by HUD assistance or HUD-
assisted projects covered by Section 3, shall, to the greatest extent feasible, be directed to low- and 
very low-income persons, particularly persons who are recipients of HUD assistance for housing. 
 
The Bidder/Proposer is required to complete and submit the Declaration of Intent to Comply with 
Section 3 Requirements - Required Contract Forms and Certifications, certifying that they intend to 
comply with the Section 3 provisions as defined in Section 8.43 (Section 3 of the Housing and Urban 
Development Act of 1968, As Amended) in Sample Standard Contract. Further, Proposers are required 
to comply with the requirements under the said provision for the term of any contract awarded pursuant 
to this solicitation. 
 
Prospective bidders/proposers should carefully read the information including – Contract Notices, 
Section 3 Provisions for Housing and Community Development Assistance and Public Housing 
Assistance, as Applicable.” Proposals that fail to comply with the requirements of Section 3 will be 
considered non-responsive and excluded from further consideration. 
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Section 3 Requirements for Projects for Housing and Community Development Assistance (as 
amended) funded with Community Development Block Grant:  
 
The purpose of Section 3 of the Housing and Urban Development Act of 1968, as amended, is to ensure 
that training, employment, contracting and other economic opportunities generated by HUD financial 
assistance shall, to the greatest extent feasible, and consistent with existing Federal, State and local 
laws and regulations be directed to low- and very low-income persons, particularly those who are 
recipients of government assistance for housing, and to business concerns which provide economic 
opportunities to low- and very low-income persons.  
 
Section 3 applies to training, employment, contracting and other economic opportunities in the following 
manner: 
 
Housing and Community Development Financial Assistance in connection with housing assistance and 
community development financial assistance that is used for the following types of projects: 
 

• Housing rehabilitation (including reduction and abatement of lead-based paint hazards, but 
excluding routine maintenance, repair and replacement); 

• Housing construction; and 
• Other public construction 

 
 
The parties to this Contract agree to comply with HUD's regulations in 24 CFR Part 75, which 
implements Section 3. As evidenced by their execution of this Contract, the parties to this Contract 
certify that they are under no contractual obligation or other impediment that would prevent them from 
complying with Part 75 of the regulations. 
 
The Contractor agrees to send to each labor organization or representative of workers with which the 
Contractor has a collective bargaining Contract or other understanding, if any, a notice advising the 
labor organization or workers' representative of the Contractor's commitments under Section 3, and will 
post copies of the notice in conspicuous places at the work site where both employees and applicants 
for training and employment positions can see the notice. The notice shall describe the Section 3, shall 
set forth the minimum number and job titles subject to hire, availability of apprenticeship and training 
positions, the qualifications for each, and the name and location of the person(s) taking applications for 
each of the positions; and the anticipated date the work shall begin.  
 
The Contractor agrees to include this Section 3 contract language in every subcontract subject to 
compliance with regulations in 24 CFR Part 75, and agrees to take appropriate action, as provided in 
an applicable provision of the subcontract or in this Section 3 contract language, upon a finding that 
the subcontractor is in violation of the regulations in 24 CFR Part 75. The Contractor will not subcontract 
with any subcontractor where the Contractor has notice or knowledge that the subcontractor has been 
found in violation of the regulations in 24 CFR Part 75.  
 
The Contractor will certify that any vacant employment positions, including training positions, that are 
filled (1) after the Contractor is selected, but before the Contract is executed, and (2) with persons other 
than those to whom the regulations of 24 CFR Part 75 require employment opportunities to be directed, 
were not filled to circumvent the Contractor’s obligations under 24 CFR Part 75.  
 
Noncompliance with HUD's regulations in 24 CFR Part 75 may result in sanctions, termination of this 
Contract for default, and debarment or suspension from future HUD assisted contracts. 
 

 
 

--End of Section—
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SECTION B - INSTRUCTIONS TO BIDDERS 

  
1.  DEFINITIONS 
 

Alternate Bid 
"Alternate Bid" shall mean an amount stated in the Bid as set forth in the supplementary bid forms, 
to be added to or deducted from the Total Base Bid, if the corresponding substitution or change in 
the Work, materials or other items as described in the Bid Documents, is accepted by Owner. 
 
Total Base Bid 
"Total Base Bid" shall mean the sum stated in the Total Base Bid Form for which the Bidder offers 
to perform the Work described in the Bidding Documents.  The Total Base Bid is the base to which 
work, materials, or other items may be added to or from which work, materials, or other items may 
be deleted, for sums stated in the Alternate Bid form. 

 
Bid Date 
"Bid Date" shall mean the deadline (including date and time) set forth in the Notice Inviting Bids 
accompany these Instructions. 

 
 Bid Form 

"Bid Forms" shall mean the Total Base Bid Form, the Supplementary Bid Forms, and other 
additions attached hereto, all of which constitute part of the Bid Documents. 

 
 Bid Documents 

"Bid Documents" shall mean all documents provided by Owner to Bidder for Bidder's use and 
consideration in preparation of its Bid.  Bidding documents include the Notice Inviting Bids, these 
Instructions to Bidders and any supplements or additions hereto, the Bid Proposal Form, the 
Supplementary Bid Forms, the Statement of Contractor's Qualifications, other sample bid and 
contract forms, the Contract Documents, Drawings, Plans, and Specifications, all documents 
referenced in the Contract Documents, and all Addenda issued prior to execution of the Contract. 

 
 Bidder 

"Bidder" shall mean any individual, firm, partnership, corporation, or combination thereof, 
submitting a Bid for the work, acting directly or through a duly authorized representative. 

 
Sub-bidder 
"Sub-bidder" shall mean a person or entity who submits a Bid to a Bidder for materials, equipment 
or labor (including quantity surveyors) for a portion of the Work and who is identified on the 
appropriate Supplementary Bid Form. 

 
Contract Documents 
"Contract Documents" shall mean all documents executed by Owner and Bidder to evidence their 
agreements relating to the Work.  The Contract Documents include, but are not limited to, the 
Owner-Contractor Agreement; any supplementary and other conditions or provisions; the 
Drawings, the Plans, the Specifications and all Addenda issued prior to execution of the 
Owner-Contractor Agreement; and all modifications thereof. 

 
 
 Unit Price  

"Unit Price" shall mean an amount stated in the Supplementary Bid Form as a price unit of 
measurement for materials, equipment and/or services or a portion of the Work as described in the 
Bid Documents, and shall include all elements of the described portion of the Work, including 
materials, labor, overhead and profit. 
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 Work 
 

"Work" shall mean the construction required by the Contract Documents and includes all tools, 
materials, and labor necessary to produce such construction and all materials and equipment 
incorporated or to be incorporated in such construction. 

 
2.  BID AND BID FORMS 
 
 Owner Supplied Forms  

Bid forms (Section C, “Bid Forms”) have been provided with this document by the Office of the 
Public Works Director/City Engineer of the City of Culver City. All bids for this project must be 
submitted on said original supplied by the Office of the City Engineer of the City of Culver City.    
Bid forms shall be completely filled out and signed by the Bidder or, if a partnership, by all partners 
or, if a corporation, by its President, Secretary and Treasurer, in the designated spaces. 

  
  Filling-in Forms 

All blank spaces for unit prices, extensions and totals must be filled in.  Signatures shall be 
completely and personally executed.  If erasures are made, they must be initialed by the Bidder 
over his signature. 

 
 Modifications Prohibited 

Bids shall not contain any recapitulation, inserted by the Bidder, of work to be done.  Alternative 
proposals will not be considered unless specifically requested.  No oral or telephone modifications 
will be considered. 

 
 Submitting Bids 

All bids must be submitted electronically via Culver City PlanetBids .   The electronic procurement 
system will not accept any Bid’s after the Deadline. Only a Proposal submitted electronically 
through Culver City’s PlanetBids will be considered for evaluation. No separate hardcopy materials 
will be accepted by the City. 
 
ALTERNATE BIDS 
The Contractor shall complete bid schedules for all Alternate Bids.  Failure to complete all bid 
schedules will be considered a non-responsive bid. 
 

 Bids May Be Rejected 
Bids may be rejected if there is any alteration of the bid form, additions not called for, conditional 
bids, qualifying provisions, incomplete entries, or irregularities of any kind.  The Owner reserves 
the right to reject any or all bids. 

 
3.  ADDENDA 
 
 3.1 Addenda 
 

Addenda for the project will be posted on Culver City PlanetBids. PlanetBids automatically sends 
electronic alerts to registered bid holders of addenda notifications. 

  
3.2 Acknowledgment of Addenda  

 
Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda 
issued, and the Bidder shall acknowledge its receipt in the Bid Form. Failure to acknowledge all 
addenda may result the bid proposal being deemed as non-responsive by the City.  

 
 

4.  INTERPRETATION OF PLANS AND SPECIFICATIONS 
 

If any person contemplating submitting a bid for the project is in doubt as to the meaning of any 
requirement of plans or specifications or finds any discrepancies in or omissions from the plans or 
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specifications, he may submit Culver City PlanetBids a written request for an interpretation or 
correction thereof.  The person making the request will be responsible for its prompt delivery.  
Interpretations or corrections will be made by addenda to specifications or by dated revisions of 
plans with a copy of each addition or change being furnished, through the Public Works 
Director/City Engineer or Construction Manager, to each known prospective Bidder.  Questions 
concerning the contract form, bonding requirements or similar documents shall be directed to 
Culver City PlanetBids. 
 

 
5.  EXAMINATION OF SITE, PLANS, SPECIFICATIONS AND OTHER DOCUMENTS 
 

Each Bidder shall carefully examine the plans, these specifications and the forms for all other 
contract documents, and shall visit the site of the proposed work to fully inform him/herself of all 
existing conditions and limitations that may affect the execution and cost of work under the contract.  
He/She shall include in the individual bid prices the cost of all labor, materials, supplies, overhead 
and profit for each such bid item.  The failure or omission of any Bidder to obtain and examine the 
plans or specifications, any form, instrument, addendum, or any other document, or to visit and 
acquaint him/herself with conditions at the construction site, shall in no respect relieve him/her from 
any obligation imposed by his/her bid or by award or execution of the contract.  The submission of 
a bid shall be taken as prima facie evidence that the Bidder has read, understands and agrees to 
comply with all instructions contained herein.  

 
6.  COMPLETE BIDDING AND CONTRACT DOCUMENTS 
 
 A complete set of Bid documents contains the following documents: 
 
  1. Notice Inviting Bids, Section A; 
 
  2. Instruction to Bidders, Section B; 
 

3. Any or all addenda/addendum; 
 

  4. Bid Forms, Section C; 
 
  5. Award and Execution of Contract, Section D; 
 
  6. Special Provisions, Section E; 
   
  7. Technical Specifications, Section F, appendices and appended drawings. 

 
7. BID GUARANTY 
 
 Bid Guaranty Enclosed With Bid 

Each bid shall be accompanied by an approved form of Bid Guaranty such as a cashier's check, 
money order, certified check or cash, or surety bond in favor of the Owner for an amount of at least 
ten percent (10%) of the amount of the bid as a guaranty that the Bidder will provide bonds and 
insurance, and enter into a contract with the Owner for construction of the project.   No bid shall be 
considered, unless such Bid Guaranty is enclosed.  

 
In lieu of the foregoing, any bid may be accompanied by a surety bond in said amount, furnished 
by a surety authorized to do surety business in the State of California, guaranteeing that said bidder 
will enter into the contract and file the required bonds within the designated period. 

  
Bid security must be submitted electronically through Culver City PlanetBids along with the bid 
proposal. 
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Owner to Enforce Bid Guaranty  
 
If within the time frame specified in Section B-18 of these Specifications, the successful bidder fails 
or neglects to enter into the contract and file the required bonds, the Owner may deposit in its 
treasury said bid security and not return it to the defaulting bidder. 

 
 Bid Guaranty Return 
 

Upon execution of the contract with the successful Bidder, the Bid Guaranties of all Bidders will be 
returned by the City of Culver City. 

 
8. REJECTION OF BIDS 
 

The Owner reserves the right to reject any or all bids and to waive any apparent clerical errors or 
discrepancies, or minor informalities if to do so seems to best serve the interests of the Owner. 

 
9.  WITHDRAWAL OF BIDS 
 

Any Bidder may withdraw his bid, without obligation, either personally or by written request, at any 
time prior to the scheduled closing time for receipt of bids, provided that such personal or written 
request is delivered to the place specified in Section 5 of the "NOTICE INVITING BIDS" for receipt 
of Bids, prior to the Bid Date. 

 
10.  FACSIMILE MODIFICATION OF BIDS 
 
 No facsimile modification of bids will be allowed. 
 
11.  OPENING OF BIDS 
 

Bid results will be available after the closing on the Culver City Planet Bids portal. 
 
12.  BIDDERS INTERESTED IN MORE THAN ONE BID 
 

Bid’s must be submitted electronically through Culver City PlanetBids. A person, firm or corporation 
that has submitted a sub proposal to a Bidder or that has quoted prices of materials to a Bidder is 
not hereby disqualified from submitting a sub proposal or quoting prices to other Bidders. 

 
13.  NON-COLLUSION AFFIDAVITS 
  

The Owner requires all Bidders to execute a Non-Collusion Affidavit in the form included in the Bid 
Documents.  The Owner also reserves the right to require that the Bidder shall, before awarding 
any subcontract, obtain from any or all proposed Subcontractors a Non-Collusion Affidavit in the 
form included in the Bid Documents. 

 
14.  LIST OF SUBCONTRACTORS FILED WITH BID 
 

In accordance with the provisions of the Public Contracts Code of the State of California relating to 
listing of subcontractors, each Bidder must submit with his bid the name and location of place of 
business of each proposed Subcontractor who will perform work or labor or render service to the 
Bidder for the construction of the project covered by the bid, in an amount in excess of one-half of 
one percent (0.5%) of the Bidder's bid and shall state the portion of the work which will be done by 
each Subcontractor. Failure to specify subcontractors shall result in penalties according to Public 
Contracts Code.  
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15.  LICENSING OF CONTRACTORS 
 

All Bidders and Subcontractors submitting bids shall be licensed in accordance with the provisions 
of the Business and Professions Code of the State of California pertaining to the licensing of 
contractors. The license shall be valid and active at the time of submitting a bid, and remain so 
throughout the duration of the Contract for the successful bidder and sub-bidders.  

 
16.  APPROXIMATE ESTIMATES 
 

The quantities set forth on the bid form, if any, are approximate only, being given as a basis for the 
comparison of bids; and the Owner does not, expressly or by implication, agrees that these will be 
the final quantities.  The Bidder agrees that the Owner will not be responsible if any of said 
quantities are found to be incorrect; and the Bidder agrees not to make any claim for damages or 
for loss of profits because of a difference between the quantities of the various classes of work as 
estimated and the work actually done.  If any error, omission or misstatement shall be discovered 
in the estimated quantities, the same shall not invalidate the contract executed pursuant to this bid 
or release the Bidder from the execution and completion of the whole or part of the work herein 
specified, in accordance with these specifications and the plans herein mentioned and the prices 
herein agreed upon and fixed therefore, or excuse him from any of the obligations or liabilities 
hereunder, or entitle him to any damages or compensation otherwise than as provided for in the 
contract executed pursuant to this bid. 

 
17.  GENERAL REQUIREMENTS 
 

It is the purpose of the Owner, pursuant to these specifications, to realize work on a project, which 
is complete in every detail and respect.  The Bidder shall furnish all equipment, materials and labor 
and perform all work required to accomplish this purpose.  The Bidder shall not omit any item of 
work or fail to furnish any element, component or part thereof, whether or not such is specifically 
called for in the Contract Documents, which is necessary for a satisfactory completion of the project. 

 
18.  AWARD OF CONTRACT 
 

The contract will be awarded to the lowest responsible and responsive Bidder.  If award is made, it 
will be based on the lowest responsive and responsible total base bid Contract price.  Selection of 
any or all alternates shall be at the sole discretion of the Owner.   The Owner, however, reserves 
the right to reject any or all bids, and, so far as permitted by law, to waive any informality in the bids 
received in order to serve the best interests of the Owner.  If an award is made, the contract shall 
be awarded within ninety (90) days after the opening of the bids.  Within ten (10) days of the mailing 
by the Owner of notification of award of contract and the contract form, Bidder shall provide and 
return to the Owner all required bonds and insurance documents and the executed formal contract.  
In determining if a Bidder is a responsive bidder, the Owner shall consider the following in addition 
to other requirements in these bid documents: 

 
  a. Quality of services offered. 

 
b. Proven capacity of the Bidder to perform the contract or provide the supplies or 

services required in a timely and competent manner.  The evaluation of the 
Contractor's capacity to perform the contract or provide the supplies or services 
required in a timely and competent manner shall be based on the information 
provided by the Contractor in Section C-5 "Declaration of Bidder's Qualifications," 
as well as other pertinent data available to the Owner. 
 

c. Character, integrity, reputation, judgment, experience and efficiency of the Bidder. 
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19.  BONDS 
 

The successful bidder will be required to file and pay for costs of bonds in the proper sums from a 
bonding company acceptable to the Owner.  Forms for these bonds are included in Section D.  The 
"Labor and Materials Payment Bond" and "Faithful Performance Bond" shall be for one hundred 
percent (100%) of the contract price (including base bid, adjustments and addenda). 

 
20.  INSURANCE CERTIFICATES AND POLICIES 
 

Proof of insurance in an amount required by the Bid Specifications Section D-6 must be provided 
and endorsed to name: the City of Culver City, members of its City Council, its boards and 
commissions, officers, agents, and employees as additional insured for the particular operations of 
the insured which affect the Owner. 
 

21.      INDEMNIFICATION. 
 

To the fullest extent permitted by law, Contractor shall indemnify, defend (at Contractor's sole 
expense, with legal counsel approved by City) and hold harmless the City of Culver City, 
members of its City Council, its boards and commissions, officers, agents, and employees 
(hereinafter, "Indemnitees"), from and against all loss, damage, cost, expense, liability, claims, 
demands, suits, reasonable attorneys' fees and judgments arising from or in any manner 
connected to Contractor 's or its employees or agent’s acts, errors or omissions related to this 
Agreement.  This indemnification includes, but is not limited to, tort liability to a third person for 
bodily injury and property damage. 

 
Notwithstanding the foregoing, nothing herein shall be construed to require Contractor to 
indemnify an Indemnitee from any claim arising from the sole negligence, active negligence or 
willful misconduct of that Indemnitee. 
 
The duty to defend referenced herein is wholly independent from the duty to indemnify, arises 
upon written notice by City to Contractor of a claim within the potential scope of this 
indemnification provision, and exists regardless of any determination of the ultimate liability of 
Contractor, City or any Indemnitee. 
 

 
22.  ASSIGNMENT OF CONTRACT RESTRICTED 
 

No assignment by the Bidder of any contract to be entered into in accordance with Notice Inviting 
Bids and these instructions or any part thereof, or of funds to be received there under, will be 
recognized by the Owner unless such assignment had prior written approval of the Owner and the 
surety on all bonds had notice of such assignment in writing and has consented thereto in writing. 

 
In entering into the Contract or any Subcontract for the Project, the Contractor and Subcontractor 
offer and agree to assign to the Owner all right, title and interest in and to all causes of action they 
may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act 
(Chapter 2 [commencing with Section 16700] of Part 2 of Division 7 of the Business and Professions 
Code), arising from the Contract or any Subcontract.  This assignment shall be deemed made and 
effective at the time the Owner tenders final payment to the Contractor, without further 
acknowledgment by the parties. 
 
 

23.       SHORING 
 

Pursuant to the provisions of the California Labor Code Section 6707, each bid submitted in 
response to this Invitation to Bid shall contain, as a bid item, adequate sheeting, shoring, and 
bracing, or equivalent method, for protection of life and limb in trenches and open excavation, which 
shall conform to applicable safety orders.  By listing this sum, the bidder warrants that its action 
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does not convey tort liability to the Owner, the Engineer, the Construction Manager, and their 
employees, agents and subconsultants. 

 
24.       OTHER PERMITS, FEES AND LICENSES 

 
The Contractor shall, prior to the start of construction, obtain, pay, and comply with all necessary 
permits as required as the result of its work, including but not limited to the permit(s) described 
herein and as attached in the appendix.  
 
In addition to the requirements above noted, the Contractor shall possess a valid City of Culver 
City business license at the time of contract agreement execution and for the duration of the 
contract.  The fee for said business license shall be based upon the total amount bid for the 
contract.  Amount of fee may be obtained from the City of Culver City, Finance Department, 
Treasury Division at (310) 253-5870. 

 
All bidders are encouraged to utilize Culver City subcontractors and suppliers to the extent they 
are available, competitive and qualified. However, no bid will be affected either positively or 
negatively by the inclusion or exclusion of such Culver City businesses. 
 

 
-- End of Section --
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BID FORM 
 
FIRM  
NAME ______________________________________________________________ 
 
ADDRESS     _________________________________________________________ 
 
  ________________________________________________________ 
 
TELEPHONE _________________________________________________________ 
 
FAX NUMBER ________________________________________________________ 
 

FOR 
 

ADA Sidewalk Repair Project, PS-011 (CDBG Proj. No. 602758-25) 
  

FOR 
 

CITY OF CULVER CITY 
CULVER CITY, CALIFORNIA 

 
BID NO. #2657  

 
 
1 TOTAL BID BASE FORM 
 

TO THE HONORABLE CITY COUNCIL  
 CITY OF CULVER CITY, CALIFORNIA 
 
 This Bid is submitted in accordance with the advertised "Notice Inviting Bids" requesting sealed 

bids for furnishing all labor, services, materials and equipment and performing all work necessary 
for: ADA Sidewalk Repair Project, PS-011 (CDBG Proj. No. 602758-25).  

 
 Having carefully examined the location of the proposed work and the Bid Documents for same and 

read the accompanying proposed requirements, and attended the pre-bid conference, the 
undersigned Bidder hereby proposes and agrees to enter into a contract to furnish all equipment, 
materials and labor necessary to complete all work described in the Bid Documents for the project 
under the supervision of the City Engineer of the City of Culver City for the sum set forth in the 
following schedule ADA Sidewalk Repair Project, PS-011 (CDBG Proj. No. 602758-25).  

 
The undersigned further agrees, in case of award, to execute the contract for the within described 
work and improvements, within ten (10) days following written notice of award of contract.  All work 
to be done under this contract shall be completed within Thirty-Five (35) working days, beginning 
on the date stipulated in the written Notice to Proceed issued by the City Engineer. 

 
Liquidated damages of $1,000 per calendar day shall be assessed based upon the applicable 
number of days noted above.  The Contract Time shall commence on the date the Contractor 
actually commences the Work or on the tenth (10th) day after the issuance of the Notice to Proceed, 
whichever comes first.  The Contractor shall retain the right to fully complete (including Final 
Completion, Punch List Correction and project Close-Out) the Work in less days than established 
by above, however, neither shall a reduction or increase to the Contract Sum be made, if the Work 
is so fully completed in less days than established by this Section C-1, no  Claim shall be made or 
granted for Compensable Delay, or any other increase in Contract Sum, if, for any reason, including 
but not limited to delay caused by the Owner, the Contractor does not so fully complete the Work 
in less days than established herein. 
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 (NOTE:  All amounts and totals given in the Bid Schedule are subject to verification by the Owner.) 
 
 
ADA Sidewalk Repair Project, PS-011 (CDBG Proj. No. 602758-25)  
 
BID SCHEDULE  
 

ITEM 
NO. 

ITEM DESCRIPTION 
ESTIMATED 
QUANTITY UNIT  Unit Cost TOTAL 

ADA Sidewalk Repair Project 

1 Mobilization/Traffic Control 1 LS $ $ 

2 
Construction survey, staking, reset survey ties and 
monuments 

1 LS $ $ 

3 
Removal and Replacement of Uplifted Sidewalk at 
Various Locations per Exhibit in Appendix A; 4” PCC 
over 4” CMB 

2739 SF $ $ 

4 
Removals and construction of Curb Ramps at 
Various Locations per Exhibit in Appendix B 

6 EA $ $ 

5 
Remove and Replace Tree per Exhibit in Appendix 
A 

5 EA $ $ 

Total Base Bid Amount (Bid Items 1-5)  

TOTAL BID SCHEDULE IN WORDS (Bid items 1 - 5): 
 
  ______________________________________________________________________________ 
  

 
 
NOTES: 

 
1. THE CONTRACT WILL BE AWARDED TO THE RESPONSIBLE CONTRACTOR WHO SUBMITS 

THE LOWEST TOTAL BASE BID AMOUNT (INCLUDING THE DELETABLE BID ITEMS) WITH 
RESPONSIVE AND RESPONSIBLE BID PROPOSAL. THE CONTRACT AWARD AMOUNT BY 
THE CITY MAY OR MAY NOT INCLUDE THE DELETABLE ITEMS, BASED ON AVAILABLE 
BIDGET AND PRIORITIES.  
 

2. THE PRIME CONTRACTOR SHALL PERFORM, WITH ITS OWN ORGANIZATION, CONTRACT 
WORK AMOUNTING TO AT LEAST 50% OF THE CONTRACT PRICE. ANY ITEMS 
DESIGNATED AS SPECIALTY ITEMS BY THE CITY AND PERFORMED BY 
SUBCONTRACTORS SHALL BE DEDUCTED FROM THE CONTRACT PRICE BEFORE 
COMPUTING THE AMOUNT OF THE WORK REQUIRED TO BE PERFORMED BY THE PRIME 
CONTRACTOR WITH ITS OWN FORCES. THIS PERCENTAGE SHALL BE OF THE ORIGINAL 
CONTRACT PRICE, EXCLUSIVE OF SPECIALTY ITEMS PERFORMED BY 
SUBCONTRACTORS, BUT INCLUDE THE COST OF MATERIALS AND MANUFACTURED 
PRODUCTS PURCHASED OR PRODUCED BY THE PRIME CONTRACTOR. 

                                                                                                                                                                                                         

The undersigned has carefully checked the above figures and understands that the City, or any officer 
thereof, will not be responsible for any errors or omissions on the part of the undersigned in submitting this 
bid. In case of a discrepancy between words and figures, the figures shall prevail, and in case of a 
discrepancy between unit prices and totals, the unit prices shall prevail. The unit price amounts for each 
item shall include all indirect costs (i.e., permit fee, business license fee, mobilization, coordination, 
supervision, overhead and profit, etc.), incidental work (i.e. traffic control, safety devices, protection of 
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utilities, utility investigation and "pot holes," work necessary for the protection of life and limb, etc.) and 
other work required by the contract but not listed above. 
 
2 RECEIPT AND ACKNOWLEDGMENT OF ADDENDUM 
 
 We acknowledge that the following addenda numbers have been received and have been 

examined as part of the Contract Documents. Failure to acknowledge any or all addenda or 
addendum may result the bid proposal being deemed as non-responsive by the City.  
 

Addenda Number Date Received Initials 

   

   

   

   

   

   

   

 
3 CERTIFICATION 
 
 The undersigned Bidder certifies that: 
 
 1. Bidder has, by investigation of the site of the work and otherwise, understands the nature 

and location of the work and has fully informed the Owner as to all conditions and matters, 
which can in any way affect the work or cost thereof.  

 
 2. Bidder will cooperate fully with the Owner to ensure the Owner's best interests are 

protected and the work expedited to completion.  In the event of any disagreement, the 
City Engineer shall fully review the matter and provide a determination.  His judgment shall 
be final and binding upon all parties concerned. 

 
3.       Where demolition is necessary for the project described herein, the successfully awarded 

Contractor shall conform to the South Coast Air Quality Management District 
(S.C.A.Q.M.D.) Rule 1403, as amended.  The Contractor shall mail the Rule 1403 
Notification within five (5) calendar days after the Notice to Commence Work is mailed by 
the Owner.  Once the S.C.A.Q.M.D Rule 1403 Notification has been post marked and 
mailed, the Contractor shall begin work no later than fifteen (15) calendar days after the 
mailing date.  The duration set for the completion of this project will begin on the date work 
actually commences by the Contractor.  In any case, the work shall not begin later than 
twenty (20) days after the date in which the Owner mailed the Notification to Commence 
Work. 

 
4. All bonds, certificates, endorsement forms shall be submitted at the time of the execution 

of the contract.  
 

 THE UNDERSIGNED BIDDER IS AWARE OF THE FACT THAT THE OWNERRESERVESTHE 
RIGHT TO REJECT ANY OR ALL BIDS BUT THAT IF A BID IS ACCEPTED, THE CONTRACT 
WILL BE AWARDED TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER. 
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4 BIDDER INFORMATION 
 
 Name of Individual Bidder:  _________________________________________________   
 
 Bid Prepared By:  _________________________________________________________   
 
 Business Address:  _______________________________________________________   
 
  _______________________________________________________________________  
 
 Business Telephone Number: _______________________________________________  
 
 E-mail Address: __________________________________________________________  
 
 Contractor License No: ___________         Class: _______________________________  
 
                         OR: 
 

California Public Works Contractor Registration No: ___________  
 
 Name of Partnership Bidder:  ________________________________________________   
 
 Bid Prepared By:  _________________________________________________________   
 
 Business Address:  _______________________________________________________   
 
 E-mail Address:  __________________________________________________________   
 
 Business Telephone Number:  _______________________________________________   
 
 List Names and Business addresses of All Partners Below: 
 
  _______________________________________________________________________  
 
  _______________________________________________________________________  
 
  _______________________________________________________________________  
 
 If the Bidder is a Corporation, list corporate information below: 
 
 Name of Corporate Bidder:  _________________________________________________   
 
 By:  ____________________________________________________________________  
 (Signature of President of Corporation) 
 
 By:  ____________________________________________________________________   
 (Signature of Secretary of Corporation) 
 
 By:  ____________________________________________________________________   
 (Signature of Treasurer of Corporation) 
 

 
 Business Address: ________________________________________________________  
 
  _______________________________________________________________________  
 
 Business Telephone Number:  _______________________________________________   
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 E-mail Address:  __________________________________________________________   
 
 Corporation organized under laws of State of:  __________________________________   
 
 Contractor License No: _________        Class:  _________________________________   
  
5 DECLARATION OF BIDDER'S QUALIFICATIONS 
 

Each Bidder must be properly licensed and must submit the following information on this form.  If 
necessary, include supplement information as a separate package. 
 

 5.1 Authorization and Declaration 
  
  The undersigned hereby authorizes and requests any person, firm or corporation to furnish 

any information requested by Owner or their designated representative in verification of the 
recitals comprising this Declaration of Bidder's Qualifications.  The undersigned declares 
under penalty of perjury that all of the qualification information submitted with this form is 
true and correct and that this Declaration was executed in 

   
   ______________________________________________________________________  
 
  (City, County) of California, on __________________________ (Date). 
 
  Signature:                                               _______________________________________  
 
  Title (Printed):                                             _____________________________________  
 
 5.2 Business Name, Address, Telephone Numbers (if different than Section C-4) 
 
   ______________________________________________________________________ 
  
  Business Name:  _________________________________________________________ 
  
 
  Business Address:  _______________________________________________________ 
  
 
  Business Telephone & E-mail Address:  ______________________________________ 
  
 
   ______________________________________________________________________  
 
 
 5.3 License 
 
 Bidders must be licenses in the State of California as "A" or “C-8” Contractor. 
 
 Complete the information requested below. 
 
  ___________________        __________          ___________    _____________ 
  License Number                       Class                   Date Issued       Expiration Date                      
 
  ___________________        __________          ___________    _____________ 
  License Number                       Class                   Date Issued       Expiration Date                      
 
  ___________________        __________          ___________    _____________ 
  License Number                       Class                   Date Issued       Expiration Date                      
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 5.4 Surety 
 
  A. Indicate the names of all surety companies utilized by Bidder in last five (5) years 

and state if the Surety(ies) bonding the Bidder's jobs have had to complete any 
part of Bidder's Contract (attach separate sheet if necessary). 

 
              
   Surety Name & Address     Period Covered 
 
           
   Jobs Completed by Surety 
 
              
   Surety Name & Address     Period Covered 
 
 
          
   Jobs Completed by Surety 
 
  B. If a Bid Guaranty (Section C-7) is provided in lieu of a Bid Bond (Section C-6), the 

Bidder shall attach a notarized statement from Surety(ies) proposed to be utilized 
on the project, indicating Bidder's total bonding capacity and certifying that: (1) 
currently available bonding capacity exceeds $500,000 and (2) Surety(ies) will 
provide bonding in the event that Bidder is awarded the project. 

 
  C. Indicate below that the surety is licensed and admitted as a surety insurer in the 

State of California. 
 
   ________________________________________________________________  
 
   ________________________________________________________________  

             Surety Name and Address 
 
   ______________________ 
   Licensed & Admitted in CA 
   (Y/N) 
   ________________________________________________________________ 
  Surety Name and Address 
 
   ______________________ 
   Licensed & Admitted in CA 
   (Y/N) 
 
   ________________________________________________________________ 
  Surety Name and Address 
   ______________________ 
   Licensed & Admitted in CA 
   (Y/N) 
 
  D. Indicate below those projects with disputed amounts in excess of $50,000 or 

portions of any such project, which have been terminated by an Owner, Owner's 
representative, or other contracting party and which required completion by 
another party in the last five (5) years.  State the project Name, Location, Owner, 
with address and phone number, contract amount, and reason for disputed amount 
or termination (attach separate sheet if necessary.) 
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   ________________________________________________________________ 
  Project Name and Location 
 
              
   Owner        Contract Value 
 
   ________________________________________________________________ 
  Reasons for Disputed Amount or Termination 
 
  ________________________ 
  Disputed Amount 
 
  
 5.5 Insurance 
 
  A. Provide a statement from the Worker's Compensation carrier specifying 

Contractor's current Experience Modification Rate for Worker's Compensation for 
the State of California.  In addition, provide a list of the above referenced ratings 
and corresponding company for the last three (3) years. 

 
  B. Provide statement from insurance carrier indicating that the minimum scope and 

limits of insurance will be provided as required in Section D-4, of this document. 
 
  C. Indicate below that the surety is licensed and admitted as a surety insurer in the 

State of California. 
 
   ________________________________________________________________ 
  Ins. Co. Name and Address 
 
  ___________________________ 
  Licensed & Admitted in CA/Y/N 
 
 
   ________________________________________________________________  
  Ins. Co. Name and Address 
 
  ___________________________ 
  Licensed & Admitted in CA/Y/N 
 
 
 
 5.6.1 Construction Experience 
 
  Furnish a list of at least three (3) similar (scope of work and cost) projects completed in the 

past five (5) years, two (2) of which must have been built in the State of California.  Provide 
the following information for each project on the attached form.  Copy additional forms as 
required. 

 
   i Project name and location 
 
   ii Contact name, address and telephone number for Owner & 

Architect/Engineer 
 
   iii Base and final contract amounts 
 
   iv Type of project and major project components.  Provide approximate 

percent of construction cost associated with each construction 
component. 
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   v Date project was completed (i.e., date of filing of Notice of Completion, 

etc.). 
 

vi Indicate completion rate of projects by showing initial contract time, time 
extensions, and number of days that project was completed early or late, 
all expressed in calendar days. 

 
 
 SIMILAR PROJECTS FOR LAST FIVE (5) YEARS 
 
1.                                                                                                                                           

Project Name and Location 
 
                                                                                                                            
Owner                                                                     Engineer 
 
                                                                                                                       
Address and telephone   
 
                                                                                                            
Project Components 
 
                                                                                                         
Contract Amounts ($)         Date Completed                

  
2.                                                                                                                                           

Project Name and Location 
 
                                                                                                                                
Owner                                                                     Engineer 
 
                                                                                                                       
Address and telephone   
 
                                                                                                            
Project Components 
 
                                                                                                         
Contract Amounts ($)         Date Completed                
 
 

3.                                                                                                                                           
Project Name and Location 
 
                                                                                                                             
Owner                                                                     Engineer 
 
 
                                                                                                                       
Address and telephone   
 
                                                                                                            
Project Components 
 
                                                                                                         
Contract Amounts ($)         Date Completed                
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4.                                                                                                                                           
Project Name and Location 
 
                                                                                                                     
Owner                                                                     Engineer 
 
                                                                                                                       
Address and telephone   
 
                                                                                                            
Project Components 
 
                                                                                                         
Contract Amounts ($)         Date Completed                
 
 
 

 
 

5.                                                                                                                                           
Project Name and Location 
 
                                                                                                                            
Owner                                                                     Engineer 
 
                                                                                                                       
Address and telephone   
 
                                                                                                            
Project Components 
 
                                                                                                         
Contract Amounts ($)         Date Completed                

. 
 

5.7 Staff Roster/Functions 
 
 List all members of your staff that will be assigned to or responsible for work on this project (except 

clerical) and show their job titles/functions.  Include Company Officers. 
 
 ______________________ _______________________  ____   _____  
 Name    Function    Years  Years 
          w/Firm  Total 
 
 ______________________ _______________________  _____  _____  
 Name    Function    Years  Years 
          w/Firm  Total 
  
 ______________________ _______________________  ______  _____  
 Name    Function    Years  Years 
          w/Firm  Total 
  
 ______________________ _______________________  ______  _____  
 Name    Function    Years  Years 
          w/Firm  Total 
 
 ______________________ _______________________  ______  _____  
 Name    Function    Years  Years 
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          w/Firm  Total 
 
    
5.8 Arbitration and Litigation History 
 

  Indicate below all arbitration and/or litigation against bidder in the last five (5) years, including all 
claims by owners.  Indicate yes or no (Y/N) which claims were resolved against bidder in litigation 
or arbitration or which resulted against in any payment by the Bidder or its insurers/sureties or 
reduction in compensation on any Bidder.  Failure to provide this information on any contract 
undertaken in the past five (5) years may result in disqualification.  Indicate final status (Resolved 
or Unresolved) of each claim.  Attach separate sheet if necessary. 

 
              
  Project Name      Amount of Claim 
 
              
  Nature of Claim                Resolution (Y/N) Final Status 
       Against Bidder  
              
 
 
 
              
  Project Name      Amount of Claim 
 
              
  Nature of Claim                Resolution (Y/N) Final Status 
       Against Bidder  
              
 
 
 
              
  Project Name      Amount of Claim 
 
              
  Nature of Claim                Resolution (Y/N) Final Status 
       Against Bidder  
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6 BID BOND 
 
 KNOW ALL MEN BY THESE PRESENTS: 
 
 That we, _______________________________________________________, as Principal, and 

_______________________________________________________, as Surety (Local Agent 
Contact Telephone Number , ________________ ), are held and firmly bound unto the Owner in 
the sum of          Dollars 
($___________________) to be paid to said Owner its successors and assigns, for which payment 
well and truly will be made, we bind ourselves, our heirs, executors, administrators, successors 
and assigns, jointly and severally, firmly by these presents. 

 
 THE CONDITION OF THIS OBLIGATION IS SUCH: 
 
 That if the certain Bid of the above-bounden Principal submitted for the following improvement 

project: 
 

ADA Sidewalk Repair Project, PS-011 (CDBG Proj. No. 602758-25) 
 
 is accepted by the Owner through action of its legally constituted contracting authorities and if the 

above-bounden Principal, its heirs, executors, administrators, successors and assigns shall duly 
enter into and execute a contract for such construction in strict accordance with the specifications 
and drawings on file at the office of the City Engineer, in the City Hall, Culver City, and shall execute 
and deliver the required Faithful Performance Bond and Payment Bond, and Insurance Certificates 
within ten (10) days after the date of notification by and from said Owner that said contract is ready 
for execution, then this obligation shall become null and void; otherwise, it shall be and remain in 
full force and virtue. 

 
 IN WITNESS WHEREOF, we hereunto set our hands and seals this _______________________ 

day of _________________, 20    . 
 
 
 
             
       Signature 
 
      
Surety 
             
       Title 
 
By:      
 
             
       Company 
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7 BID GUARANTY 
 
 
BID GUARANTY 
 
 
 Note:  The following statement shall be used if other than a bid surety bond accompanies bid. 
 
 "Accompanying this proposal is a money order*, certified check*, cashier's check*, cash*, payable 

to the order of the Owner in the amount of Dollars ($ ______________ ____________________) 
which is ten percent (10%) of the total amount of this bid.  The proceeds of this bid guaranty shall 
become the property of said Owner provided this bid is accepted by said Owner, through action of 
its legally constituted contracting authorities, and the undersigned fails to execute a contract and 
furnish the required bonds within the stipulated time.  Otherwise, the proceeds of this bid guaranty 
shall be returned to the undersigned." 

 
 
  
 
 
              
       Signature 
 
 
              
       Title 
 
 
              
       Company 
 
 
 
 
 
(*Delete the inapplicable words) 
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8 NONCOLLUSION DECLARATION 
 

NONCOLLUSION DECLARATION 
 

(To Be Executed By Bidder and Submitted With Bid) 
 
 
 The undersigned declares: 
 
     I am the __________________ of ______________________, the party making the foregoing 
bid. 
     
 The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation. The bid is genuine and not collusive or sham. The 
bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The 
bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone 
else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, 
sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any 
other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. 
All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her 
bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, 
to any corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity 
for such purpose. 
 
 Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint 
venture, limited liability company, limited liability partnership, or any other entity, hereby represents that 
he or she has full power to execute, and does execute, this declaration on behalf of the bidder. 
 
 I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct and that this declaration is executed on ____________ [date], at 
______________________ [city], ________________________ [state]. 
 
 
 
 
Name:       
 
 
Title:             
 
        
Signature of Bidder                                                              
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9 SUPPLEMENTARY BID FORMS, NO. 1  
 

SUPPLEMENTARY BID FORM NO. 1 
 

LISTING OF PROPOSED SUBCONTRACTORS 
 
 

ADA Sidewalk Repair Project, PS-011 (CDBG Proj. No. 602758-25) 
 
For portions of the Work equaling or exceeding 1/2 of one percent (0.5%) of the Base Bid, the undersigned 
Bidder proposes to use the subcontractors listed below.  Except as otherwise approved by the Owner, the 
undersigned Bidder shall perform all other portions of the Work with his own forces. 
 
Portion of the Work Subcontractor Name, Address, & License No. & 

Bid Number & $ amount of subcontracting work           California Public Works Contractor Registration No: 
 
              
 
              
 
              
 
              
 
              
 
              
 
              
 
              
 
              
 
              
 
              
 
              
 
              
 
              
 
              
 
 
 
The signature must     Bidder:     
be identical to that 
shown on the Bid.     By:       
 
If additional sheets     Its:      
are required, you must 
copy this form. 
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SUPPLEMENTARY BID FORM NO. 2 
 

LISTING OF PROPOSED SUPPLIERS 
 

Pursuant to INSTRUCTIONS TO BIDDERS for the work titled: 
 

 
ADA Sidewalk Repair Project, PS-011 (CDBG Proj. No. 602758-25) 

  

Portion of the Work  Supplier’s Name and Address 
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FEDERAL FORMS 
 

(REQUIRED TO BE SUBMITTED WITH BID FORMS PAGES C-17 to C-35) 
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 SECTION D - AWARD AND EXECUTION OF CONTRACT 
  
 
1 SAMPLE AGREEMENT  
 

CITY OF CULVER CITY  
AGREEMENT WITH 

 
Contractor 

 
This Agreement is made and entered into by and between the City of Culver City (City) and Name 

of Contractor (Contractor) 
 

WHEREAS, Contractor submitted its total base bid the total lump sum for: Amount of Bid Dollars 
($00.00) for the completion of the Name of Project (Project. No. P-) as further described in the Scope of 
Services; and 
 

WHEREAS, Contractor represents it has that degree of specialized expertise and holds all 
licenses necessary to practice and perform the service contemplated; and 

 
WHEREAS, after reviewing all bids submitted and declaring that the Contractor submitted the 

lowest responsible and responsive bid, City’s City Council, at its meeting of meeting date, awarded the 
contract for the work to Contractor. 
 

NOW, THEREFORE, THE PARTIES HERETO AGREE as follows: 
 
SCOPE OF SERVICES 
 

Contractor shall provide all services described in accordance with the Contract Documents, as defined 
below, relating to the Name of Project (Project. No. P-) and follow the work schedules defined therein. 
 
CONTRACT DOCUMENTS 
 

The documents comprising the entire agreement between City and Contractor shall be collectively 
referred to as the “CONTRACT DOCUMENTS,” and shall consist of and include the following: 
 
 This Agreement – including: 

 Contract Documents and Specifications for Name of Project (P-), Bid # ___ ; 
 All addenda setting forth any modifications or interpretations of those documents, (Addenda 

by number and date: Addendum No. x dated xxx); 
 Bid Proposal submitted by Contractor to City on or before DATE; 
 All documents incorporated into the foregoing; 
 Schedule of Values, if applicable; 
 List of Subcontractors; 
 Labor and Materials Payment Bond; 
 Faithful Performance Bond (including agent’s Power of Attorney for each Bond); 
 Non-Collusion Declaration (General and Subcontractor) ; 
 Certificates of Insurance; 
 Change Orders; 
 Notice to Proceed; and 
 Notice of Completion 

  
All the Contract Documents are intended to complement one another, so that any work called for 

in one and not mentioned in another is to be performed as if mentioned in all documents. 
 



 SECTION D PAGE D-2 
    

 
CITY OF CULVER CITY PS-011, CDBG Proj. No. 602758-25 February 2026 

The terms of this Agreement shall prevail over any inconsistent provision of the other Contract 
Documents. 
 

The Contract Documents constitute the entire agreement between the parties and supersede any 
and all other writings and oral negotiations. 
 
NOTICE 
 

All notices given or required to be given pursuant to this Agreement shall be in writing and may be 
given by personal delivery, facsimile, overnight delivery, or by U.S. Mail. All written notices or 
correspondence sent pursuant to this paragraph will be deemed given to a party on whichever date occurs 
first; the date of personal delivery; the date of transmission, if sent by facsimile (with proof of transmission); 
the next business day following deposit with an overnight mail carrier; the fifth day following deposit in the 
U.S. Mail, when sent by “first class mail.” 

 

Notices required to be given to City shall be addressed as follows: 
 
 Yanni Demitri, P.E., T.E. 
 Public Works Director/City Engineer 

Public Works Department 
 City of Culver City 
 9770 Culver Blvd. 
 Culver City, CA 90232 
 
Notices required to be given to the Contractor shall be addressed as follows: 
  

Contractor 
Address 

  
It shall be the duty of Contractor to notify all subcontractors of the above Notice provisions. 
 
CONTRACT PRICE 

 
For Contractor’s satisfactory completion of the scope of services, City shall pay Contractor a total 

sum of ($00.00). 
 

EFFECTIVE DATE 
 

The effective date of this agreement is the date it is signed on behalf of City. This Agreement shall 
remain in full force and effect until amended or terminated; provided, that the indemnification and hold 
harmless provisions shall survive the termination.  
 
IN WITNESS WHEREOF, the parties hereto have caused their names to be hereunto subscribed. 
 

 
CONTRACTOR 

 
 
Dated:      By:        
       ________________________  
       Its_______________________ 
 
  By:        
       ________________________  
       Its_______________________ 
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CITY OF CULVER CITY, CALIFORNIA 
 
 
Dated:  By:        
   Odis Jones 
   City Manager 
 
 
 
APPROVED AS TO CONTENT:   APPROVED AS TO FORM: 
 
 
            
Yanni Demitri, P.E., T.E.    Heather S. Baker 
Public Works Director/City Engineer   City Attorney   
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2 LABOR AND MATERIALS PAYMENT BOND  
 
 KNOW ALL MEN BY THESE PRESENTS:  that 
 
 WHEREAS, THE City of Culver City, County of Los Angeles, State of California, has awarded to: 
              
 
              
hereinafter designated as the Principal, a contract for: 
 
ADA Sidewalk Repair Project, PS-011 (CDBG Proj. No. 602758-25)  
  
in the City of Culver City, California, which contract is incorporated wherein by this reference; and 
 
 WHEREAS, said Principal is required to furnish a bond in connection with said contract, providing 
that if said Principal or any of his or its Subcontractors shall fail to pay for any materials, provisions, 
equipment or supplies used in, upon or about the performance of the work contracted to be done, or for 
any work or labor done thereon of any kind, the Surety on this bond will pay the same to extent hereinafter 
set forth; 
 
 NOW, THEREFORE, WE,          
 
              
 
as Principal and             
 
              
 
as Surety, are held and firmly bound unto the City of Culver City, hereinafter called the Owner in the sum 
of: _______________________________________________________ Dollars ($ _________________) 
lawful money of the United States of America for the payment of which sum well and truly to be made, we 
bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these 
presents. 
 
 THE CONDITION OF THIS OBLIGATION IS SUCH THAT if said Principal, his or its heirs, 
executors, administrators, successors or assigns shall fail to pay for any materials, provisions or other 
supplies used in, upon, for or about the performance of the work contracted to be done, or for any work or 
labor thereon of any kind, as required by the provisions of an act of the Legislature of the State of California 
entitled, "An Act to secure the payment of claims or persons employed by Contractors upon public works, 
and the claim of persons who furnish materials, supplies, teams, implements or machinery used or 
consumed by such Contractors in the performance of such work, and prescribing the duties of certain public 
officers with respect thereto," approved May 10, 1919, as amended, and provided that the persons, 
companies or corporations so furnishing said materials, provisions or other supplies, appliances or power 
used in, upon, for or about the performance of the work contracted to be executed or performed, or any 
person, company or corporation renting or hiring implements, machinery or power for or contributing to said 
work to be done, or any person who performs work or labor upon the same, or any person who supplies 
both work or labor upon the same, or any person who supplies both work and material therefor, shall have 
complied with the provision of said Act, then said Surety will pay the same in or to an amount not exceeding 
the amount herein above set forth, and also will pay in case suit is brought upon this bond, such reasonable 
attorneys' fees, as shall be fixed by the court, awarded and taxed as in aforementioned Statute provided.  
This bond shall inure to the benefit of any and all persons, companies, and corporations entitled to file 
claims under said Act, so as to give a right of action to them or their assigns in any suit brought upon this 
bond. 
 
 FURTHER, the said Surety for value received hereby stipulates and agrees that no change, 
extension of time, alteration or modification of the contract documents or of the work to be performed 
thereunder shall in any way affect its obligations on this bond and it does hereby waive notice of any such 
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change, extension of time, alteration or modifications of the contract documents or of work to be performed 
thereunder. 
 
 IN WITNESS WHEREOF, three (3) identical counterparts of this instrument, each of which shall for 
all purposes be deemed an original thereof, have been duly executed by the Principal and Surety herein 
named, on the            day of                         , 200   .  The name and corporate seal of each corporate party 
being hereto affixed and these presents duly signed by its undersigned representative pursuant to authority 
of its governing body. 
 
 
              
         Principal 
 
 
        By:      
 
 
              
         Surety 
 
 
        By:     
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3 FAITHFUL PERFORMANCE BOND 
 

FAITHFUL PERFORMANCE BOND 
 
KNOW ALL MEN BY THESE PRESENTS: that  
 
 WHEREAS, the City of Culver City, in the County of Los Angeles, State of California, has awarded 
to: 
 
              
herein designated as the Principal, a contract for the construction of 

 
ADA Sidewalk Repair Project, PS-011 (CDBG Proj. No. 602758-25)  
 
in the City of Culver City, California, which contract is incorporated herein by this reference; and  
 
 WHEREAS, said Principal is required under the terms of said contract to furnish a bond for the 
faithful performance of said contract; 
 
 NOW, THEREFORE, WE          
 
as Principal and               
as Surety,  are held and firmly bound unto the City of Culver City, hereinafter called the Owner in the sum 
of: 
 
_________________________________________________________Dollars ($  ) lawful money 
of the United States of America for payment of which sum well and truly to be made we bind ourselves, our 
heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 
 
 THE CONDITION OF THIS OBLIGATION is such that, if the hereby bound Principal, his or its 
heirs, executors, administrators, successors or assigns shall in all things stand to and abide by and well 
and truly keep and perform all the undertakings, terms, covenants, conditions and agreements in the said 
contract and any alteration thereof, made as therein provided, all within the time and in the manner therein 
designated and in all respects according to their true intent and meaning, then this obligation shall become 
null and void; otherwise, it shall be and remain in full force and effect. 
 
 FURTHER, the said surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration or modification of the contract documents or of the work to be performed 
thereunder, shall in any way affect its obligations on this bond, and it does hereby waive notice of any such 
change, extension of time, alteration or modification of the contract documents or of work to be performed 
thereunder. 
 
 IN WITNESS WHEREOF, three (3) identical counterparts of this instrument, each of which shall for 
purposes be deemed an original thereof, have been duly executed by the Principal and Surety herein 
named on the           day of                   , 20_   .  The name and corporate seal of each corporate party being 
hereto affixed, and these presents duly signed by its undersigned representative pursuant to authority of 
its governing body. 
 
              
Principal 
 
        By:      
 
 
              
Surety 
        By:     
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4           INSURANCE REQUIREMENTS 
 

A. Policy Requirements. 
 
Contractor shall submit duly executed certificates of insurance by companies licensed to do 

business in the State of California, with a current A.M. Best’s rating of no less than -A:VIII (unless 
otherwise acceptable to the City), for the following policies: 
 
1. Commercial General Liability.  An occurrence based Commercial General Liability ("CGL") 
policy, at least as broad as ISO Form CG 0001, in the minimum amount of $3,000,000  each 
occurrence, with not less than $6,000,000  in annual aggregate coverage.. 
 

The CGL Policy shall have the following requirements: 
 

a. General Requirements.  The policy shall provide coverage for personal injury, 
bodily injury, death, accident and property damage and advertising injury, as those 
terms are understood in the context of a CGL policy. The coverage shall be utilized 
to satisfy, to the extent of the coverage limits, the City’s self-insured retention under 
any other policy of insurance.  The coverage shall not be excess or contributing 
with respect to the City’s self-insurance, commercial liability insurance, or any 
pooled risk arrangements; 

 
b. Automobile Liability.  The policy shall provide the following Automobile Liability 

coverage: 
 

i. ISO Form Number CA 0001 covering any auto (Code 1), or if Contractor 
has no owned autos, hired (Code 8) and non-owned autos (Code 9), with limits 
of no less than $1,000,000   per accident for bodily injury and property damage.  
Automobile liability coverage may be satisfied with a stand- alone policy or as a 
component of the CGL policy; 

 
ii. ISO Form Number CA 0001 covering any auto (Code 1), or if 

Contractor has no owned autos, hired (Code 8( and non-owned autos (Code 9), 
with limits of no less than $1,000,000 per accident for bodily injury and property 
damage. Automobile liability coverage may be satisfied with a stand-alone policy 
or as a component of the CGL policy. The Automobile Liability policy shall be 
endorsed to include Transportation Pollution Liability insurance, covering 
materials to be transported by Contractor pursuant to the contract. This coverage 
may also be provided on the Contractor’s Pollution Liability policy. 

 
iii. Business Automobile Liability Insurance coverage in the amount of 

$3,000,000, providing coverage for use of mobile equipment (i.e., heavy mobile 
equipment or vehicles primarily for use in an off-road environment), to the extend 
that (1) such mobile equipment will be used within the City limits or on City 
business, and (2) coverage for mobile equipment is not otherwise covered by the 
CGL policy listed in this Agreement. 

 
c. Contractual Liability.  The policy shall include coverage for liability undertaken 

by contract covering, to the maximum extent permitted by law, Contractor's 
obligation to indemnify the Indemnitees as required under this Agreement.  The 
policy shall not contain an “Independent Negligence” provision that would void 
or otherwise nullify the insurer’s obligation to defend and indemnify the City of 
Culver City in the event that its independent negligence is alleged or proven; 

 
d. Ongoing Operations. The Policy shall include coverage for Completed 

Operations Endorsement, ISO Form CG2037, and Ongoing Operations 
Endorsement, ISO Form CG2010; and 
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e. Additional Insured. The City of Culver City, its officers, officials, employees, 
and volunteers are to be covered as additional insureds on the CGL policy 
with respect to liability arising out of work or operations performed by or 
on behalf of the Contractor including materials, parts, or equipment 
furnished in connection with such work or operations. General liability 
coverage can be provided in the form of an endorsement to the 
Contractor’s insurance (at least as broad as ISO Form CG20 10 11 85, or 
both CG 20 10, CG 20 26, CG 20 33, or CG 20 38 and CG 20 37 forms if later 
revisions used). Endorsement required. 

 
f. Severability of Interests (Cross-Liability).  A severability of interest provision 

must apply for all the additional insureds, ensuring that Contractor’s insurance 
shall apply separately to each insured against whom a claim is made or suit is 
brought, except with respect to the insurer’s limits of liability. 

 
g. Modification to Aggregate. City reserves the right to review and waive or modify 

the CGL aggregate requirement in the event that an adequate project specific 
policy and limits are provided. 

 
2. Builder’s Risk.  Contractor shall maintain the following builder’s risk insurance:  
 

i.  Special Perils. Contractor may submit evidence of Builder’s Risk insurance in the form of an 
“All Risk” (Special Perils) coverage form, with limits equal to the completed value of the project and no 
coinsurance penalty provisions shall be required. Coverage shall name the City as a loss payee as their 
interest may appear. 

 
ii. Course of Construction. Contractor may submit evidence of Builder’s Risk insurance in the 

form of Course of Construction coverage. Such coverage shall name City as a loss payee as their 
interest may appear. If the project does not involve new or major reconstruction, at the option of City, 
an Installation Floater may be acceptable. For such projects, a Property Installation Floater shall be 
obtained that provides for the improvement, remodel, modification, alteration, conversion or 
adjustment to existing buildings, structures, processes, machinery and equipment. The Property 
Installation Floater shall provide property damage coverage for any building, structure, machinery, 
equipment damaged, impaired, broken, or destroyed during the performance of the Work, including 
transit, installation, and testing at City’s site.   
 
3. Pollution Liability Including Non-Owned Disposal Site (NODS) Coverage.  During the 
duration of this Agreement, Contractor shall maintain Pollution Liability insurance covering both 
first party clean-up costs and third- party bodily injury, property damage liability, waste materials 
and debris transportation, clean up expense, and coverage for Non-Owned Disposal Sites with a 
limit no less than $2,000,000 per incident.  If Pollution policies are claims-made policies, 
Contractor shall agree to maintain coverage for two (2) years following completion of contract. 
 
4. Workers’ Compensation Insurance.  If the Agreement will have Contractor  employees working 
within the City limits, Contractor shall maintain Workers’ Compensation Insurance (Statutory Limits) 
and Employer’s Liability Insurance (with limits of at least one million dollars [$1,000,000] per accident.)  
Contractor shall submit to City, along with the certificate of insurance, a Waiver of Subrogation 
endorsement in favor of City, its officers, agents, employees and volunteers. 
 

B. Waiver by City.  
 

City may waive one or more of the coverages listed in Section A, above. This waiver must be 
express and in writing, and will only be made upon a showing by the Contractor  that its operations in 
and with respect to City are not such as to impose liability within the scope of that particular coverage. 
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C. Additional Insurance Requirements. 
 
1. Certificates of Insurance.  Evidence of insurance shall be supplied on a standard ACORD 
Certificate of Insurance form. All insurance requirements must be indicated on said form; 
 
2. Umbrella or Excess Policy.  Contractor  may use Umbrella or Excess Policies to provide the 
liability limits as required in this Agreement. This form of insurance will be acceptable provided that all 
of the Primary and Umbrella or Excess Policies shall provide all of the insurance coverages herein 
required, including, but not limited to, primary and non-contributory, additional insured, Self-Insured 
Retentions (SIRs), indemnity, and defense requirements. The Umbrella or Excess policies shall be 
provided on a true “following form” or broader coverage basis, with coverage at least as broad as 
provided on the underlying Commercial General Liability insurance. No insurance policies maintained 
by the Additional Insureds, whether primary or excess, and which also apply to a loss covered 
hereunder, shall be called upon to contribute to a loss until the Contractor’s primary and excess liability 
policies are exhausted. 
 
3.    Verification of Coverage.  Contractor  shall furnish City with original certificates, and all required 
amendatory endorsements or copies of the applicable policy language effecting coverage required by 
this Agreement. A statement on an insurance certificate will not be accepted in lieu of the actual 
endorsements required herein. Each insurance certificate shall specifically identify this Agreement. 
All certificates and endorsements are to be received by City and approved by the Risk Manager and 
City Attorney before work commences. However, failure to obtain the required documents prior to the 
work beginning shall not waive Contractor’s obligation to provide them. City reserves the right to 
require complete, certified copies of all required insurance policies, including endorsements required 
by this Agreement at any time. 
 

 
4. Subcontractors.  Contractor shall require and verify that all its subcontractors maintain 
insurance meeting all the requirements stated herein, and Contractor shall ensure that the City is an 
additional insured on insurance required from subcontractors. For CGL coverage subcontractors 
shall provide coverage with a format at least as broad as CG 20 38 04 13. 
 
5. Primary Coverage and Non-Contributory.  For any claims related to this Agreement, 
Contractor’s insurance coverage shall be primary and non-contributory and at least as broad as ISO 
CG 20 01 04 13 as respects the City, its officers, officials, employees, and volunteers. Any insurance 
or self-insurance maintained by the City of Culver City, its officers, officials, employees, or volunteers 
shall be excess of the Contractor’s insurance and shall not contribute with it. This requirement shall 
also apply to any Excess or Umbrella liability policies. 

 
6. Self-Insured Retentions.  Self-insured retentions must be declared to and approved by the City. 
The City may require the Contractor to purchase coverage with a lower retention or provide proof of 
ability to pay losses and related investigations, claim administration, and defense expenses within 
the retention. The policy language shall provide, or be endorsed to provide, that the self-insured 
retention may be satisfied by either the named insured or the City. 

 
7. Waiver of Subrogation. Contractor hereby grants to City a waiver of any right to subrogation 
which any insurer of Contractor may acquire against City by virtue of the payment of any loss under 
such insurance. Vendor agrees to obtain any endorsement that may be necessary to affect this 
waiver of subrogation, but this provision applies regardless of whether or not the City has received 
a waiver of subrogation endorsement from the insurer.   

 
8. Claims Made Policies.  If any of the required policies provide coverage on a claims-made basis:   

a. The retroactive date must be shown and must be before the date of this Agreement or the 
beginning of the Scope of Work set forth in this Agreement.  

b. Insurance must be maintained, and evidence of insurance must be provided for at least five 
(5) years after completion of the Scope of Work set forth in this Agreement.  

c. If coverage is canceled or non-renewed, and not replaced with another claims-made policy 
form with a retroactive date prior to the effective date of this Agreement, Contractor must 
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purchase “extended reporting” coverage for a minimum of five (5) years after completion of 
the Scope of Work set forth in this Agreement.  

 
9. Timely Notice of Claims. Contractor shall give City prompt and timely notice of claims made or 
suits instituted that arise out of or result from Contractor’s performance under this Agreement, and 
that involve or may involve coverage under any of the required liability policies. 
 
10. Notice of Cancellation/Change in Coverage.  Contractor shall provide City with at least thirty (30) 
days prior written notice of any modification, reduction or cancellation of any of the Policies required 
in this Agreement, or a minimum of ten (10) days’ notice for cancellation due to non-payment. 

 
11. City Remedies for Non Compliance. If Contractor or any of its subcontractors fails to provide 
and maintain insurance as required herein, then City shall have the right but not the obligation, to 
purchase such insurance, to terminate this agreement, or to suspend Contractor’s right to proceed 
until proper evidence of insurance is provided. Any amounts paid by City shall, at City’s sole option, 
be deducted from amounts payable to Contractor or reimbursed by Contractor upon demand. 
 

12. Special Risks or Circumstances.  City reserves the right to modify these requirements at any 
time, including limits, based on the nature of the risk, prior experience, insurer, coverage, or other 

special circumstances. 
 
 
 
 
 
 
 
 
 
 
 

-- End of Section –  
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SECTION E 
 
 
 
 
 

SPECIAL PROVISIONS 
 

SUPPLEMENTS AND MODIFICATIONS TO  
PART 1 (GENERAL PROVISIONS),  

PART 4 (EXISTING IMPROVEMENTS) AND  
PART 6 (TEMPORARY TRAFFIC CONTROL)    

OF THE  
THE STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION 

2024 EDITION 
  



 SECTION E PAGE E-1 
    

 
CITY OF CULVER CITY PS-011, CDBG Proj. No. 602758-25 February 2026 

 
PART 1 

 
GENERAL PROVISIONS 

 
SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS & SYMBOLS 

 
Except as modified by the Special Provisions, Technical Provisions, Standard Drawings and the Project 
Plans, all work shall be in accordance with the Provisions of the latest edition of the STANDARD 
SPECIFICATION FOR PUBLIC WORKS CONSTRUCTION (SSPWC), including all Supplemental 
Amendments, as published by Building News, Inc., Los Angeles, California, which Specifications are 
hereinafter referred to as the Standard Specifications.   
 
The herein stated Special Provisions supplement and revise the aforementioned standard Specifications.  
Any reference to “Section” or “Subsection” in these Special Provisions shall refer to the aforementioned 
Standard Specifications unless noted otherwise. 
 
 
1-2  TERMS AND DEFINITIONS 
 

In this subsection, substitute where applicable, or add the following: 
 
Agency The City of Culver City, for which the work is being performed. 
 
Board The City Council of the City of Culver City. 
 
City The City of Culver City. 
 
Engineer (or) 
City Engineer    The City Engineer of the City of Culver City or other person designated by the City 

Engineer acting either directly or through authorized agents.  
 
Calendar Day All days beginning with the date specified in the Notice to Proceed, and ending 

with the date the City issues the Statement of Completion.  
 

 
SECTION 2 – SCOPE OF THE WORK 

 
2-1 WORK TO BE DONE  Add the following: 
 

The Bidder is required to examine carefully the site of work, Bid Proposal forms and all other 
Contract documents for the work contemplated.  The Submission of a Bidder’s Proposal shall be 
considered conclusive evidence that the Bidder has investigated and is satisfied as to the 
conditions to be encountered, as to the character, quality and quantities of work to be performed 
and materials to be furnished, and as to the requirements of all the above documents. 

 
2-2 PERMITS  Add the following: 
 

The Contractor shall secure all necessary permits from all governing agencies having authority 
over any portion of the work.  The Contractor shall obtain and pay for all other permits.   
 
The Contractor shall obtain, pay, and comply with all permits, including but not limited to the permits 
requirements as shown in the ”Instruction to Bidders” part of this contract document, and give all 
notices necessary and incident to the due and lawful prosecution of the work and to the preservation 
of the public health and safety.  
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2-5  CONTRACTOR’S EQUIPMENT AND FACILITIES  Add the following: 
 

The routing of trucks with gross vehicle weight exceeding 6,000 pounds through Culver City shall 
be subject to the provision of City Code Section 7.02.210 and the Contract Documents.  Contractor 
shall submit a proposed haul route plan to the Engineer for approval.  Said plan shall be approved 
prior to mobilization.  The Contractor is advised that any violation of the California Vehicle 
Code and Culver City Code (such as truck routing, overweight, improper licensing, etc.) will 
result in citation and fines by the Police Department. Contractor shall be responsible for the 
immediate cleanup of all spills of any nature resulting from his operation.  

 
Parking of Contractor’s employee’s vehicles or any other vehicles not utilized in the construction 
activity will be restricted during construction and shall not take place in public parking areas outside 
of the construction zone, unless shown otherwise on the plan or unless by arrangement with the 
Engineer. 

Any commercial vehicle, the laden or unladen weight of which exceeds six thousand (6,000) 
pounds, shall use the following streets designated as truck routes: 

A. Adams Boulevard. 
B. Centinela Avenue. 
C. Culver Boulevard, between west City boundary and Sepulveda Boulevard. 
D. Fairfax Avenue. 
E. Higuera Street, between Hayden Avenue/Place and Jefferson Boulevard. 
F. Jefferson Boulevard. 
G. La Cienega Boulevard. 
H. National Boulevard. 
I. Sawtelle Boulevard, between Culver/ Washington off-ramp of the San Diego Freeway 

and Braddock Drive. 
J. Sawtelle Boulevard, between Matteson Avenue and Venice Boulevard. 
K. Sepulveda Boulevard. 
L. Slauson Avenue, east of Jefferson Boulevard. 
M. Venice Boulevard. 
N. Washington Boulevard, east of La Cienega Boulevard. 

    Most direct route shall be used to and from the restricted street from the truck route. 

2-5.2 Temporary Utility Services Add the following: 
 

Contractor is responsible to obtain and pay for construction water. Any water drawn from fire 
hydrant shall be coordinated through Golden State Water Company (Contact telephone No. 
310.838.1324) located at 10785 Washington Blvd in Culver City.   
 

2-8 EXTRA WORK Add the following: 
 
Changes Authorized in Writing 
All authorized alterations affecting the requirements and information given on the approved plans 
shall be in writing.  No changes shall be made on any original plan or drawing after the same has 
been approved by the Engineer.  Deviations from the approved plans, as may be required by the 
exigencies of construction, will be determined in all cases by the Engineer and authorized in writing. 

 
Protests 
If the Contractor considers any work demanded of Contractor to be outside the requirements of the 
Contract, or if Contractor considers any instruction, ruling or decision of the Inspector or Engineer 
to be unfair, Contractor shall within three (3) calendar days after any such demand is made, or 
instruction, ruling or decision is given, state clearly and in detail the Contractor’s objections and 
reasons therefore.  Except for such protest and objections as are made of record, in the manner 
and within the time above stated, the Contractor shall be deemed to have waived and does thereby 
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waive all claims for extra work, damages and extensions of time on account of demands, 
instructions, rulings and decisions of the Public Works Director/City Engineer. 

 
Upon receipt of any such protest from the Contractor, the Engineer shall review the demand, 
instruction, ruling or decision objected to and shall promptly advise the Contractor, in writing, of 
Public Works Director/City Engineer’s final decision, which shall be binding on all parties, unless 
within the ten (10) calendar days thereafter the Contractor shall file with the Owner, a formal protest 
against said decision of the Public Works Director/City Engineer.  The Owner shall consider and 
render a final decision on any such protest within thirty (30) calendar days of receipt of same. 

 
2-10 DISPUTED WORK  Add the following:  
 

All claims which do not exceed the sum of three hundred seventy-five thousand dollars ($375,000) 
shall be resolved pursuant to the provisions of Public Contract Code Section 20104 through 
20104.6, “Resolution of Construction Claims”.  

 
Notice – The Contractor shall notify the Public Works Director/City Engineer, in writing, of its 

intention to make claim.  Claims pertaining to decisions provided above for such other 
determinations by the Construction Manager shall be filed in writing to the Public Works 
Director/City Engineer prior to the commencement of such work.  Written notice shall use the words 
“Notice of Potential Claim”.  Such Notice of Potential Claim shall state the circumstances and the 
reasons for the claim, but need not state the amount. 

 
Additionally, no claim for additional compensation or extension of time for a delay will be considered 
unless the above provisions are complied with.  No claim filed after the date of final payment will 
be considered. 

 
It is agreed that unless notice is properly given, the Contractor shall not recover costs incurred by 
it as a result of the alleged extra work, changed work or other situation which had proper notice 
been given would have given rise to right for additional compensation.  The Contractor should 
understand that timely notice of potential claim is of great importance to the Public Works 
Director/City Engineer and Owner, and is not merely a formality.  Such notice allows the Owner to 
consider preventative action, to monitor the Contractor’s increases costs resulting from the 
situation, to marshall facts, and to plan its affairs.  Such notice by the Contractor, and the fact that 
the Public Works Director/City Engineer has kept account of the cost as aforesaid, shall not in any 
way be construed as proving the validity of the claim. 

 
Records of Disputed Work – In proceeding with a disputed portion of the Work, the Contractor shall 
keep accurate records of its costs and shall make available, to the Public Works Director/City 
Engineer, a daily summary of the hours and classification of equipment and labor utilized on the 
disputed work, as well as a summary of any materials or any specialized services which are used.  
Such information shall be submitted to the Public Works Director/City Engineer on a monthly basis, 
receipt of which shall not be construed as an authorization for or acceptance of the disputed work. 

 
Submission of Claim Costs – Within 30 days after the last cost of work for which the Contractor 
contends it is due additional compensation is incurred, but if costs are incurred over a span of more 
than 30 days, then within 15 days after the thirtieth day and every month thereafter, the Contractor 
shall submit to the Public Works Director/City Engineer as best the Contractor is able its costs 
incurred for the claimed matter.  Claims shall be made in itemized detail and should the Public 
Works Director/City Engineer be dissatisfied with format or detail of presentation, upon request for 
more or different information, the Contractor will promptly comply, to the satisfaction of the Public 
Works Director/City Engineer.  If the additional costs are in any respect not quantifiable with 
certainty, they shall be estimated as best can be done.  In case the claim is found to be just, it shall 
be allowed and paid for as provided in the Standard Specification. 
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SECTION 3 – CONTROL OF THE WORK 
 
3-5    INSPECTION  Add the following: 

 
The City Engineer, or his authorized agent, shall at all times have access to work during 
construction, and shall be furnished with every reasonable facility for ascertaining full knowledge 
regarding the process, workmanship, and character or materials used and employed in the work. 
Whenever required, the Contractor shall furnish to the City for test, and free of charge, samples of 
any one of the materials proposed to be used in the work. Said samples shall be delivered by the 
Contractor at the place within the City of Culver City designated by the City Engineer. Rejected 
material must be immediately removed from the work by the Contractor and shall not again be 
brought back to the site of the improvement. 
 
The Contractor shall be responsible to reimburse the City for its actual inspection services cost for 
any work that is outside the normal working days or working hours (as defined by Section 6-3 of 
this Special Provisions) , if approved the by Engineer. 
 
 
Twenty-Four Hour Notice 
The Contractor shall give at least twenty-four (24) hours advance notice of the time when 
Contractor or Contractor’s subcontractor will start or resume the various units of operations of the 
work as per the contract, or resume said units of operations when they have been suspended per 
the contract. 

 
The above notice is to be directed to the City Engineer through the Construction Manager, and is 
to be given during working hours (8 a.m. to 5 p.m.; closed alternate Fridays), exclusive of Saturday, 
Sunday or holidays for the purpose of permitting the Engineer to make necessary assignments of 
the Engineer’s representative or inspector on the work. 

 
 Uncovering of Uninspected Work 

Any work performed in conflict with said notice, without the presence or approval of the inspector, 
or work covered up without notice, approval or consent may be rejected or ordered to be uncovered 
for examination at Contractor’s expense and shall be removed at Contractor’s expense, if so 
ordered by the City Engineer or his/her representative or inspector on the work.  Any unauthorized 
or defective work, defective material or workmanship or any deficient work that may be discovered 
shall be corrected immediately without extra charge even though it may have been overlooked in 
previous inspections and estimates.  

 
 

3-6 THE CONTRACTOR’S REPRESENTATIVE Add the following: 
 

When and as directed by the City Engineer, the Contractor shall attend all conferences and 
meetings which the City Engineer deems necessary for the proper progress of work under this 
contract. 

 
3-7 CONTRACT DOCUMENTS 
 
3-7.1.  General  Add the following: 
 

Except as modified by the Special Provisions, Technical Provisions, Standard Drawings and the 
Project Plans, all work shall be in accordance with the Provisions of the latest edition of the 
STANDARD SPECIFICATION FOR PUBLIC WORKS CONSTRUCTION (SSPWC), including all 
Supplemental Amendments, as published by Building News, Inc., Los Angeles, California, which 
Specifications are hereinafter referred to as the Standard Specifications, and when applicable, the 
California Department of Transportation (Caltrans) Standard Specifications, latest edition, except 
the following:  
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Traffic Signal, Lighting, Pavement Striping and Markers, Roadside Sign Work 
 

For roadside sign, traffic striping and pavement marking, pavement markers, and traffic 
signal and  lighting work, the technical provisions provided within Section 56-2, “Roadside 
Signs,”, Section 84,” Traffic Stripes and Pavement Markings”, Section 85,  “Pavement 
Markers”,  and Section 86, “Signals, Lighting and Electrical Systems,” of the State of 
California Department of Transportation (Caltrans) Standard Specifications, latest edition, 
hereafter “State Specification” or “State Standard Specification,” shall supersede related 
provisions of the SSPWC.  Except as otherwise specified on the Plans or in these General 
or Technical Provisions, all work relating to traffic signals and street lighting, including all 
equipment, materials, components, and the installation thereof, shall be in accordance with 
the latest edition of the State Standard Plans and Section 86, of the latest edition of the 
State Standard Specifications.  The order of precedence for said State Standard Plans 
shall be lower than that of the Special Provisions and Plans but higher than that of the 
Standard Plans and Specifications.  
 
Work within Caltrans Right of Way 
 
Shall conform to the approved plans and permit requirements. 
 
Work within City of Los Angeles Right of Way  
 
Shall conform to the approved plans and permit requirements. 

 
If the contractor, in the course of the work, becomes aware of any claimed errors or omissions in 
the contract documents or in the City’s field work, it shall immediately inform the City Engineer.  
The City Engineer shall promptly review the matter, and if he/she finds an error or omission has 
been made, he/she shall determine the corrective actions and advise the Contractor accordingly.  
If the corrective work associated with an error or omission increase or decrease the amount of work 
called for in the Contract, the City shall issue an appropriate Change Order.  After discovery of an 
error or omission by the Contractor, any related work performed by the Contractor shall be done at 
its risk unless authorized by the City Engineer.  

 
Where applicable, the latest edition of the Uniform Building Code (UBC), and Amendments and the 
Culver City Municipal Code shall be adhered to. 

 
Comply with the provisions for safety practices set forth in the “Manual of Accident Prevention on 
Construction”, published by the Associated General Contractors of America (AGC) 213/263-1500, 
and to comply with the State of California Occupational Safety and Health Act (Cal-OSHA). 

 
 
3-8 SUBMITTALS Add the following: 
 

Within fourteen  (14) calendar days after the Award of Contract, the Contractor shall, at his or her 
expense, transmit by letter to the Engineer for review and acceptance, shop drawings and/or other 
available instructive and descriptive information from the manufacturer, when and as required by 
the Plans or Special Provisions, or requested by the Engineer.  Shop drawings will normally not be 
required for standard items in common use for which adequate manufacturers’ literature is 
available. 

 
The Contractor shall consecutively number, thoroughly check, approve and sign each Shop 
Drawing and transmit the Shop Drawings by letter to the Engineer for review.  In the event that 
certain Shop Drawings are unacceptable to the City, they will be rejected by the Engineer.  The 
Contractor shall thereafter, correct said drawings and resubmit same in quadruplicate within seven 
(7) calendar days. 

 
In the event that in the process of development of the Shop Drawings, it is discovered that there 
are defects and/or errors on the Plans, resulting in conflict between said Plans and the Shop 
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Drawings, or if the Shop Drawings show variation from the Plans and/or Contract requirements 
because of standard shop practice or other reasons, the Contractor shall thoroughly describe and 
explain said defects and/or conflicts in his transmittal letter to the Engineer. 
 
The Engineer's review of the Shop Drawings will be for general design and arrangement only, and 
shall not relieve the Contractor from responsibility for errors of any sort in the Shop Drawings or of 
the responsibility for executing the work in accordance with the Contract.  The Contractor shall be 
solely responsible for the correctness of the drawings, for shop fits and field connections, and for 
the results obtained by use of such drawings.  The Contractor shall verify and be fully responsible 
for all dimensions and job-site conditions affecting the work and shall be responsible for furnishing 
and installing the proper materials required by the Contract, whether or not indicated on the Shop 
Drawings when reviewed. 
 

3-10 SURVEYING 
 
3-10.1 General  Revise the subsection and apply the following: 

 
Unless specified otherwise in the Technical Provisions, the Contractor shall pay and provide usual 
and customary construction staking. The Contractor shall submit to the City for approval, the 
qualifications of the Licensed Land Surveyor prior to commencing the construction staking.  
 

3-12 WORK SITE MAINTENANCE 
 
3-12.1 General Add the following: 
 

When and as often as required by the Engineer, the Contractor shall furnish and operate self-
loading motor sweepers with spray nozzles, to keep paved areas affected by the work acceptably 
clean and dust free. 
 
The Contractor shall remove graffiti from all work, materials, equipment, and signs within the 
project.  Equipment, materials, or signs containing graffiti shall not be brought to the project.  Any 
graffiti found on work, materials, equipment, or signs shall be cleaned or removed from the project 
within 24 hours from its discovery.  The cost of graffiti removal shall be borne by the Contractor, 
and shall be considered as being included in the various Contract items.  

 
Upon project completion, the contractor shall remove all dig-alert utility markings. 
 
The Contractor shall have sole responsibility for providing security for his materials and equipment 
on and about the work site against theft and vandalism at all times for the duration of the contract.  
Contractor shall immediately replace all furniture, equipment, supplies, etc., which is being used or 
owned by the Owner or his/her designee at or on the project site or other areas under the security 
of the Contractor that is stolen, lost or damaged through theft, vandalism, graffiti, Contractor’s 
negligence or any similar activity. 

 
3-12.2 Air Pollution Control Add the following: 

 
The Contractor shall comply with all air pollution control rules, regulations, ordinances and statutes 
which apply to any work performed pursuant to the Contract, including any air pollution control 
rules, regulations, ordinances and statutes, specified in Section 11017 of the Government Code. 
 
In the absence of any applicable air pollution control rules, regulations, ordinances or statues 
governing solvents, all solvents, including but not limited to the solvent portions of paints, thinners, 
curing compounds, and liquid asphalt used on the Project shall comply with the applicable material 
requirements of the South Coast Air Quality Management District (SCAQMD).  All containers of 
paint, thinner, curing compound or liquid asphalt shall be labeled to indicate that the contents fully 
comply with said requirements. 
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3-12.3 Noise Control Add the following: 

 
The Contractor shall comply with all local sound control and noise level rules, regulations and 
ordinances which apply to any work performed pursuant to the contract. 
 
The noise level requirements shall apply to all equipment on the job or related to the job, including, 
but not limited to, trucks, transit mixers or transient equipment that may or may not be owned by 
the Contractor.  Each internal combustion engine used for any purpose on the job shall be equipped 
with a muffler of a type recommended by the manufacturer.  The noise level shall be in compliance 
with Chapter 9, Section 9.07 of the Culver City Municipal Code. 

 
Residential Restrictions— 

 
For residential zones, hours of work shall be limited, in accordance with the Culver City Municipal 
Code pertaining to Mechanical Noise or Construction Noise near Residential Zones, which 
prohibits: 

 
(a) The use or operation of any automobile, motorcycle, engine, machine or mechanical device, 

or other contrivance or facility, or the carrying on of any trade or business, causing between 
the hours of 8:00 p.m. and 6:00 a.m., any loud or unusual noise or sound, disturbing the 
peace of residents of a residentially zoned neighborhood. 

 
 (b)     The use of any of the foregoing in construction or excavation work between the hours of 8:00 

p.m. and 8:00 a.m., on weekday, or between the hours of 7:00 p.m. and 9:00 a.m. on a 
Saturday, or between the hours of 7:00 p.m. and 10:00 a.m. on a Sunday, which cause any 
loud or unusual noise or sound disturbing the peace of residents of a residentially zoned 
neighborhood. 

 
Interference with Business Prohibited 

 
Contractor must comply with Section 9.04.020(D) of the Culver City Municipal Code pertaining to 
Mechanical Devices, etc., Interfering with Business or Industrial Operations, which prohibits: The 
operation of any automobile, motorcycle, engine, machine or mechanical device or other 
contrivance or facility, or the carrying on of any trade or business, any loud or unusual noise or 
sound from which interferes with the transaction or conduct of any business or industrial operation 
in the surrounding area, unless the making of such noise is incident to the construction or repair of 
buildings or equipment or is otherwise necessary to the protection or preservation of the property 
from which such noise or sound emanates. 
 

3-12.4.1 Storage of Equipment and Materials Add the following: 
 

It shall be the Contractor’s responsibility to locate any storage sites for materials and equipment 
needed and such sites must be approved in advance by the City Engineer, and must be free of 
objectionable material. The Contractor must submit to the City Engineer for approval any and all 
agreement(s) between the Contractor and the property owner(s) of said storage site(s) and/or 
construction site(s) for approval prior to the start of construction.  Said agreement(s) must provide 
for the restoration of the site(s) by the Contractor prior to the filing of “Notice of Completion” by the 
City Engineer.  

 
Stockpiling or storage of materials on any public right-of-way or parking areas will not be permitted 
without the approval of the Engineer. Materials spilled along or on said right-of-way or parking areas 
shall be removed completely and promptly. All stockpile and storage areas shall be kept in a safe, 
neat, clean, and orderly fashion, and shall be restored to equal or better than original condition 
upon completion of the work 
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3-12.6 Water Pollution Control  Add the following: 
 

The Contractor shall comply with the requirements of Subsection 3-12.6 of the Standard 
Specifications and shall conduct his operations so as to prevent Portland cement, mud, silt or other 
materials from entering the surface drainage structures of the adjoining street and any underground 
storm drainage system. Contractor shall prepare and submit Storm Water Pollution Prevention Plan 
(SWPPP) prepared by qualified SWPPP developer for City’s approval. Once approved, the 
Contractor shall comply with the requirements of project specific Storm Water Pollution Prevention 
Plan (SWPPP). 
 
In addition to complying with all applicable federal, state and local laws and regulations, the 
Contractor shall take note of the NPDES (National Pollution Discharge Elimination System) 
Requirements.  The Contractor shall take all precautionary actions and implement all necessary 
BMPs to prevent sewer discharges to any portion of the storm drain conveyance system including 
discharge of pollutants from activities such as paving operations, concrete waste washouts, cold-
milling, vehicle and equipment fueling from entering storm drain systems. At the minimum, the 
following shall be implemented: 

 
1. Handle, store, and dispose of materials properly. 
2. Avoid excavation and grading activities during wet weather. 
3. Construct diversion dikes and drainage swales around working sites. 
4. Cover stockpiles and excavated soil with secured tarps or plastic sheeting. 
5. Develop and implement erosion control plans (if applicable). 
6. Check and repair leaking equipment away from construction sites. 
7. Designate a location away from storm drains for refueling. 
8. Cover and seal catch basins if work in their vicinity may allow debris or deleterious liquids to 
enter. 
9. Use vacuum with all concrete sawing operations. 
10. Never wash excess material from aggregate, concrete, or equipment onto a street. 
11. Catch drips from paving equipment with drip pans or absorbent material. 
12. Clean up all spills using dry methods. 

 
 

3-13 COMPLETION, ACCEPTANCE, AND WARRANTY   
 

3-13.1   Completion Add the following: 
 
Record drawings  

 
At the beginning of the project, one print of each applicable drawing will be issued by the City for 
use in preparing record drawings. 
 
Actual construction conditions shall be accurately and completely recorded on the prints as the 
project progresses.  Contractor shall make complete, current, Record Drawings available for review 
by the City during the time the Contractor’s Application for Payment is being reviewed.  Incomplete 
Record Drawings may delay approval of said Application. Upon completion of the work, the 
Contractor shall sign the record drawings and shall submit same to the City’s Inspector for checking 
and approval prior to the Notice of Completion is filed. 
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Completion Date: The project is considered complete and the counting of days for time of 
completion ends when the City’s Project Manager confirms in writing that the Contractor has 
completed the Work in accordance with the Contract, including completion of all physical work and 
punch list items, and cleanup work including removal of construction materials/equipment/signage, 
and does not including warranties or maintenance. Any documentation required in the Contract and 
by Law does not necessarily need to be furnished by the Contractor by completion date but must 
be received prior to final payment. 
 
Final Acceptance Date: The date on which the City Council accepts the Work as complete. 
 
The guarantees and agreements set forth hereof shall be secured by a surety bond.  Said bond the 
Contractor may, at his option, provide for the faithful performance bond furnished under the contract 
to remain in force and effect for said amount until the expiration of said one year period. 

 
Such repair and replacement shall be made promptly upon receipt of written notice from the 
Engineer.  If the Contractor fails to make such repair and replacement promptly, the Engineer may 
cause the work to be done and the costs incurred thereby shall become the liability of the Contractor 
and his or her Surety. 

 
If in the opinion of the Engineer, defective work creates a dangerous condition or requires 
immediate correction or attention to prevent further loss to the City or to prevent interruption of 
operations of the City, the City will attempt to give the notice required by this article.  If the 
Contractor cannot be contacted or does not comply with the Engineer’s request for correction within 
a reasonable time as determined by the Engineer, the City may, notwithstanding the Provisions of 
this article, proceed to make such correction or provide such attention, and the costs of such 
correction or attention shall be charged against the Contractor.   

 
This article does not in any way limit the warranty on any items for which a longer warranty is 
specified or on any items for which a manufacturer gives a guarantee for a longer period, nor does 
it limit other remedies of the City in respect to latent defect, fraud implied warranties, or assigned 
claims. 

 
 

SECTION 4 – CONTROL OF MATERIALS 
 
4-1 GENERAL  Add the following: 
 
 No materials, supplies or equipment for the work under this Contract shall be purchased subject to 

any security agreement or other agreement by which an interest therein or any part thereof is 
retained by the seller or supplier.  The Contractor warrants clear and good title to all materials, 
supplies and equipment installed and incorporated in the work, and agrees upon completion of all 
work to deliver the premises, together with all improvements and appurtenances constructed or 
placed thereon by Contractor, to the Owner free from any claims, liens, encumbrances or charges, 
and further agrees that neither Contractor nor any person, firm or corporation furnishing any 
material or labor for any work covered by the Contract shall have any right to a lien upon the 
premises or any improvement or appurtenance thereon, provided that this shall not preclude the 
Contractor from installing metering devices or other equipment of utility companies the title of which 
is commonly retained by the utility company.  Nothing contained in this article, however, shall defeat 
or impair the right of such persons furnishing materials or labor under any bond given by the 
Contractor for their protection of any right under any law permitting such persons to look to funds 
due the Contractor in the hands of the Owner.  

 
 The provisions of this Section shall be inserted in all subcontracts and material contracts, and 

notices of its provisions shall be given to all persons furnishing materials for the work when no 
formal contracts are entered into for such materials. 
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4-2 PROTECTION Add the following: 
 

Until acceptance of the Work, the Contractor shall have the charge and care of the Work and 
Materials to be used therein and shall bear the risk of injury, loss, or damage, to any part thereof 
(regardless of whether partial payments have been made on such damaged portions of the Work) 
by the action of the elements or from any other cause, whether or not arising from the non-execution 
of the Work.  The Contractor shall rebuild, repair and restore and make good all injuries, losses, or 
damages to any portions of the Work or materials occasioned by any cause before its completion 
and acceptance and shall bear the expense thereof, except for such injuries, losses or damages 
as are directly and proximately caused by the acts of the Owner. 

 
4-4    TESTING  Add the following: 
 

Unless otherwise called for hereinafter in these Special Provisions, all testing during construction 
will be performed by the City in such number and at such locations as deemed necessary by the 
Engineer to insure compliance with the Plans and Specifications; the cost of all initial testing will be 
borne by the City; the cost of all retesting will be borne by the Contractor, and the amount due the 
City for said retesting will be deducted from the Contractor’s progress payments. 

 
4-6 TRADE NAMES Add the following: 
 

Wherever catalog numbers and specific brands or trade names not preceded by designation 
“similar and equal” nor followed by the designation “or equal” are used in conjunction with a 
designated material, product thing, installation, or service mentioned in these Specifications, to 
ensure compatibility with existing facilities, no substitutions will be favorably reviewed. 
 
Within ten (10) working days from the date of bid opening, the Contractor shall, at his expense, 
submit a written request to the Engineer for each desired substitution, accompanied by complete 
descriptive information from the manufacturer, samples as requested by the Engineer, complete 
detailed test results from a licensed independent testing laboratory of the City’s choice if requested 
by the Engineer, and if requested by the Engineer, an evaluation report from a qualified licensed 
professional engineer, all for final evaluation by the Engineer.  If in the Engineer’s opinion, the 
requested substitution is of lesser quality or in variance with that specified, or if the information 
submitted is insufficient or incomplete, the requested substitution will be disallowed and the 
specified materials or equipment shall be furnished.  Except as hereafter provided, no request for 
substitutions submitted, after the 10-working -day deadline specified will be considered. 

 
If alternative named or substitutions are proposed by the Contractor and favorably reviewed by the 
City, the Contractor is responsible for providing at no additional cost to the Owner, any engineering 
designs, any electrical, mechanical, structural, or other related changes or testing that may be 
required to accommodate or provide the particular material or equipment the Contractor desires to 
use.  Any deviation from the Specifications or the Drawings resulting from the type of material or 
equipment to be used shall not be the basis for any “extra charges” above and in excess of the 
original bid price of the work. 

 
In addition the Contractor is responsible for all additional costs to the Owner, and its agents and 
representatives, for evaluation of data submitted by the Contractor for alternative named or 
substitutions and any redesign necessary.  The Owner shall deduct said costs from the Contract 
monies due the Contractor.  
 
In the event that a substitute is favorably reviewed, fifty percent (50%) of all savings shall be 
credited to the Owner. 
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SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 
 
5-1 LAWS AND REGULATIONS 
 

The Contractor shall keep fully informed of all existing and future State and Federal laws and county 
and municipal ordinances and regulations which in any manner affect those engaged or employed 
in the work, or the materials used in the work, or which in any way affect the conduct of the work, 
and of all such orders and decrees of bodies or tribunals having any jurisdiction or authority over 
the same.  Contractor shall at all times observe and comply with, and shall cause all his or her 
agents and employees to observe and comply with, all such existing and future laws, ordinances, 
regulations, orders, and decrees of bodies or tribunals having any jurisdiction or authority over the 
work; and shall protect and indemnify the Owner, and all its officers and employees connected with 
the work, and including but not limited to the Public Works Director/City Engineer, against any claim 
or liability arising from or based on the violation of any such law, ordinance, regulation, order, or 
decree, whether by Contractor or Contractor’s employees. 

 
If any discrepancy or inconsistency is discovered in the Plans, Drawings, Specifications, or Contract 
for the work in relation to any such law, ordinance, regulation, order or decree the Contractor shall 
forthwith report the same to the Engineer in writing. 

 
 
5-7  SAFETY 
 
5-7.2 Safety Orders, Add the following: 
 

Safety Orders and Safety Control 
 
The Contractor shall be solely and completely responsible for conditions of the job site, including 
safety of all persons and property during performance of the work.  This requirement shall apply 
continuously and not be limited to normal working hours.  Safety provisions shall conform to U.S. 
Department of Labor (OSHA), the California Occupational Safety and Health Act, and all other 
applicable Federal, State, County, and local laws, ordinances, codes, the requirements set forth 
below, and any regulations that may be detailed in other parts of these Contract Documents.  Where 
any of these are in conflict, the more stringent requirements shall be followed. 
 
No provision of the Contract Documents shall act to make the Owner, the Engineer or any other 
party than the Contractor responsible for safety.  The Engineer shall not have authority for safety 
on the project.  The Contractor shall indemnify, defend and hold harmless the Owner, Engineer, or 
other authorized representatives of the Owner, from and against any and all actions, damages, 
fines, suits and losses arising from the Contractor’s failure to meet all safety requirements and/or 
provide a safe work site. 
 
If death or serious injuries or serious damages are caused, the accident shall be reported 
immediately by telephone or messenger to both the Engineer and the Owner.  In addition, the 
Contractor must promptly report in writing to the Engineer all accidents whatsoever arising out of, 
or in connection with, the performance of the Work whether on, or adjacent to, the Site, giving full 
details and statements of witnesses.  The Contractor shall make all reports as are, or may be, 
required by authority having jurisdiction, and permit all safety inspections of the work being 
performed under this Contract. 
 
If a claim is made by anyone against the Contractor or any subcontractor on account of any 
accident, the Contractor shall promptly report the facts in writing to the Engineer, giving full details 
of the claim. 
 
Safety Program 
The Contractor shall establish, implement, and maintain a written injury prevention program as 
required by Labor Code Section 6401.7.  Before beginning the Work the Contractor shall prepare 
and submit to the Engineer a Contractor Safety Program that provides for the implementation of all 
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the Contractor’s safety responsibilities in connection with the Work at the site and the coordination 
of that program and its associated procedures and precautions with the safety programs, 
precautions and procedures of each of its subcontractors and other prime Contractors performing 
work at the site.  The Contractor shall be solely responsible for initiating, maintaining, monitoring, 
coordinating, and supervising all safety programs, precautions and procedures in connection with 
the Work and for coordinating its programs, precautions and procedures of the subcontractors and 
other prime contractors performing Work at the site.  The Safety Program should contain all the 
necessary elements for the Contractor to administer its program on site. 
 
The Contractor's compliance with requirements for safety and/or the Engineer's review of the 
Contractor’s Safety Program shall not relieve or decrease the liability of the Contractor for safety.  
The Engineer’s review of the Contractor’s Safety Program is only to determine if the above listed 
elements are included in the program. 
 
Safety Supervisor 
The Contractor shall appoint an employee as safety supervisor who is qualified and authorized to 
supervise and enforce compliance with the Safety Program.  The Contractor shall notify the 
Engineer in writing prior to the commencement of work of the name of the person who will act as 
the Contractor’s safety supervisor and furnish the safety supervisor’s resume to the Engineer. 
 
The Contractor, will, through and with his Safety Supervisor, ensure that all of its employees and 
its subcontractors of any tier, fully comply with the Project Safety Policies.  The Safety Supervisor 
shall be a full time employee of the Contractor whose responsibility shall be for supervising 
compliance with applicable safety requirements on the work site and for developing and 
implementing safety training classes for all job personnel.  The Owner shall have the authority to 
request removal of the Contractor’s Safety Supervisor if that representative is judged to be 
improperly or inadequately performing the duties; however, this authority shall not in any way affect 
the Contractor's sole responsibility for performing this work safely, nor shall it impose any obligation 
upon the Owner to ensure the Contractor perform its work safely. 

 
Safety and Protection 
The Contractor shall take all necessary protection to prevent damage, injury and loss to: 
 All employees on the Project, employees of all subcontractors, and other persons and 

organizations who may be affected thereby; 
 
 All the Work and materials and equipment to be incorporated therein, whether in storage 

on or off the site; and 
 
 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, utilities and underground facilities not designated for 
removal, relocation or replacement in the course of construction. 

 
The Contractor shall comply with all applicable laws and regulations of any public body having 
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss and 
shall erect and maintain all necessary safeguards for such safety and protection.  The Contractor 
shall notify owners of adjacent property and of underground facilities and utility owners when 
prosecution of the Work may affect them and shall cooperate with them in the protection, removal, 
relocation and replacement of their property.  All injury or loss to any property caused, directly or 
indirectly, in whole or in part, by the Contractor, any subcontractor, supplier or any other person or 
organization part, by the Contractor, any subcontractor, supplier or any other person or organization 
directly or indirectly employed by any of them to perform or furnish any of the Work or anyone for 
whose acts any of them may be liable, shall be remedied by the Contractor.  The Contractor’s 
duties and responsibilities for the safety and protection of the Work shall continue until such time 
as all the Work is completed and the Owner has issued a notice of final completion to the 
Contractor. 
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Safety Emergencies 
In emergencies affecting the safety or protection of persons or the Work or property at the site or 
adjacent thereto, the Contractor, without special instruction or authorization from the Engineer, is 
obligated to act to prevent threatened damage, injury or loss.  The Contractor shall give the 
Engineer prompt written notice if the Contractor believes that any significant changes in the Work 
or variations from the Contract have been caused thereby. 
 
 
Safety Violations 
Should the Contractor fail to correct an unsafe condition, the Engineer shall immediately notify the 
Owner of the Contractor’s failure to correct the unsafe condition.  The Owner shall then notify the 
Contractor through the Engineer that the unsafe condition must be corrected or the work in question 
will be stopped until the condition is corrected to the satisfaction of the Owner.  No extension of 
time or additional compensation will be granted as a result of any stop order so issued. 
 
The Owner shall have the authority to require the removal from the project of the foreman and/or 
superintendent in responsible charge of the work where safety violations occur. 
 
Equipment Safety Provisions 
The completed Work shall include all necessary permanent safety devices, such as machinery 
guards and similar ordinary safety items, required by the State and Federal (OSHA) industrial 
authorities and applicable local and national codes.  Further, any features of the Work, including 
Owner-selected equipment subject to such safety regulations shall be fabricated, furnished, and 
installed in compliance with these requirements.  All equipment furnished shall be grounded and 
provided guards and protection as required by safety codes, and where vapor-tight or explosion-
proof electrical installation is required by safety codes, this shall be provided.  Contractors and 
manufacturers of equipment shall be held responsible for compliance with the requirements 
included herein.  The Contractor shall notify all equipment suppliers and subcontractors of the 
provisions of this paragraph. 
 
On-Site Copies Required 
The Contractor shall have at the work site copies or suitable extracts of: Construction Safety 
Orders, and General Industrial Safety Orders issued by the State Division of Industrial Safety. 
 
Compliance Required 
Contractor shall comply with provision of these and all other applicable laws, ordinances, and 
regulations, including but not limited to the Occupational Safety and Health Act of 1970 and current 
amendments, if any, to which particular attention is directed. 
 
Clearance from Power Lines 
 
To help prevent injuries and electrical service interruptions, Contractors are reminded CAL/OSHA 
requires tools, machinery equipment, apparatus, materials, or supplies must be kept at least 10 
feet from voltage lines energized at 50,000 volts or less and even greater distances for lines in 
excess of 50,000 volts.  In addition, the Penal Code of the State of California, Section 385, makes 
it a misdemeanor to violate certain clearances from high voltage lines. 
 
Prior to starting work in which the aforementioned clearances will be impaired, it will be necessary 
to contact the Southern California Edison (SCE) Company Business Office nearest the proposed 
work location and request assistance.  SCE will take appropriate action to assist in maintaining 
required clearances.  Such action will be at Contractor’s expense.  Sufficient lead time to permit 
planning and scheduling of any necessary work will be required. 
 
Special Hazardous Substance and Process 
 
Contractor acknowledges that Contractor is aware of and in compliance with the provisions of the 
Hazard Communication Standards (California Administrative Code, Title 8, Section 4194).  
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Contractor shall, at the request of the Owner, demonstrate that Contractor is in complete 
compliance with the Hazard Communication Standards. 
 
In addition, Contractor shall, at the request of the Public Works Director/City Engineer, provide to 
the Owner a Material Safety Data Sheet for any product handled or used by the Contractor on 
Owner property or in an area where an Owner’s employee is working. 

 
 
 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 
 
6-1 CONSTRUCTION SCHEDULE AND COMMENCEMENT OF WORK  Add the following: 
 

The Contractor must provide to the Engineer’s Representative within five (5) days after receiving 
the “Notice to Proceed”, a Critical Path Method (CPM) construction schedule in the format of a 
Gantt Chart and revised schedules thereafter as required by the Engineer when the Contractor’s 
activities differ or are expected to differ from the latest existing schedule. 

 
 In addition, unless otherwise notified by the Engineer, the Contractor shall submit a detailed “two-

week look-ahead” schedule bi-weekly, including a brief narrative report, showing the activities or 
portions of activities completed and look ahead during the reporting period.  The report shall state 
the percentage of the work completed and scheduled, the remaining duration, and the progress 
along the critical path in terms of days ahead or behind the allowable dates as of the report date.  
Any changes made by the Contractor to the schedule shall be listed. 

  
 If, in the opinion of the Construction Manager, the project is behind schedule, the Contractor shall 

also submit a narrative report with each updated analysis which shall include but not be limited to 
a description of current and anticipated problem areas, delaying factors and their impact, and an 
explanation of corrective actions taken or proposed.  
 
If requested by the Contractor, Notice To Procure Equipment and Material may be issued prior to 
the Notice to Proceed with construction. 

 
 

6-3 TIME OF COMPLETION 
 
6-3.1 general add the following: 

 
The following days have been designated as holidays by the City of Culver City: 

 
New Year’s Day   January 1 
Martin Luther King, Jr. Day  3rd Monday in January 
Memorial Day   Last Monday in May 
Independence Day   July 4 
Labor Day    1st Monday in September 
Thanksgiving   4th Thursday in November 
Day after Thanksgiving   
Christmas Day   December 25 

 
In addition, Culver City observes a “Holiday Slowdown” during which construction activities are 
prohibited in Public right-of-way.  On arterial streets and commercial streets, Holiday slowdown 
will be observed from: 
 

1. Wednesday before Thanksgiving until Sunday the same week 
2. Christmas Eve until January 2nd. 
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During the slowdown, the Contractor shall maintain job site and public safety and schedule to 
perform work outside the public right-of–way. No time extension will be granted due to the 
failure of the Contractor to schedule the work appropriately. 

 
Add the following subsection: 
 
6-3.3 Work Hours 
 

The Contractor’s working hours shall be limited to the hours between 8:00 A.M. and 5:00 P.M. 
Monday through Friday, excluding recognized holidays. Workdays are defined in Section 6-7.2 of 
the Standard Specifications and as modified above. The Contractor shall not do any construction 
activity outside of the work hours, including but not limited to demolition, removal, construction, or 
material staging or delivery. 
 
Work hours other than normal work hours will not be allowed without prior consent of the City 
Engineer.   
 
For work performed at night, the Contractor shall provide adequate lighting for proper prosecution 
of the work for the safety of the workers and the public, and for proper inspection. 
 
Work in Caltrans Right of Way may have more restricted working/lane closure hours. The contractor 
shall adhere to all Caltrans encroachment permit requirements. 
 

6-4 DELAYS AND EXTENSION OF TIME Add the following: 
 

The Contractor shall retain the right to fully complete (include final completion, punch list and project 
close out) the Work in less days than established by the contract agreement. However, neither 
shall a reduction or increase to the Contract Sum be made, if the Work is so fully completed in less 
days than established by the contract agreement nor shall a Claim be made or granted for 
Compensable Delay, or any other increase in Contract Sum, if, for any reason, including but not 
limited to delay caused by owner, the Contractor does not so fully complete the Work in less days 
than established herein. 
 
When the Contractor foresees a delay in the prosecution of the Work and, in any event, immediately 
upon the occurrence of a delay, the Contractor shall notify the Public Works Director/City Engineer 
in writing of the probability of the occurrence and the estimated extent of the delay, and its cause.  
The Contractor shall take immediate steps to prevent, if possible, the occurrence or continuance of 
the delay. The Contractor agrees that no claim shall be made for delays which are not called to the 
attention of the Public Works Director/City Engineer at the time of their occurrence. 

 
Non-excusable delays in the prosecution of the Work shall include delays which could have been 
avoided by the exercise of care, prudence, foresight, and diligence on the part of the Contractor or 
its subcontractors, at any tier level, or suppliers. 

 
Only the physical shortage of material, caused by unusual circumstances, will be considered under 
these provisions as a cause for extension of time, and no consideration will be given to any claim 
that material could not be obtained at a reasonable, practical, or economical cost or price, unless 
it is shown to the satisfaction of the Public Works Director/City Engineer that such material could 
have been obtained only at exorbitant prices entirely out of line with current rates, taking into 
account the quantities involved and usual practices in obtaining such quantities.  A time extension 
for shortage of material will not be considered for material ordered or delivered late or whose 
availability is affected by virtue of the mishandling of procurement.  The above provisions apply 
equally to equipment to be installed in the work. 
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6-6 SUSPENSION OF WORK Add the following: 
 

If the Contractor fails to correct defective or unauthorized work as required by the Contract 
Documents or fails to carry out the Work in accordance with the Contract Documents or any other 
applicable rules and regulations, the Owner, by a written order of the Owner’s representative or 
signed personally by an agent specifically so empowered by the Owner, in writing, may order the 
Contractor to stop the work, or any portion thereof, until the cause for such order has been 
eliminated; however, this right of the Owner to stop the Work shall not give rise to any duty on the 
part of the Owner to exercise this right for the benefit of the Contractor or any other person or entity.  
All delays in the Work occasioned by such stoppage shall not relieve the Contractor of any duty to 
perform the Work or serve to extend the time for its completion.  Any and all necessary corrective 
work done in order to comply with the Contract Documents shall be performed at no cost to the 
Owner. 
In the event that a suspension of Work is ordered, as provided in this paragraph, the Contractor, at 
its expense, shall perform all work necessary to provide a safe, smooth, and unobstructed 
passageway through construction for use by public, pedestrian, and vehicular traffic, during the 
period of such use by suspension.  Should the Contractor fail to perform the Work as specified, the 
Owner may perform such work and the cost thereof may be deducted from monies due the 
Contractor under the Contract. 

 
The Owner shall also have authority to suspend the Work wholly or in part, for such period as the 
Owner may deem necessary, due to unsuitable weather, or to such other conditions as are 
considered unfavorable for the suitable prosecution of the Work.  Such temporary suspension of 
the Work will be considered justification for time extensions to the Contract in an amount equal to 
the period of such suspension if such suspended work includes the current critical activity on the 
latest favorably reviewed progress schedule. 

 
6-7 TERMINATION OF THE CONTRACT FOR DEFAULT  Add the following: 

 
The Contract may be canceled by the Owner without liability for damage when, in the Owner’s 
opinion, the Contractor is not complying in good faith, has become insolvent, or has assigned or 
subcontracted any part of the work without the Owner’s consent.  In the event of such cancellation, 
the Contractor will be paid the actual amount due based on the quantity of work satisfactorily 
completed at the time of cancellation, less damages caused to the Owner by acts of the Contractor 
causing the cancellation.   The Contractor, in having tendered a bid, shall be deemed to have 
waived any and all claims for damages because of cancellation of the Contract for any such reason.  
If the Owner declares the Contract canceled, for any of the above reasons, written notice to that 
effect shall be served upon the Surety.  The Surety shall, within five (5) working days, assume 
control and perform the work as successor to the Contractor. 

 
If the Contractor fails to begin delivery of material and equipment, to commence work within the 
time specified, to maintain the rate of delivery of material, to execute the work in the manner and 
at such locations as specified, or fails to maintain a work program which will ensure the Owner’s 
interest or, if the Contractor is not carrying out the intent of the Contract, the Public Works 
Director/City Engineer’s written notice may be served upon Contractor, and the Surety on 
Contractor’s faithful performance bond, demanding satisfactory compliance with the Contract. 

 
If the Contractor or Contractor’s Surety does not comply with such notice within five (5) working 
days after receiving it, or after starting to comply fails to continue, the Owner may exclude the 
Contractor from the premises and take possession of all material and equipment, and complete the 
work by Owner forces or by letting the unfinished work to another contractor, or by a combination 
of such methods.  In any event, the cost of completing the work will be charged against the 
Contractor and Contractor’s Surety, and may be deducted from any money due or becoming due 
from the Owner.  If the sums under the Contract are insufficient for completion, the Contractor or 
Surety shall pay to the Owner within five (5) working days after the completion, all costs in excess 
of the Contract price. 

 



 SECTION E PAGE E-17 
    

 
CITY OF CULVER CITY PS-011, CDBG Proj. No. 602758-25 February 2026 

If the Surety assumes any part of the work, Surety shall take the Contractor’s place in all respects 
for that part, and shall be paid by the Owner for all work performed by Surety in accordance with 
the Contract.  If the Surety assumes the entire Contract, all money due the Contractor at the time 
of Contractor’s default shall be payable to the Surety as the work progresses subject to the terms 
of the Contract. 

 
The provisions of this Section shall be in addition to all other rights and remedies available to the 
Owner under law. 
 

6-8 TERMINATION OF THE CONTRACT FOR CONVENIENCE Add the following: 
 

The Owner may terminate the Contract at its own discretion or when conditions encountered during 
the work make it impossible or impracticable to proceed, or when the Owner is prevented from 
proceeding with the Contract by law, or by official action of a public authority.  The Contractor will 
be compensated for works satisfactorily completed up to the date of termination of the contract by 
the Owner. 

 
If all or any part of the work shall be damaged or destroyed by war, or acts of foreign aggression, 
fire, storm, lighting, flood, earthquake, settlement of defective soil, expansion or contraction, 
cracking or deflection, tidal wave, water, oil (surface or subsurface), mob violence or other casualty 
before the final completion of the work, the Contractor, upon notice from the Owner, shall resume 
construction and proceed in accordance with the Plans and Specifications.  Provided that such 
damage or destruction was not caused by any condition related to Contractor’s non-conformance 
with the provisions of these contract documents, the Owner will bear the total cost of removing 
and/or replacing all damaged and/or destroyed work.  However, if the Owner exercises its option 
to abandon the project because of damage or destruction to the work by any of the above-
mentioned causes, Owner may terminate this Contract upon three days’ notice to the Contractor.  
Within 30 days after the date of such termination, the Contractor shall be paid all actual costs of 
the work to the date of termination for which it had not been previ’usly paid. 

 
 If the owner abandons the project, the owner shall have the right, at any time, to terminate this 

Contract by notice to the Contractor, in which event, the owner shall pay the contractor pro rata for 
all work actually provided up to the date of such notice, for which it had not been previously paid, 
and the Owner shall have no further liability or obligations under this contract. 

 
 
6-9 LIQUIDATED DAMAGES.  Delete the entire subsection and substitute the following: 

 
Failure of the Contractor to complete the Work within the time allowed will result in damages being 
sustained by the Agency.  Such damages are, and will continue to be, impracticable and extremely 
difficult to determine. For each consecutive calendar day in excess of the time specified for 
completion of the Work, as adjusted in accordance with 6-6, the Contractor shall pay to the Agency, 
or have withheld from moneys due it, the sum of $1,000.  Execution of the contract under these 
Specifications shall constitute agreement by the Agency and Contractor that $1,000 per calendar 
day is the minimum value of the costs and actual damage caused by failure of the Contractor to 
complete the Work within the allotted time.  Such sum is liquidated damages and shall not be 
construed as a penalty, and may be deducted from payments due the Contractor if such delay 
occurs. 

 
In addition to the liquidated damages specified, if the Contractor fails to complete the work within 
the time specified for completion, plus any authorized time extensions, the Agency shall have the 
right to charge to the Contract all or any part, as it may deem proper, of the actual costs of 
inspection, supervision and other overhead expenses that are directly chargeable to the project 
and that accrue after the expiration of such specified time for completion plus authorized 
extensions. This charge will be addition to the payment of liquidated damages. 
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6-10 LEGAL ACTIONS AGAINST THE CITY Add the following subsection: 
 

In the event litigation is brought against the City concerning compliance by the City with State or 
Federal laws, rules or regulations applicable to highway work, the provisions of this section shall 
apply. 

 
a. If, pursuant to court order, the City prohibits the Contractor from performing all or any 
portion of the work, the delay will be considered a right of way delay within the meaning of 
Subsection 6-6 of the Standard Specification unless the contract is terminated as hereinafter 
provided, in which event compensation payable to the Contractor shall be determined in 
accordance with said termination provisions. 

 
b. If, pursuant to court order (other than an order to show cause) the City is prohibited from 
requiring the Contractor to perform all or any portion of the work, the City may, if it so elects, 
eliminate the enjoined work pursuant to Section 3 of the Standard Specifications or terminate the 
contact in accordance with Subsections 6-3 and 6-5 of the Standard Specifications. 
 
c. If the final judgment in the action prohibits the City from requiring the Contractor to perform 
all or any portion of the work, the City will either eliminate the enjoined work pursuant to Sections 
3 of the Standard Specifications or terminate the Contract in accordance with Subsections 6-3 and 
6-5 of the Standard Specifications. 
 

 
d. Termination of the Contract and the total compensation payable to the Contractor in the 
event of termination shall be governed by the following: 
 
 

(1) The Engineer will issue the Contractor a written notice specifying that the Contract is to 
be terminated.  Upon receipt of said written notice and, except as otherwise directed in 
writing by the Engineer, the Contractor shall: 

 
a. Stop all work under the contract, except that specifically directed to be completed 

prior to acceptance. 
b. Perform work the Engineer deems necessary to secure the project for termination. 
c. Remove equipment and plan from the site of the work. 
d. Take such action as is necessary to protect materials from damage. 
e. Notify all Subcontractors and suppliers that the contract is being terminated and that 

their contracts of orders are not to be further performed unless otherwise authorized 
in writing by the Engineer. 

f. Provide the Engineer with an inventory list of all materials previously produced, 
purchased or ordered from suppliers for use in the work and not yet used in the 
work, including its storage location and such other information as the Engineer may 
request. 

g. Dispose of materials not yet used in the work as directed by Engineer.  It shall be 
the Contractor’s responsibility to provide the City with good title to all materials 
purchased by the City hereunder, including materials for which partial payment has 
been made as provided in Subsection 9-3.2 of the Standard Specifications, and with 
bills of sale or other documents of title for such materials. 

h. Subject to the prior written approval of the Engineer, settle all outstanding liabilities 
and all claims arising out of subcontracts or orders for materials terminated 
hereunder.  To the extent directed by the Engineer, the Contractor shall assign to 
the City all the right title and interest of the Contractor under subcontracts or orders 
for materials terminated hereunder. 

i. Furnish the Engineer with the documentation required to be furnished by the 
Contractor under the provisions of the contract including, on projects as to which 
Federal funds are involved, all documentation required under the Federal 
requirements included in the contract. 

j. Take such other actions as the Engineer may direct. 
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(2) Acceptance of the Contract as hereinafter specified shall not relieve the Contractor of 

responsibility for damage to materials except as follows: 
 

A. The Contractor’s responsibility for damage to materials for which partial payment 
has been made as provided in Subsection 9-3.2 of the Standard Specifications, and 
for materials furnished by the City for use in the work and unused, shall terminate 
when the Engineer certifies that such materials have been stored in the manner and 
at the locations he has directed. 

B. The Contractor’s responsibility for damage to materials purchased by the City 
subsequent to the issuance of the notice that the contract is to be terminated shall 
terminate when title and delivery of the materials has been taken by the City. 

C. When the Engineer determines that the Contractor has completed the work under 
the contract directed to be completed prior to termination and such other work as 
may have been ordered to secure the project for termination, he will recommend 
that the Engineer formally accept the Contract, and immediately upon and after 
such acceptance by the Engineer, the Contractor will not be required to perform any 
further work thereon and shall be relieved of his contractual responsibilities for injury 
to persons or property which occurs after the formal acceptance of the project by 
the Engineer. 

 
(3) The total compensation to be paid to the Contractor shall be determined by the Engineer 

on the basis of the following: 
 

a. The reasonable cost to the Contractor, without profit, for all work performed 
under the contract, including mobilization, demobilization and work done to 
secure the project for termination.  Reasonable cost will include a reasonable 
allowance for project overhead and general administrative overhead not to 
exceed a total of seven percent (7%) of direct costs of such work. 

 
When in the opinion of the Engineer, the cost of a contract item of work is 
excessively high due to costs incurred to remedy or replace defective or rejected 
work, the reasonable cost to be allowed will be the estimated reasonable cost of 
performing such work in compliance with the requirements of the Plans and 
Specifications and the excessive actual cost shall be disallowed. 
 

b. A reasonable allowance for profit on the cost of the work performed as 
determined under Subsection (a), provided the Contractor establishes to the 
satisfaction of the Engineer that it is reasonably probable that he would have 
made a profit had the contract been completed and provided further that the 
profit allowed shall in no event exceed four percent (4%) of said cost. 

 
c. The reasonable cost to the Contractor of handling material returned to the 

vendor, delivered to the City or otherwise disposed of as directed by the 
Engineer. 

 
 

d. A reasonable allowance for the Contractor’s administrative costs in determining 
the amount payable due to termination of the contract. 

 
 

All records of the Contractor and his Subcontractors, necessary to determine compensation in 
accordance with the provisions of this section, shall be open to inspection or audit by 
representatives of the City at all times after issuance of the notice that the contract is to be 
terminated and for a period of three years, and such records shall be retained for that period.  

 
After acceptance of the work by the Engineer, the Engineer may make payments on the basis of 
interim estimates pending issuance of the Final Estimate when in his opinion the amount thus paid, 



 SECTION E PAGE E-20 
    

 
CITY OF CULVER CITY PS-011, CDBG Proj. No. 602758-25 February 2026 

together with all amounts previously paid allowed, will not result in total compensation in excess of 
that to which the Contractor will be entitled.  All payments, including payment upon the Final 
Estimate shall be subject to deduction for prior payments and amounts, if any, to be kept or retained 
under the provisions of the contract. 
 

The provisions of this section shall be included in all subcontracts. 
 

 
 

SECTION 7 – MEASUREMENT AND PAYMENT 
 
7-3 PAYMENT   
 
7-3.1 General. Add the following: 
 

Payment for cost of work to comply with the General Provisions of the Standard Specification for 
Public Works Construction and as modified by this Contract shall be included in the various bid 
items, and no additional payment will be made. 
 
Bid prices provided on the appropriate Bid Form will remain in force as Unit Prices under the 
Contract Documents until the Contract has been fully performed. No cost escalation is allowed due 
to material price increase for the term of the project. 

 
When an item of work is not listed in the “bid schedule” in the bid proposal, the cost of such work 
shall be considered to be included in the cost of the other Work that is listed. The Contractor is to 
provide all labor, material, and equipment necessary to complete the Project in accordance with 
the plans and specifications including, but not limited to the following: 

 
a. All “Special Provisions” work required to complete the Project in a safe and orderly 

manner including, but without being limited to, safety measures, hoists, flagmen, 
clean-up, barricades, fences, temporary utilities, utility fees and charges, parking for 
the Contractor’s and Subcontractor’s personnel, and temporary facilities as may apply 
to this Work; 

 
b. All insurance in accordance with the insurance requirements of the Contract; 

 
 

c. Maintain and update current record drawings on-site.  Upon project completion provide 
the Owner a legible set of record drawings, operation and maintenance manuals, 
warranties, and guarantees; 

 
 

d. All permits required; 
 

 
e. Construction schedule indicating material lead times, shop drawings, order dates, start 

and end dates, milestone dates.  The schedule shall be updated monthly; 
 

 
f. Monthly project status report; Attend weekly project meetings; 

 
 

g. All engineering, testing and inspection costs for defective work, and work performed 
outside of the work hours set forth in Section 6-7 of the Special Provisions; 
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h. Repair or replace all existing improvements (public or private) damaged by the 
Contractor.  The Contractor is responsible to provide evidence of pre-existing 
conditions; 

 
 

i. All scheduling of utility connections turn on/off including but not limited to electrical 
services (for street lighting, traffic signals, and irrigation controllers) and water meters. 

 
 

j. All construction survey/staking necessary to set grade for all improvements.  The 
survey provider shall be appropriately licensed by the State of California and is subject 
to approval by the Owner; 

 
 

k. Watchman or security service, as necessary; 
 

 
l. Perimeter fencing of work zones and staging area as necessary for public safety and 

protection of equipment and materials; 
 

 
m. Dust control, street cleaning, and protection and/or replacement of existing surfaces or 

properties; 
 

 
n. Submittal Log of all submittals required to the Owner including but not limited to 

SWPPP, material, products, concrete testing data, batch plant testing data, shop 
drawings and traffic control and phasing plans.  Said log shall be updated for each 
weekly project meeting.   

 
 
All costs for the preceding shall be included in the other items for which bids are entered. 
 
The City may keep any monies which would otherwise be payable at any time hereunder and apply 
the same, or so much as may be necessary therefore, to the payment of any expense, losses or 
damages, as determined by the Engineer, incurred by the City, for which the Contractor is liable 
under the Contract. 

 
Other Withholds 
 
In addition to the amount which the Owner may otherwise retain under the Contract, the Owner 
may withhold a sufficient amount or amounts of any payment or payments otherwise due the 
Contractor, as in its judgment may be necessary to cover: 
 

a. Payments which may be past due and payable for just claims against the Contractor or any 
subcontractor for labor or materials furnished for the performance of this Contract. 

 
b. Defective work not remedied. 

 
c. Failure of the Contractor to make proper payments to its subcontractors or suppliers. 

 
d. A reasonable doubt that the Contract can be completed for the balance remaining. 

 
e. Damage to another Contractor or third party, or to private or City property. 

 
f. Failure of the Contractor to keep its work progressing in accordance with its progress schedule or 

maintaining current Record Drawings. 
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g. The Owner’s costs for the Contractor’s failure to complete work within the allowed time. 
 

h. Cost of insurance arranged by the Owner due to cancellation or reduction of the Contractor’s 
insurance. 

 
i. Failure of the Contractor to make proper submissions, as herein specified. 

 
j. Failure to submit, revise, resubmit, or otherwise conform to the requirements herein for preparing 

and maintaining a construction schedule. 
 

k. Payments due the Owner from the Contractor. 
 

l. Provisions of law that enable or require the Owner to withhold such payments in whole or in part. 
 

The Owner in its discretion may apply any withheld amount or amounts to the payment of valid 
claims. In so doing, the Owner shall be deemed the agent of the Contractor, and any payment so 
made by the Owner shall be considered as a payment made under the Contract by the Owner to 
the Contractor, and the Owner shall not be liable to the Contractor for such payment made in good 
faith.  Such payments may be made without prior judicial determination of the claim or claims.  The 
Owner will render to the Contractor a proper accounting of such funds disbursed in behalf of the 
Contractor. 

 
Pursuant to Public Contract Code Section 22300, for monies earned by the Contractor and withheld 
by the Owner to ensure the performance of the Contract, the Contractor, may, at its option, choose 
to substitute securities meeting the requirements of said Public Contract Code Section 22300.  
There would be an associated administrative charge of $75 per each Contractor’s Progress Invoice. 

 
 
7-3.2  Partial and Final Pay Quantities.  Add the following: 
 

When the estimated quantities for a specific portion of the work are designated as a final payment 
quantities, said estimated quantities shall be the final quantities for which payment for such specific 
portion of the work will be made unless the dimensions of said portions of the work shown on the 
plans are revised by the Engineer. If such dimensions are revised and such revisions result in an 
increase or decrease in the quantities of such work, the final quantities for payment will be revised 
in the amount represented by the changes in the dimensions. The estimated quantities for such 
specified portion of the work shall be considered as approximate only, and no guarantee is made 
that the quantities which can be determined by computations made based on the details and 
dimensions shown on the plans will equal the estimated quantities. No allowance will be made in 
the event that the quantities based on computations do not equal the estimated quantities. 
. 

7-3.3 Delivered Materials  Add the following: 
 

Unless included in the Bid Schedule, or unless otherwise called for in Technical Provisions, no 
payment will be made for materials or equipment delivered but not yet incorporated in the work. 

 
 
7-4 PAYMENT OF EXTRA WORK 
 
7-4.1 General  Add the following: 
 
             The Contractor shall not perform any extra work prior to written authorization from the Engineer. 
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7-4.2.3 Tool and Equipment Rental  Revise the statement in the subsection and apply the following: 
 

Regardless of ownership, the rates to be used in determining equipment rental costs shall not 
exceed listed rates according to California State Transportation Authority (CalTrans) “Labor 
Surcharge and Equipment Rental Rates (Cost of Equipment Ownership)”, at the time the Extra 
Work is performed. 

 
 
7-4.3 Markup  Delete the entire paragraph and substitute the following: 
 

Work by Contractor   When extra work is to be paid for on a force account basis, the labor, 
materials, equipment rental and other items of expenditures, the percentage of markup applied to 
the Contractor’s direct cost for all overhead and profit shall be as follows: 
 

(1) Labor…............................................. 12 
(2) Materials…....................................... 12 
(3) Equipment Rental…......................... 12 
(4) Other Items and Expenditure…........ 12 

 
Work by Subcontractor.  When all or any part of the extra work is performed by a Subcontractor, 
the markup established above in this section shall be applied to the Subcontractor’s actual cost of 
such work. A markup of 10 percent on the first $5,000 of the subcontracted portion of the extra 
work and a markup of 5 percent on work added in excess of $5,000 of the subcontracted portion of 
the extra work may be added by the Contractor. 

 
To the sum of the costs and markups provided for in this section, 1% shall be added as 
compensation for bonding. 

 
7-4.4  Daily Reports By Contractor Add the following: 
 

Material charges shall be substantiated by valid copies of vendor’s invoices.  Such invoices shall 
be submitted with the daily extra work reports, or if not available, they shall be submitted with 
subsequent daily extra work reports.  When these daily extra work reports are agreed upon and 
signed by both parties, said reports shall become the basis of payment for the work performed. 

 
 

SECTION 8 – FACILITIES FOR AGENCY PERSONNEL 
 
Facilities for Agency Personnel is not required on this project unless specified otherwise in the Technical 
Provisions. 
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PART 4 
 

EXISTING IMPROVEMENTS 
 

SECTION 400 PROTECTION AND RESTORATION 
 
400-1 General Add the following subsection: 

 
The Contractor shall examine all adjoining premises (including for the purposes hereof, streets and 
sidewalks) and buildings, and ascertain, before beginning work, the depth of cellars, materials and 
construction of buildings and all existing conditions of such premises and the buildings thereon, 
and shall be governed thereby for the necessary, thorough, safe and satisfactory execution of all 
work called for herein, whether indicated on Plans and/or specified, or not, and all work and 
protective measures necessary to keep and leave the said premises and buildings in the same 
condition as they were before commencing work shall be done without any addition to the Contract 
Price.  Wherever any parts of the existing adjoining buildings interfere with or are interfered with by 
the work to be performed hereunder, the Contractor shall make whatever changes necessary 
thereby, whether shown on the Plans, called for in the Specifications, or not shown or not called 
for.  The Contractor, before commencing work on the premises, shall, if he sees fit, make a written 
report of the conditions as found at that time, noting particularly any defects in evidence, taking 
photographs of the exteriors, and, if necessary, photographs of interiors, and shall deliver to the 
Owner a copy of the written report of the examination and copies of photographs with the date of 
taking thereon.  The Contractor shall invite the Owner and the owners of the respective properties 
and buildings to join with them in the examination of the premises and buildings.  The Owner may, 
at its option, be present during the examination.  If the Contractor fails to make the examination 
and report as herein specified, it will be deemed that the adjoining buildings and premises are in 
good condition, and all claims for damages, repairs and replacements must be treated by the 
Contractor on the basis that the buildings and premises were in good condition before work began.  

 
The Contractor shall shore up, brace, underpin, secure, and protect all foundations, improvements, 
and other parts of existing structures adjacent to the work site, which may in any way be affected 
by excavation or other operations in connection with the work to be performed under this contract.  
The Contractor shall be responsible for giving all required notices to any joining property owner or 
other party before commencement of work. 
 
 

SECTION 401 REMOVAL 
 
401-1 General Add the following subsection: 
 

Solid waste handling and recyclable waste material handling shall be performed exclusively by the 
City or its authorized agents. The City Council may regulate, by ordinance or resolution, all aspects 
of solid waste handling and recyclable material handling, including but not limited to, frequency of 
collection, means of collection and transportation, level of serves, charges, fees, and nature, 
location and extent of providing solid waste handling services.   
 
The City of Culver City provides waste disposal and recycling services for all construction & 
demolition projects within city limits in accordance with CCMC 5.01.010. As part of The City of 
Culver City's permitting process, the information provided will assist in establishing waste disposal 
and recycling services account and initiate waste collection, processing and disposal services for 
materials generated for the duration of the project. For further information such as roll-off bin rates, 
contact the Sanitation Division at (310) 253-6400.  
 
Contractor shall divert a minimum of seventy-five percent (75%) of the construction and demolition 
debris resulting from the work per CCMC 15.02.1140. The Contractor shall uploaded monthly 
hauler tickets to the Green Halo System at the end of each month. Before starting work, contractors 
must register the project in Green Halo, submit a waste management plan, and coordinate all 
hauling services through Culver City’s Environmental Programs and Operations Division.  
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The City utilizes the Green Halo System for tracking the construction and demolition waste 
management process. Upon project award, the Contractor will be directed to the Green Halo 
website to continue the Waste Management Application process. Once the application is submitted, 
the Contractor shall receive separate email notifications directly from Green Halo to activate the 
account. Confirmation emails shall be forwarded to the City's Project Manager. A case will be 
created to monitor the construction and demolition recycling activities of your project. The 
Contractor shall not commence work until the Green Halo application is complete. A monthly "C&D 
Administration Fee" (See Appendix E – Public Works Department Environmental Programs & 
Operations: Service Agreement and C&D Fee Schedules) will apply for the duration of the project. 
All waste tickets must be uploaded to the Green Halo account, and full compliance is required to 
receive final inspection approval and close out the project. 
  
If you have any questions regarding C&D requirements, please contact Jezenia Aguirre at 
jezenia.aguirre@culvercity.org. 
 
The bidders shall estimate quantities of all Construction and Demolition waste for the project and   
obtain approval for any self-hauling operations from Culver City’s Environmental Programs and 
Operations Division.  
 
The cost to comply with the City’s Construction and Demolition Waste Management Plan shall be 
included in the unit or lump sum prices for the applicable items of work listed in the Bidder’s 
Proposal and no additional compensation will be allowed. 
 

 
 

SECTION 402 – UTILITIES 
 
402-1 LOCATION   
 
402-1.1 General  Add the following: 

 
Prior to performing any excavation, the Contractor shall determine, by potholing, the location and 
depth of all utilities, including service connections, which have been marked by the respective 
owners and which may affect or be affected by its operations.  The Contractor shall pothole all utility 
crossings on public streets. The Contractor shall verify depth of all service utility crossings under 
sidewalk. Contractor shall locate all existing utilities, including storm and sewer main and laterals, 
within the project vicinity and shall exercise due care to ensure that existing utility facilities are not 
damaged during his operations. The existence of sewer mains or storm drains is evidenced by the 
manhole structures and catch basins.  When in doubt, the Contractor shall contact the utility 
operator concerned before proceeding further. 
 
Pipelines, conduits and other facilities may be buried within the limits of the work or adjacent thereto 
and may or may not be shown or indicated on the Plans.  The Public Works Director/City Engineer 
possesses records of certain utility facilities located within the public right-of-way.  These records 
are available for inspection by the Contractor at the Engineer’s Office.  In making these records 
available, the Owner does not warrant or guarantee the accuracy or completeness of the 
information contained therein and does not represent that the facilities shown on said records 
actually exist at the locations shown or elsewhere or that the Contractor may not encounter facilities 
not identified in said records.  The sewer service laterals are owned by the property owners and 
will not be marked by the City. Sewer system atlas sheet is available upon request for contractor’s 
reference. However, the City shall not guarantee the accuracy of the information.  It shall be the 
Contractor’s responsibility to locate and pothole all laterals. The Contractor at its expense shall 
repair sewer laterals that are damaged as the result of contractor’s activities.  
 
At signalized intersections with Red Light Enforcement Camera Systems, the Contractor shall 
coordinate with the Red Light Enforcement Camera manufacture and/or maintenance company to 
identify the substructure (e.g. conduit runs) and for notification of work prior to construction. 
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The Contractor shall immediately notify the Engineer of any potential conflict with the proposed 
improvements.  The cost of repair to any utility damaged by the contractor due to failure to 
determine location and depth as required herein shall be borne by the Contractor.  Full 
compensation for determining location and depth of utilities shall be considered as included in the 
prices bid for other items of work, and no additional compensation will be allowed. 

 
402-2    PROTECTION Add the following: 
   

The contractor shall protect in place all existing sewer, storm drain, and other utility manhole lids 
and covers, water meter boxes and covers, gas meter boxes and covers, valve covers, etc. to 
grade unless specifically designated for adjustment by others on the Plans.  Payment for 
adjustment of said items to grade shall be considered as part of related bid items for which payment 
is made and no separate payment will be made therefore. 

 
For Ting Fiber Utility:  
 
Protect in Place underground utilities, including Ting Fiber Utility that is approximately 6” below 
street surface. Ting Utility is generally located along the edge of the gutter, on both sides of the 
street. 

 
If the conduit is fully exposed in a working section but not going to be affected, a layer of sand is 
placed between the conduits and the material being laid to prevent it from sticking or melting the 
conduit. The Contractor is responsible if the conduit is hit or the fiber is damaged. 
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PART 6   
 

TEMPORARY TRAFFIC CONTROL 
 

SECTION 600 ACCESS 
 
600-1 General   Add the following: 
 

Traffic and access, including but not limited to vehicular and pedestrian traffic controls, 
maintenance of vehicular and pedestrian access, detours, and street closures, shall be in 
accordance with Subsection 7-10, of the latest edition of the Standard Specifications for Public 
Works Construction, including all its subsequent amendments; the latest edition of the Work Area 
Traffic Control Handbook (“WATCH”) as published by the Building News, Inc., and the following 
Special Provisions.  In the event of conflict, the Special Provisions shall take precedence over the 
Work Area Traffic Control Handbook (“WATCH”) and the Standard Specifications, and the Work 
Area Traffic Control Handbook (“WATCH”) shall take precedence over the Standard Specifications.  
 
The Contractor is solely responsible for the traffic control safety of pedestrians and vehicles on the 
public right-of-way within the Contractor’s work area.  The Contractor shall hold harmless and 
indemnify the Owner, and each of its officers and employees, for any and all damages to persons 
and property due to the Contractor’s failure to maintain adequate traffic control and safety.  It is the 
affirmative duty of the Contractor to maintain all of his traffic control devices on the project at all 
times, including night and/or weekends. 
 
The Contractor shall notify by printed notice, the occupants of all properties within the construction 
zone of any access, parking and circulation restrictions and limitations that will be created by the 
construction at least 7 calendar days in advance of the commencement of construction.  This notice 
shall be prepared by the City of Culver City, but be distributed by the Contractor. 

 
No closure of any street shall be allowed unless prior written permission is obtained from the City 
Engineer. If permission to close a street is granted, then the Contractor is required to notify in 
writing at least five (5) working days in advance of street closures, all emergency services, and 
school bus services shall be notified by the contractor in writing of the locations, time, and date of 
the closures.  In case of schedule changes, the emergency services, etc., shall be notified by 
telephone at least two (2) days in advance of the street closure. 
 
Business Access 
Pedestrian and vehicular access shall be maintained to businesses fronting the Work except when 
construction of areas immediately fronting a business entrance precludes such access.  Contractor 
shall notify affected business three (3) business days in advance of construction.   
 
Contractor shall make provisions for deliveries to business including temporary loading zones 

 
Convenient and safe pedestrian access to occupied residential and business property shall be 
maintained at all times. Access to mailboxes must be maintained at all times such that the postal 
delivery service is not- interrupted. Trash pick-up service shall not be interrupted. Access to vacant 
and unused property may be restricted when approved by the Engineer. Both vehicular and 
pedestrian access shall be maintained at all times to all other property except as otherwise 
specifically authorized in writing by the City’s Engineer. 
 
Temporary No Parking  
 

The Contractor shall notify in writing residents of property adjoining the location of the work 
at least forty-eight (48) hours before the start of construction on that street.  The Contractor 
is responsible for posting “temporary no-parking” signs at least forty-eight (48) hours before 
using the parking lane for construction purposes. The Contractor shall be responsible for 
furnishing, posting, and removing temporary “No Parking” and “No Driving” signs (as 
applicable) along project streets.  Signs shall be posted on each side of the street with a 
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maximum of 200 feet between signs.  When necessary, the Contractor shall furnish posts. 
Pursuant to City requirements, “Temporary No Parking” signs must be posted and verified 
by the Culver City Police Department 48 hours prior to beginning of construction. 

  
The Contractor shall coordinate with postal authorities for the temporary relocation of mailboxes.  
Contractor shall provide signage directing pedestrian and vehicular traffic to temporary mailbox 
locations. 

 
In the case of work requiring excavation of the roadway which may interfere with the use by 
residents or businesses of their driveways, suitable provisions shall be made by the Contractor at 
such time as the exigencies of construction may demand a temporary blocking of said driveways. 
Efforts shall be made by the Contractor to minimize the duration of said blocking and to notify the 
residents of this need well in advance. Further, the Contractor shall provide access to each 
residential or commercial establishment each evening.  Any trench or excavation in the street or 
alley which remains open after work hours shall be covered by steel plates. 
 

 
SECTION 601 TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION AND  

MAINTENANCE WORK ZONES 
 

 
601-2 Traffic Control Plans (TCP) Add the following: 

 
On all Arterial streets or other streets as required in the Technical Provisions, The Contractor shall 
submit detailed Traffic Control Plans (TCP) on 24” x 36” sheet which shall clearly show and describe 
all proposed lights, warning signs, barricades, delineators, temporary lane markings, temporary 
traffic signals or signs, and any and all other facilities proposed to be installed.  TCP shall be 
prepared by a Registered Civil or Traffic Engineer and shall show all lane closures, restrictions, 
tapers, and other disruptions of normal traffic flow, including pedestrian and vehicular detours.  A 
schedule shall be included.  TCP shall be submitted to the Engineer for approval no later than two 
(2) weeks after the award of contract.  It shall be the Contractor’s responsibility to immediately 
revise the TCP at the direction of the Engineer, and the Contractor hereby agrees that such Plan 
shall be strictly adhered to, and the Contractor hereby understands and agrees that its failure to 
provide any facility or device as shown on the TCP, or its deviation from said Plan, shall constitute 
a breach of contract. Traffic control set up in the field shall be inspected and approved by the City 
Engineer’s Representative prior to commencement of any construction activity.    
 
 
 
 
 

-- End of Section -- 
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BID ITEM No 1.     MOBILIZATION/TRAFFIC CONTROL 

 
The scope of the work shall include the obtaining of all bonds, insurance; moving onto the site of all project 
work areas and equipment; and the furnishing of other construction facilities; all as required for the proper 
performance and completion of the Work. Mobilization shall include but not be limited to the following 
principal items: 

 
1. Notification to adjacent businesses and residences. Contractor will be required to print and 

distribute a 7-day advance notice to each business and residence that may be impacted by the 
construction. Submit the notices to the City for approval. Notices shall be received at least 7 days 
prior, but not more than 14 days. The Contractor shall provide a list to the City Project Manager of 
all addresses notified.   

2. The movement of personnel, equipment, supplies and incidentals to the project site. 
3. Furnishing, installing, and maintaining all storage yards or sheds required for temporary storage of 

products, equipment, or materials that have not yet been installed in the Work. Construction yard: 
As specified in the Special Provisions 3-12.4.1, the contractor is responsible for locating the 
construction yard for its construction operation. The contractor shall provide lease agreement and 
insurance prior to use any rented lot.  

4. Confined space entry to excavations.  
5. Have the Contractor’s superintendent or foreman at the job site full time. 
6. Submittal of required construction schedule as specified. Construction schedule shall be kept up-

to-date throughout the duration of the project. Unless otherwise confirmed by the Project Manager, 
the schedule at the start of the week shall be used to coordinate with other Departments and City 
Staff for that work week. Inspections must be scheduled at least 24 hours in advance.  

7. All submittals as required in the specifications. 
8. Submit work site exhibits for each job location, showing items including but not limited to equipment 

placement, materials storage, temporary restroom placement, demolition and construction debris 
disposal location, etc.  

9. In addition, Mobilization shall include all items required to conform to project site management 
efforts, including Best Management Practices (BMPs) per the 2024 Construction BMP Handbook. 
BMP’s shall include all labor, work and materials necessary to plan and implement BMPs into the 
project. BMPs shall include methods and materials to provide safety and protection throughout 
construction. Designated plans may be required to be submitted to and approved by the Engineer 
prior to beginning construction. 

 
Mobilization includes all work necessary to mobilize and demobilize forces, equipment, transportation, and 
materials; obtain bonding, insurance, permits, licenses; and other work as necessary to prepare for 
constructing the work. 
 
All submittals shall be submitted no later than two weeks after the contract award. 
 
TRAFFIC CONTROL 
 
Traffic Control shall conform to the provisions of Sections 7-8 and 7-10 of the Standard Specifications and 
Special Provisions of this specification, and the contractor shall at its cost prepare and obtain approved 
traffic control plans, and the implementation thereof. 
 
The CONTRACTOR shall submit an engineered traffic control plan for review and approval for work if 
performed on arterial streets. 
 
The CONTRACTOR shall provide all traffic controls necessary to provide for the safe and expeditious 
movement of traffic, motorized and non-motorized (including pedestrian traffic), through the construction 
zones, as well as those necessary to provide for the safety of the work force performing the construction. 
 
The CONTRACTOR shall provide adequate pedestrian and vehicular traffic controls for the duration of the 
work in accordance with the Contract Documents including Subsection 7-10 of the SSPWC, the Work Area 
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Traffic Control Handbook (WATCH), Caltrans' Manual of Traffic Controls for Construction and Maintenance 
Work Zones (Chapter 5 of the Traffic Manual, hereafter "Manual of Traffic Controls"), and the City of Culver 
City. 
  
The CONTRACTOR shall include any temporary pavement necessary for the safe and expeditious 
movement of traffic.  
 
Unless otherwise approved by the City Engineer, the Contractor shall coordinate access for residents 
and businesses within the project limits.  Any closure of access or drive approach shall be immediately 
restored when construction operation requiring the closure is completed.  In addition, the Contractor shall 
comply with to the following: 
 

 Where a resident or a business has a drive approach that is at least 22 feet wide, the construction 
in the area shall be done in halves in order to maintain continuous access. 

 Where a resident or business has more than one two-way drive, continuous access to at least one 
two-way drive approach shall be maintain at all times. 

 The Contractor shall construct temporary ramps at excavated areas and utilize other construction 
methods, such as temporary backfilling areas and laying temporary AC pavement, in order to 
maintain continuous access in the construction zone. 

 For arterial streets, unless otherwise directed by the Engineer, one lane in each direction must be 
maintained at all times and where possible, a left-turn lane at intersection during construction. 
 

LANE CLOSURE HOURS ALLOWED: 
 

Normal working hours/lane closure hours on arterial streets are from 9:00 a.m. to 3:30 p.m.  
 
 
SIGNS 
 
All excavations required for the purpose of installing traffic control signs, including construction area signs, 
shall be performed by hand methods without the use of power equipment, except that power equipment 
may be used if it is determined there are not utility facilities in the area of the proposed holes.  
CONTRACTOR shall notify Underground Service Alert - Southern California (USA) at 800/422-4133 at least 
2 working days, but no more than 14 calendar days, prior to commencing any excavation for said signposts. 
 
All signage conflicting with required traffic control signage shall be removed or suitably covered.  Said signs 
shall be replaced unless designated for removal or relocation on the Plan. 
 
This item shall include the temporary relocation of existing signs as necessary.  Additionally, signs shall be 
posted directing pedestrians to detour safely around construction work. 
             
 
PAYMENT 
 
Payment for BID ITEM NO. 1 – MOBILIZATION/TRAFFIC CONTROL shall be at the contract lump sum 
(LS) price and shall include full compensation for all labor, materials, tools, equipment, and incidentals 
necessary to do all the work thereof including, but not limited to mobilization (including various 
subcontractors for multiple mobilizations as necessary), traffic control plans, traffic detour and traffic control.   
Payment on this lump sum bid item shall be made with each progress payment in direct proportion to the 
amount of the total contract amount earned to date. 
 
 
BID ITEM NO. 2 – CONSTRUCTION SURVEY, STAKING, RESET SURVEY TIES AND MONUMENTS 
 
Construction Survey, Staking, and Reset Survey Ties and Monuments shall include all labor, equipment, 
materials, incidentals and work necessary to survey the work to conform to the plan lines and limits, provide 
grades, establish pavement grades, match existing conditions, and otherwise lay out the work as necessary 
for construction per the Plans or as directed by the City Engineer or Public Works Inspector. 
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The contractor shall also inspect for the presence of all survey monuments prior to construction, notify the 
City Engineer, and reset the location after construction. This work shall be done by and under the 
supervision of a Licensed Professional Land Surveyor, licensed in the State of California. The scope of 
survey monument preservation and re-setting will consist of, but not be limited to, performing a field review 
to determine the total number of survey monuments which would need to be re-set; for those survey 
monuments or property corner which need to be re-set, check existing ties and set new ties for each point; 
following construction of the improvements, re-set each monument. Monuments exist at 3828 Albright Ave, 
3852 Albright Ave, 4123 Milton Ave, 4139 Milton Ave, 10727 Kelmore St, and the intersection of Lenawee 
and Wrightcrest.  
 
 
PAYMENT 
 
Payment for BID ITEM NO. 2 – CONSTRUCTION SURVEY, STAKING, RESET SURVEY TIES AND 
MONUMENTS; shall be at the contract lump sum (LS) price and shall include full compensation for all labor, 
materials, tools, equipment, and incidentals necessary to do all the work thereof. 
 
 
BID ITEM NO. 3 – SAWCUT & REMOVE EXISTING AND CONSTRUCT NEW 4” PCC SIDEWALK OVER 
4” CMB PER SPPWC STD. PLAN NO. 112-2 
 
GENERAL 
 
Removal and disposal of existing sidewalk and other material shall comply with Section 300 of the Standard 
Specifications and the guidelines described herein.  Limits of the construction shall be marked by the City 
Representative at each site prior to removal.  Said removal shall be adequate to replace sidewalk in a 
manner such that the sidewalk surface will have a straight grade when connecting the existing walk on 
either side of the walk length to be constructed (which was raised by tree roots). All debris shall be disposed 
of properly and in accordance with local codes and ordinances. All materials to be removed shall be 
disposed of outside the right-of-way as specified in subsection 300-2 of SSPWC.  Pavements shall be 
removed to neatly sawed edges as specified in subsection 300-2.9 of SSPWC. Debris shall be removed 
same-day and not left at job site or in public right of way. Removals of existing PCC improvements shall 
include any existing base and/or subbase materials to a depth necessary for the placement of CMB under 
proposed PCC improvements.  
 
Locations, dimensions and depths of PCC sidewalk removals per CDBG ADA Sidewalk Repair Project 
(CDBG Project No. 602758-24) – Sidewalk Exhibit in Appendix A. 
 
All materials to be removed shall be disposed of outside the right-of-way as specified in subsection 300-2 
of SSPWC.  Pavements shall be removed to neatly sawed edges as specified in subsection 300-2.9 of 
SSPWC. Removals shall comply with the Special Provisions per Section 401-1, page E-24 & E-25. 
Debris shall be removed same-day and not left at job site or in public right of way. 
 
The cost to comply with the City’s Construction and Demolition Waste Management Plan shall be included 
in the unit or lump sum prices for the applicable items of work listed in the Bidder’s Proposal and no 
additional compensation will be allowed. 
 
Failure to comply with any of the provisions of the CCMC may result in forfeiture of the Performance Security 
Deposit. 
 
EXCAVATION/TREE ROOT TRIMMING 
 
The Contractor shall coordinate with the City Arborist for recommendations related to the health and stability 
of any trees prior to commencing work, including root trimming, grinding and/or removal. The Contractor 
shall coordinate a schedule with the City Arborist, Inspector, and Engineer for the City Arborist to review 
trees prior to commencing work. If the Contractor chooses, the Contractor may provide a certified arborist 
at no additional cost to the City to review trees and provide a report for the City Engineer to review in lieu 
of the City Arborist. The City Engineer must provide approval of the report prior to commencing work on 
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trees and tree roots. All equipment used in tree root trimming must be sterilized, with bleach or another 
solution approved by the City Arborist, prior to advancing to the next tree. 
 
Bid item consists of removing the existing damaged sidewalks.  All exposed roots are to be trimmed to 4" 
(minimum) below the elevation of the bottom of proposed 4" thick concrete sidewalk.  The root removal 
areas are to have soil replaced with 4” crushed miscellaneous base.  All base material shall be clean and 
compacted in place, at 95% compaction, satisfactory to the City Engineer or his designee. In the event that 
removal of roots for sidewalk leveling might destabilize any tree(s), a narrower (36 inch minimum width) 
sidewalk shall be constructed to meander the tree(s) at the direction of City Engineer and City Arborist. 
After completion of sidewalk work, all areas will be cleaned up; soil elevation adjacent to walks shall be 
flush with the (straight graded) sidewalk elevation.  
 
 
IRRIGATION SYSTEM PROTECTION 
 
In areas where irrigation systems exist, they shall be protected in place or removed and replaced if damaged 
during construction.  This work shall be done on the same day the system is damaged so that no 
damage is done to any landscaped areas.  Schedule 40 PVC pipe is to be used in like size of system 
being replaced.  This shall be done only where needed for construction of sidewalks.  Replace all sprinkler 
heads with type removed; adjust for yard areas to ensure adequate overspray to adjacent sprinklers.  This 
work shall be completed as part of sidewalk construction and no separate payment will be made for sprinkler 
repairs related to any construction and no separate payment will be made. In the event an adjacent property 
owner claims that the irrigation systems were damaged by the contractor during the project, the contractor 
will be responsible for appeasing and satisfying the property owner at no additional cost to the City. 
        
SIDEWALK CONSTRUCTION 
 
New sidewalk grade shall be flush with existing sidewalk on either side of the areas to be removed and 
replaced. All sidewalks shall be constructed to drain so that no low spots are constructed where puddling 
or ponding might occur.  Cross slopes shall match existing sidewalks that are to remain on either side of 
the reconstructed areas. 
 
The sidewalks shall be constructed in accordance with Section 200-2.4 and Section 303 of the Standard 
Specifications, and as shown in APWA Standard Plans.  Sidewalks shall be 4" thick over 4” crushed 
miscellaneous base (CMB). Construction of this item shall be coordinated with all other construction 
activities.  For the existing structures to be removed, all edges shall be saw-cut.  All fresh P.C.C. surfaces 
shall be protected from weather and from graffiti.  Any damaged P.C.C. surfaces shall be repaired or at no 
additional cost to the City.   
 
Concrete shall be Class 520-C-2500 
 
To minimize inconvenience to traffic and the public in general, the Contractor shall schedule the concrete 
placement to be completed no later than three (3) working days after the removal operations.  Safe 
and adequate pedestrian and vehicular movement at and around all construction sites shall be provided 
and maintained at all times.  Approved barriers and signs (traffic flagging personnel, if necessary), shall be 
furnished and utilized by the Contractor.  All work mentioned above shall be included in the unit price for 
this bid items.  
 
PAYMENT 
 
Payment for BID ITEM NO. 3 – SAWCUT & REMOVE EXISTING AND CONSTRUCT NEW 4” PCC 
SIDEWALK OVER 4” CMB PER SPPWC STD. PLAN NO. 112-2; shall be per square foot (SF) of concrete 
placed and shall include full compensation for all labor, materials, tools equipment, transportation and 
incidentals necessary to do all the work involved thereof, complete, in place, and accepted. 
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BID ITEM NO. 4 – REMOVAL OF EXISTING IMPROVEMENTS AND CONSTRUCT NEW CURB RAMPS 
PER EXHIBIT B 
 
Scope under this bid item includes removal of existing sidewalks and/or curb ramps and construction of 
new curb ramps as shown in the Exhibit in Appendix B. Scope includes:  

 
 Removal of existing PCC improvements. 
 Construction of PCC curb ramp per APWA Greenbook Standard  
 Ramp shall be 4 inches PCC over 6 inches of crushed miscellaneous base (CMB). 
 Concrete shall be Class 520-C-2500.  
 Procurement and installation of detectable truncated domes 
 Adjustment of utility boxes and lids as shown in exhibits 
 Slot paving as shown in the exhibit or as directed by Inspector 

 
The work shall include formwork, concrete material, curing, protection testing, adjustment to match existing 
improvements. Refer to APPENDIX B for location.   
 
Removal and disposal shall be according to the requirements as described in Section E, Special Provisions. 
The cost to comply with the City’s Construction and Demolition Waste Management Plan shall be included 
in the unit or lump sum prices for the applicable items of work listed in the Bidder’s Proposal and no 
additional compensation will be allowed. 
 
Failure to comply with any of the provisions of the CCMC may result in forfeiture of the Performance Security 
Deposit. 
 
The contractor shall meet with the City’s representative in the field to verify the designated area of AC 
slotcut to be excavated and reconstructed as shown on the plans. Asphalt concrete pavement shall conform 
to the provisions of Section 203 and 302 of the Standard Specifications, and shall be constructed to the 
limits to match existing adjacent surface. The excavated area shall be properly prepared per provisions of 
Section 302-5 of SSPWC for the construction of the AC pavement. Upon excavation and removal, the top 
layer 6 inches of subgrade soil shall be compacted to 95% of maximum density prior to placing CMB or 
paving. Asphalt Concrete shall be Type C2 PG-64-40 mix. The allowable placement of AC at 4” maximum 
per lift. Contractor to furnish and place 6” AC deeplift slot pave over compacted CMB, as specified on 
Exhibits in Appendix B. 
 
PAYMENT 
 
Payment for BID ITEM NO. 4 – REMOVAL OF EXISTING IMPROVEMENTS AND CONSTRUCT NEW 
CURB RAMPS PER EXHIBIT B; shall be per each (EA) and shall include full compensation for all labor, 
formwork, traffic control, materials, tools equipment, transportation, and incidentals necessary to do all the 
work involved thereof, complete, in place, and accepted. 
 
 
 
BID ITEM NO. 5 – REMOVE AND REPLACE EXISTING TREE 
 
Scope under this bid item includes removal and replacement of existing parkway trees at 5215 Sepulveda 
Blvd as shown in exhibit in Appendix A. Two trees shall be replanted for every one tree removed. The 
contractor shall provide a replacement tree of 36” x 36” planter box size and plant it on the tree well at a 
location designated by City Arborist per Culver City Tree Planting detail. The tree species replacement shall 
be Sycamore tree (Platanus Acerifolia), as approved by City Arborist per the Culver City Urban Forest 
Master Plan. Prior to delivery, the City Arborist shall inspect the tree at the nursery for any pests and verify 
the trees are in healthy condition.  
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Contractor shall be responsible for the maintenance of the transplanted or new parkway tree for one year. 
If a new tree does not survive during the first year, the applicant shall be required to plant a replacement 
tree in accordance with the City’s requirements. 
 
PAYMENT 
 
Payment for BID ITEM NO. 5 – REMOVE AND REPLACE EXISTING TREE; shall be per unit quantity (EA) 
and shall include full compensation for all labor, formwork, traffic control, materials, tools equipment, 
transportation, and incidentals necessary to do all the work involved thereof, complete, in place, and 
accepted. 
================================================================================  

-End of Section F- 
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SECTION 503 OF THE REHABILITATION ACT OF 1973. Section 503 of the 
Rehabilitation Act of 1973, as amended, prohibits employment discrimination on the 
basis of disability in any program or activity which receives Federal financial 
assistance in the federal government, public or private agency. Discrimination is 
prohibited in all aspects of employment against persons with disabilities who, with 
or without reasonable accommodation, can perform the essential functions of the 
job. If you believe you have been discriminated against in a program of any institution 
which receives Federal assistance, you should contact immediately the Federal 
agency providing such assistance. 
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APPRENTICESHIP PROGRAM 
 
Attention is directed to Sections 1777.5, 1777.6, and 1777.7 of the California Labor Code and Title 8, 
California Administrative Code, Section 200 et seq. to ensure compliance and complete understanding 
of the law regarding apprentices. A copy of the worker’s apprentice status from the Federal Office of 
Apprentice (OA) must be attached to the first CPR where an apprentice is reported.  
 
COMPLIANCE WITH CLEAN AIR AND WATER ACTS 
 
During the performance of this contract , the contractor and all subcontractors shall comply with the 
requirements of the Clean Air Act, as amended, 42 USC 1857 et seq., the Federal Water Pollution 
Control Act, as amended, 33 USC 1251 et seq., and the regulations of the Environmental Protection 
Agency  with the respect thereto, at 40 CFR Part 15, as amended.  
 
In addition to the foregoing requirements, all nonexempt contractors and subcontractors shall furnish 
to the owner, the following: 
  

1. A stipulation by the contractor or subcontractors, that any facility to be utilized in the 
performance of any nonexempt contract or subcontract, is not listed in the List of Violating 
Facilities issued by the Environmental Protection Agency (EPA) pursuant to 40 CAR 15.20. 

 
2. Agreement by the contractor to comply with all the requirements of Section 114 of the Clean 

Air Act, as amended, (42 USC 1857c-8) and Section 308 of the Federal Water Pollution 
Control Act, as amended, (33 USC 1318) relating to inspection, monitoring, entry, reports 
and information, as well as all other requirements specified in said Section 114 and Section 
308, and all regulation and guidelines issued there under. 

 
3. A stipulation that as a condition for the award of the contract, prompt notice will be given of 

any notification received from the Director, Office of Federal Activities, EPA, indicating that 
facility utilized, or to be utilized for the contract, is under consideration to be listed on the EPA 
List of Violating Facilities. 

 
Agreement by the contractor that he will include, or cause to be intended, the criteria requirements in 
paragraph (1) through (4) of this section in every nonexempt subcontract and requiring that the 
contractor will take such action as the government may direct as a means of enforcing such provisions 

 
 

5-YEAR RECORD RETENTION -  LA COUNTY AUDITOR/CONTROLLER  
 
The Contractor shall keep all records of funds received from City and make them accessible for audit 
or examination for a period of five (5) years after final payments are issued and other pending matters 
are closed. (Los Angeles County Auditor-Controller Contract Accounting and Administration Handbook, 
Section 3.1). 
 
SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT OF 1968 (As Amended) 
 
The work to be performed under this Contract is subject to the requirements of Section 3 of the Housing 
and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The purpose of 
Section 3 is to ensure that employment and other economic opportunities generated by HUD assistance 
or HUD-assisted projects covered by Section 3, shall, to the greatest extent feasible, be directed to 
low- and very low-income persons, particularly persons who are recipients of HUD assistance for 
housing. 
 
The parties to this Contract agree to comply with HUD's regulations in 24 CFR Part 75, which 
implements Section 3. As evidenced by their execution of this Contract, the parties to this Contract 
certify that they are under no contractual obligation or other impediment that would prevent them from 
complying with Part 75 of the regulations. 
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The Contractor agrees to send to each labor organization or representative of workers with which the 
Contractor has a collective bargaining Contract or other understanding, if any, a notice advising the 
labor organization or workers' representative of the Contractor's commitments under Section 3, and will 
post copies of the notice in conspicuous places at the work site where both employees and applicants 
for training and employment positions can see the notice. The notice shall describe the Section 3, shall 
set forth the minimum number and job titles subject to hire, availability of apprenticeship and training 
positions, the qualifications for each, and the name and location of the person(s) taking applications for 
each of the positions; and the anticipated date the work shall begin. 
 
The Contractor agrees to include this Section 3 contract language in every subcontract subject to 
compliance with regulations in 24 CFR Part 75, and agrees to take appropriate action, as provided in 
an applicable provision of the subcontract or in this Section 3 contract language, upon a finding that 
the subcontractor is in violation of the regulations in 24 CFR Part 75. The Contractor will not subcontract 
with any subcontractor where the Contractor has notice or knowledge that the subcontractor has been 
found in violation of the regulations in 24 CFR Part 75.  
 
The Contractor will certify that any vacant employment positions, including training positions, that are 
filled (1) after the Contractor is selected, but before the Contract is executed, and (2) with persons other 
than those to whom the regulations of 24 CFR Part 75 require employment opportunities to be directed, 
were not filled to circumvent the Contractor’s obligations under 24 CFR Part 75. Noncompliance with 
HUD's regulations in 24 CFR Part 75 may result in sanctions, termination of this Contract for default, 
and debarment or suspension from future HUD assisted contracts
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APPENDIX A 
 

CDBG ADA Sidewalk Repair Project (CDBG Project No. 602758-24) – Sidewalk Exhibit  



# Location Width (FT) Length (FT) SF

1 3828 Albright Ave 4 58 232

2 3835 Albright Ave 4 26 104

3 3849 Albright Ave 4 16 64

4 3852 Albright Ave 4 13 52

5 3856 Albright Ave 4 16 64

6 4123 Milton Ave 4 11 44

7 4125 Milton Ave 4 18 72

8 4153 Milton Ave 4 60 240

9 4139 Milton Ave 4 25 100

10 10703 Kelmore St 4 13 52

11 10707 Kelmore St 4 34 136

12 10727 Kelmore St 4 11 44

13 5215 Sepulveda Blvd* 5 377 1535

14

15

16

17

18

19

20

21

22

TOTALS 2739

Sidewalk Removal & Replacement-Specs

david.nauta
Text Box
*Multiple locations at 5215 Sepulveda Blvd
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3828 Albright Ave

david.nauta
Polygon

david.nauta
Text Box
Contact City Arborist for tree root determination.

david.nauta
Text Box
4' x 58' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 
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3835 Albright Ave

david.nauta
Polygon

david.nauta
Text Box
4' x 26' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination.
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3849 Albright Ave 

david.nauta
Polygon

david.nauta
Text Box
Contact City Arborist for tree root determination.

david.nauta
Text Box
4' x 16' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 
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3852 Albright Ave 

david.nauta
Polygon

david.nauta
Text Box
4' x 13' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination.
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3856 Albright Ave 

david.nauta
Polygon

david.nauta
Text Box
Contact City Arborist for tree root determination.

david.nauta
Text Box
4' x 16' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 
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4123 Milton Ave 

david.nauta
Polygon

david.nauta
Text Box
4' x 11' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 
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4125 Milton Ave 

david.nauta
Polygon

david.nauta
Text Box
4' x 18' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination.
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4139 Milton Ave 

 

david.nauta
Polygon

david.nauta
Text Box
4' x 25' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination.
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4153 Milton Ave 

david.nauta
Polygon

david.nauta
Text Box
Contact City Arborist for tree root determination.

david.nauta
Text Box
4' x 60' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 
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10703 Kelmore St 

david.nauta
Polygon

david.nauta
Text Box
4' x 13' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 
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10707 Kelmore St 

david.nauta
Polygon

david.nauta
Text Box
4' x 34' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination.
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10727 Kelmore St 

david.nauta
Polygon

david.nauta
Text Box
4' x 11' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 
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5115 Sepulveda Blvd

david.nauta
Polygon

david.nauta
Text Box
5' x 28' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Existing tree to be removed. Coordinate with City Arborist for removal requirements. 
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david.nauta
Polygon

david.nauta
Text Box
5' x 28' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination. Sidewalk to meander around roots.
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david.nauta
Polygon

david.nauta
Text Box
5' x 25' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination. Sidewalk to meander around roots.
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david.nauta
Polygon

david.nauta
Text Box
5' x 52' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Existing trees to be removed. Coordinate with City Arborist for removal requirements. 

david.nauta
Line

david.nauta
Line
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david.nauta
Polygon

david.nauta
Text Box
5' x 16' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Existing tree to be removed. Coordinate with City Arborist for removal requirements. 
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Polygon

david.nauta
Text Box
Existing tree to be removed. Coordinate with City Arborist for removal requirements. 

david.nauta
Line
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david.nauta
Polygon

david.nauta
Text Box
5' x 10' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 



Appendix A – CDBG 602758-25 Sidewalk Loca�ons Exhibit 

david.nauta
Polygon

david.nauta
Text Box
Contact City Arborist for tree root determination. 
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david.nauta
Text Box
5' x 13' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination. 

david.nauta
Polygon
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david.nauta
Polygon

david.nauta
Text Box
5' x 23' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination. 
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david.nauta
Polygon

david.nauta
Text Box
5' x 20' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination. 
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david.nauta
Polygon



Appendix A – CDBG 602758-25 Sidewalk Loca�ons Exhibit 

david.nauta
Polygon

david.nauta
Text Box
5' x 10' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination. 
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david.nauta
Polygon
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david.nauta
Polygon

david.nauta
Text Box
5' x 6' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination. 
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david.nauta
Polygon
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david.nauta
Polygon

david.nauta
Text Box
5' x 9' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination. 
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david.nauta
Polygon
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david.nauta
Polygon

david.nauta
Text Box
5' x 35' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Existing tree to be removed. Coordinate with City Arborist for removal requirements. 

david.nauta
Line
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david.nauta
Polygon
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david.nauta
Polygon

david.nauta
Text Box
5' x 18' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 
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david.nauta
Polygon
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david.nauta
Polygon

david.nauta
Text Box
5' x 24' PCC sidewalk removal and replace per APWA standards. 4" PCC over 4" CMB sidewalk. 

david.nauta
Text Box
Contact City Arborist for tree root determination. 
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david.nauta
Polygon
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APPENDIX B 
 

CDBG ADA Sidewalk Repair Project (CDBG Project No. 602758-24) – Curb Ramp Exhibit  



Appendix B – CDBG 602758-25 Curb Ramp Loca�ons Exhibit 

 

Milton Ave x Ale�a Ave

david.nauta
Polygon

david.nauta
Call Out
 Remove and replace existing PCC pavement and subgrade section to a depth of 16"; PCC thickness varying depth, approximately 10"-12". New pavement section shall be 10" PCC over 6" CMB. CMB compacted to 95%. PCC shall be early strength mix, reaching 2500 PSI in three days. 

david.nauta
Call Out
Protect in place existing Ting fiber line

david.nauta
Call Out
Remove and replace existing curb, from BCR to ECR. Join existing, match height of existing.

david.nauta
Call Out
Remove existing curb ramp and sidewalk. Replace with SPPWC Std 111-5 Case A, modified Type 4 curb ramp. 8% max ramp slope; 2% max landing slope

david.nauta
Call Out
Remove and reconstruct 6" Retaining Curb per Detail D, SPPWC Std 111-5

david.nauta
Line

david.nauta
Text Box
4' Landing

david.nauta
Line

david.nauta
Line

david.nauta
Line

david.nauta
Line

david.nauta
Polygon

david.nauta
Call Out
Install truncated domes
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david.nauta
Polygon
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david.nauta
Polygon

david.nauta
Call Out
Remove and replace sidewalk, 4" PCC over 4" CMB
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david.nauta
Polygon

david.nauta
Call Out
Remove and replace sidewalk, 4" PCC over 4" CMB
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9940 Jefferson Boulevard

david.nauta
Polygon

david.nauta
Call Out
Remove existing sidewalk, curb and gutter. Replace with SPPWC Std 111-5 Case A, modified Type 5 curb ramp. 8% max ramp slope; 2% max landing slope

david.nauta
Polygon

david.nauta
Line

david.nauta
Polygon Line

david.nauta
Line

david.nauta
Call Out
4' x 4' Landing

david.nauta
Call Out
Install truncated domes

david.nauta
Call Out
Protect in place existing Ting fiber line

david.nauta
Call Out
Protect in place traffic signal pole and box

david.nauta
Call Out
Construct retaining curb, variable height (0"-8")

david.nauta
Polygon Line

david.nauta
Call Out
Remove and reconstruct retaining curb, variable height (6"-10")

david.nauta
Call Out
Curb transition
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david.nauta
Polygon

david.nauta
Polygon Line

david.nauta
Polygon

david.nauta
Line

david.nauta
Line

david.nauta
Call Out
4' Wide ramp

david.nauta
Call Out
Join existing

david.nauta
Call Out
Construct retaining curb

david.nauta
Call Out
Curb transition

david.nauta
Call Out
Join existing



Appendix B – CDBG 602758-25 Curb Ramp Loca�ons Exhibit 

 

david.nauta
Polygon Line

david.nauta
Polygon Line

david.nauta
Call Out
Approximate location of existing traffic signal conduit. Approximate depth 12"-16" below finished surface, verify in field. Protect existing conduits in place. Prior to working on service or lighting circuits, contact maintenance operations at 310-253-6433, 48 hours in advance, for daily safety circuit clearance. 



Appendix B – CDBG 602758-25 Curb Ramp Loca�ons Exhibit 
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Wrightcrest Dr x Lenawee Ave #1

david.nauta
Polygon

david.nauta
Call Out
Remove existing curb, gutter and sidewalk. Construct  SPPWC Std 111-5 Case A, modified Type 6 curb ramp. 8% max ramp slope; 2% max landing slope. 4" PCC over 4" CMB

david.nauta
Polygon Line

david.nauta
Line

david.nauta
Polygon Line

david.nauta
Call Out
4' wide ramp

david.nauta
Line

david.nauta
Call Out
Curb transition, join existing. 
9" CF, V.I.F.

david.nauta
Call Out
Curb transition, join existing.
8" CF, V.I.F.

david.nauta
Call Out
24" slot paving

david.nauta
Call Out
Gutter to maintain existing flowline

david.nauta
Call Out
4' landing

david.nauta
Polygon Line

david.nauta
Call Out
Install truncated domes
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david.nauta
Polygon



Appendix B – CDBG 602758-25 Curb Ramp Loca�ons Exhibit 

david.nauta
Polygon

david.nauta
Call Out
Remove and replace sidewalk, 4" PCC over 4" CMB

david.nauta
Call Out
Protect existing manhole in place.



Appendix B – CDBG 602758-25 Curb Ramp Loca�ons Exhibit 

david.nauta
Polygon

david.nauta
Call Out
Remove and replace sidewalk, 4" PCC over 4" CMB
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david.nauta
Polygon



Appendix B – CDBG 602758-25 Curb Ramp Loca�ons Exhibit 

Wrightcrest Dr x Lenawee Ave #2 

david.nauta
Polygon Line

david.nauta
Call Out
Remove existing curb, gutter, spandrel, and sidewalk. Construct  SPPWC Std 111-5 Case B, modified Type 2 curb ramp. 8% max ramp slope; 2% max landing slope. 4" PCC over 4" CMB. Construct retaining curb per detail D.

david.nauta
Polygon Line

david.nauta
Line

david.nauta
Line

david.nauta
Line

david.nauta
Line

david.nauta
Call Out
4' Landing

david.nauta
Call Out
7' Ramp

david.nauta
Call Out
15' Ramp

david.nauta
Call Out
Construct retaining curb

david.nauta
Call Out
Existing street light pull box to be relocated by City staff during construction. Contact City Maintenance Operations 48 hours in advance of demolition. City staff will require 1 day of work to relocate street light box.

david.nauta
Call Out
12" PCC 
slot cut. Reconstruct 8" PCC over 6" CMB

david.nauta
Call Out
Curb transition, join existing. Restore red painted curb. 
8" CF, V.I.F.

david.nauta
Call Out
Curb transition, join existing. Restore red painted curb.

david.nauta
Line

david.nauta
Call Out
Install truncated domes
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david.nauta
Polygon

david.nauta
Call Out
Remove and restore stop sign post.
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david.nauta
Polygon
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david.nauta
Polygon
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david.nauta
Polygon
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Wrightcrest Dr x Lenawee Ave #3

david.nauta
Polygon

david.nauta
Line

david.nauta
Line

david.nauta
Polygon Line

david.nauta
Line

david.nauta
Line

david.nauta
Line

david.nauta
Call Out
Install truncated domes

david.nauta
Call Out
Construct retaining curb

david.nauta
Call Out
4' Landing

david.nauta
Call Out
Remove existing curb, gutter,  and sidewalk. Construct  SPPWC Std 111-5 Case B, modified Type 2 curb ramp. 8% max ramp slope; 2% max landing slope. 4" PCC over 4" CMB.

david.nauta
Call Out
15' Ramp

david.nauta
Call Out
7' Ramp

david.nauta
Call Out
Curb transition, join existing. Restore red painted curb.

david.nauta
Call Out
Curb transition, join existing. Restore red painted curb and house number.
9" CF, V.I.F.

david.nauta
Call Out
24" Slot cut
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david.nauta
Polygon
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david.nauta
Polygon
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david.nauta
Polygon
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david.nauta
Polygon
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Wrigthcrest Dr x Lenawee Ave #4

 

david.nauta
Polygon

david.nauta
Line

david.nauta
Line

david.nauta
Polygon Line

david.nauta
Line

david.nauta
Line

david.nauta
Call Out
4'x4' Landing

david.nauta
Call Out
Remove existing curb, gutter, spandrel, and sidewalk. Construct  SPPWC Std 111-5 Case B, modified Type 2 curb ramp. 8% max ramp slope; 2% max landing slope. 4" PCC over 4" CMB.

david.nauta
Line

david.nauta
Call Out
Install truncated domes

david.nauta
Call Out
18" PCC Slot cut. Reconstruct 8" PCC over 6" CMB

david.nauta
Call Out
Curb transition, join existing.
8" CF, V.I.F.

david.nauta
Call Out
Relocate house number

david.nauta
Call Out
Protect in place existing wall

david.nauta
Call Out
Protect in place existing fire hydrant

david.nauta
Call Out
Construct retaining curb, variable height 0"-6"
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david.nauta
Polygon
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david.nauta
Polygon
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david.nauta
Polygon



Appendix B – CDBG 602758-25 Curb Ramp Loca�ons Exhibit 

  

david.nauta
Polygon
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APPENDIX C  
 

Prevailing Wage Rates 
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City of Culver City

Fiscal Year 2025-26
EXHIBIT H

PUBLIC WORKS DEPARTMENT

Fee 

No.
Fee Name

Fee Unit 

Type N
o

te
s FY25-26 

Fee/Deposit

ENVIRONMENTAL PROGRAMS & OPERATIONS

1 Waste Plan Permit Fee for Special Events 

No Food / Beverage served per permit 275.48$        

With Food / Beverage served per permit 550.96$        

2 Staff Driver/Laborer (if required) min 2 hours per hour 275.48$        

3 Large Venue Event Waste & Recycling Plan Consultation per hour 275.48$        

4 Trash Enclosure Plan Review each 550.96$        

5 Storm Water Master Plan Check Fee each 550.96$        

6 Container Cleaning Fee each 550.96$        

7 Container Exchange Fee each 413.22$        

8 Residential Extra Pick-up Fee per pick up 137.74$        

9 Late Container Set Out Fee 

Business each 137.74$        

Resident each 137.74$        

10 Damaged Equipment each Actual Cost

11 C&D Administration Fee per month 275.48$        

12 C&D Deposit each
 Set by City's 

Policy 

13 NPDES Commercial/Industrial - MS4 Permit Monitoring
per 

inspection
619.83$        

14 Construction BMP Inspection
per 

inspection
550.96$        

15 Residential Inspection LID Program
per 

inspection
550.96$        

16 Hard to Handle Load Fee each 275.48$        

Comprehensive Fee Schedule

PW Environmental Prog and Ops
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