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RECOMMENDATION: 
 
Staff recommends the City Council (1) award a contract to All American Asphalt as 
the lowest responsive and responsible bidder to complete the necessary work for the 
2009 Residential Overlay Project, P-863 and (2) approve a budget amendment to 
appropriate Flexible Metropolitan Transportation Funds in the amount of $698,321 to 
account number 42300863 and State of California Prop 42 funds in the amount of 
$75,909 to account number 43000863.   
 

A Budget Amendment requires a four-fifths vote. 
 
 
BACKGROUND: 
 

 The scope of work for the project consists of grinding two inches (2”) existing asphalt 
concrete (AC) pavement and replacing it with 2 inches of new rubberized asphalt 
concrete hot-mix pavement on the following street segments: 
 

1. Blanco Way - Sawtelle Boulevard to Sawtelle Boulevard 
2. Dawes Avenue - McDonald Street to Port Road 
3. Emporia Avenue - Emporia Place to Port Road 
4. Emporia Avenue - McDonald Street to Port Road 
5. Etheldo Avenue - Hammack to cul-de-sac 
6. Hammack Avenue - Etheldo Avenue to City Limit 
7. Janisann Avenue - Sepulveda Boulevard to Orville Street 
8. Kalein Drive - Janisann Avenue to Orville Street 
9. McDonald Street - Emporia Avenue to Sawtelle Boulevard 

Meeting Date:   05/11/2009 Item Number: A-7 

AGENDA ITEM:    FOUR FIFTHS VOTE REQUIREMENT - Award of a Contract to All 
American Asphalt for the Construction of the 2009 Residential Overlay Project, P-
863 and Approval of Related Budget Amendments 

Contact Person/Dept.: Sammy Romo/PW Phone Number:  310-253-5619 

Fiscal Impact:  Yes   [X] No    [] General Fund:   Yes    []             No   [X] 

Public Hearing:  []                         Action Item:  [X]                          Attachments:  [X]   

Public Notification: Master E-Mail Notification List (05/06/09); Silvia Construction, Inc.; 
Sully-Miller Contracting Company; Imperial Paving Company; All American Asphalt; 
Hardy’s Harper, Inc.; Ortiz Asphalt Paving, Inc.; Ruiz Engineering Company; Shawnan; 
Palp, Inc., dba Excel Paving Company  (05/07/09) 

Department Approval:   
Charles D. Herbertson (05/01/09) 

City Attorney Approval: 
Carol Schwab (by H. Baker) (05/06/09) 

Chief Financial Officer Review:   
Jeff Muir (by N. Kimball) (05/05/09) 

City Manager Approval:   
Jerry B. Fulwood (05/06/09) 
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10. McDonald Street - Orville Street to Sawtelle Boulevard 
11. Orville Street - Purdue Avenue to Sawtelle Boulevard 
12. Orville Street - Sawtelle Boulevard to cul-de-sac 
13. Ryandale Drive - Sawtelle Boulevard to Berryman Avenue 
14. Selmaraine Drive - McDonald Street to Port Road 
15. Slauson Avenue - McDonald Street to cul-de-sac 

 
Also, the scope of work includes the removal and the replacement of aged roadway 
pavement with new asphalt concrete hot-mix, manhole adjustment, re-striping of 
pavement markings with thermoplastic, and the installation of raised pavement 
markers. 

 
 

DISCUSSION: 
   

On April 14, 2009, the City Clerk Department staff publicly opened the bids. Nine 
contractors responded with the following bid amounts: 
 

                 CONTRACTOR             BID AMOUNTS 
 

1 All American Asphalt $593,677 
2 Silvia Construction Company $602,542 
3 Ruiz Engineering Company $639,968 
4 Hardy’s Harper, Inc. $644,000 
5 Sully-Miller Contracting Company $673,646 
6 Shawnan $674,990 
7 Imperial Paving Company $697,480 
8 Excel Paving Company $699,640 
9 Ortiz Asphalt Paving, Inc. $722,286 
 
Staff reviewed the 9 sets of contractor bid documents. All the bid documents were 
found to be responsive and complete.  Per the project specifications, the lowest bid 
is determined by the lowest total base bid.  All American Asphalt has the lowest total 
base bid.   
 
All American Asphalt completed the 2007 Residential Overlay Project on several 
residential streets for Culver City and has done work for other cities.  All American 
Asphalt completed all of these projects in a satisfactory and professional manner.    
 
Staff is recommending award of the construction contract to All American Asphalt, as 
the lowest responsive and responsible bidder.  In addition, due to the favorably low 
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unit prices in All American Asphalt’s bid, it is recommended that  the following five 
street segments be added to the scope of work.: 

 
 

1. Woolford Street - Purdue Avenue to Sawtelle Boulevard 
2. Woolford Street - Sawtelle Boulevard to McDonald Street 
3. Patom Drive – Diller Avenue to Slauson Avenue 
4. Purdue Avenue – McDonald Street to Port Road 
5. Etheldo Avenue – Port Road to westerly city limit 

 
 
Construction management and construction inspection 
 
The construction management of the project will be conducted by Engineering 
Division staff.   
 
For construction inspection services, a request for proposal was mailed to CBM 
Consulting, Inc., Norris-Repke, and The Nickerson Company.  These companies 
were pre-approved by the City Council for construction inspection services on capital 
improvement projects.  After the RFP’s are received, staff will review and select the 
consultant.  The cost for these services is expected to be about $40,000. 
 
Also, RFP’s for geotechnical services for compaction testing and observation were 
mailed to: Associated Soils Engineering, Inc.,  Geo-Environmental, Inc., Ninyo and 
Moore Consultants,  PSI  Inc., Southwest Geotechnical, Inc., Terracon Consultants, 
Inc., and Zeiser-Kling Consultants.  These companies were pre-approved by the City 
Council to perform on-call geotechnical engineering consulting services for the City’s 
capital improvement projects.  After the RFP’s are received, staff will review and 
select the consultant. The cost for these services is expected to be about $10,000. 
 
The proposed construction project will begin in June 2009 and is expected to be 
substantially completed in August 2009.   
 
Public Notification 
 
Approximately two weeks prior to construction activity, the adjacent businesses and 
residences affected will be provided with written information on the project schedule 
and contact information for questions and/or concerns regarding the project.  
 
 
FISCAL ANALYSIS: 
 
The proposed funding sources for this project are as follows: 
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Proposed Project Budget 

Funding Source Amount 
Flexible Metro Funds (Fund 423) $698,321 
State of California Prop 42 (Fund 430)  $162,935 
Sewer Funds (Fund 20400863) $10,000 
  
Total = $871,256 

 
Sewer funds are proposed to be used for a portion of project expenses due to the 
settlement of the sewer trench on Woolford Street between Sawtelle Boulevard and 
Purdue Avenue and Purdue Avenue between McDonald Street and Port Road.  
There are sufficient funds currently allocated in account 20400863 to fund the Sewer 
portion of this project.  The Flexible Metro Funds and Prop 42 Funds have been 
received by the City and are currently in a deferred revenue account until they are 
appropriated. 
 

Estimated Project Expenses  
Residential Overlay Project, P-863 
Construction Contract 

$593,677 

Increase Contract Amount by 25% $148,419 
Construction Inspection Services $40,000 
Geotechnical Construction Services 
(Observation & Testing)  

$10,000 

Subtotal              $792,096 
10% project contingency  $59,367 

 
Total Estimated Project Expenses $851,463  

  
 
ATTACHMENT: 
 
1.  Location Map 
 
 
MOTION: 
 
That the City Council: 
 

1) Approve a Budget Amendment to appropriate Flexible Metro Funds in the 
amount of $698,321 (42300863); and  
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2) Approve a Budget Amendment to appropriate State of California Prop 42 – 
Traffic Congestion Relief funds in the amount of $162,935 (43000863).Award 
a contract to All American Asphalt for the 2009 Residential Overlay Project 
(P-863), in the amount of $593,677, based on its base bid; and, 

 
3) Authorize the Public Works Director/City Engineer to increase the 

construction contract with All American Asphalt in an amount not-to-exceed 
$148,419 (25% of base bid) for additional street resurfacing work on Woolford 
Street between Purdue Avenue and Sawtelle Boulevard and Woolford Street 
between Sawtelle Boulevard and McDonald Street; and, 

  
4)  Authorize the Public Works Director/City Engineer to approve change orders 
in the amount not-to-exceed $59,367, if necessary; and,   

 
5)  Authorize the City Attorney to review/prepare the necessary documents; and, 

 

6)  Authorize the City Manager to approve such documents on behalf of the City. 
 

A four-fifths vote is required for all budget amendments. 
 

 


