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COMPANY PROFILE:

E. W. Moon, Inc., is a California corporation, established in 1985, E.W. Moon, Inc., a certified
Minority-Owned, Disadvantaged Business Enterprise (M/DBE) and a Small Business Enterprise
(SBE) has its corporate office located at:

3619 Motor Avenue, Suite 300

Los Angeles, California 90034

Phone:(310) 815-9901

Fax: (310) 815-9907

Attn:  Norman E. Ross, Jr.,

Title:  Senior Vice President and Chief Operating Officer
Email: nross@ewmoonine.net

Federa!l ID Number: 95-3982280

E.W. Moon, Inc. specializes in providing civil engineering, ulility engineering, and construction
Mmanagement services. Some of our specialties include:

General Civil and Utility Engineering
Constructability Review

Construction Inspection

Scheduling, Cost Control, and Progress Monitoring
Contract Administration

Project Administration and Document Control

< L L L2 2

E. W. Moon, Inc. has a professional staff of 10 full-time employees, including four (4) Professional
Registered Civil Engineers and support staff of designers and Auto Cad operators. The staff has
extensive experience in preparing plans, specifications, reports and estimates as well processing
plans through regulatory agencies for permits. The maijority of its experience is in land development
and infrastructure design. Grading, drainage and paving pians include public, educational,
commercial, transportation and residential facilities. Infrastructure includes design for new services
or realignment of sanitary sewer, fire lines, domestic water lines, and storm drain lines both within
private property and within public right of way. Roadway design includes numerous “B” permit plans
for street improvements of new streets or street widening in accordance with the City requirements.

The following are our technical capabilities

Seven Design Stations:

v Pentium 4 and higher PC computers with Windows XP operating system.

v" Five licenses of AutoCAD 2006 and 2007 and one licenses of Land Development
Desktop 2006 with Civil Design Series.

v Two licenses of Bentley SewerGEMS

v Two licenses of Bentley WaterGEMS

v Two licenses of MicroStation Version J.

Plotter:

¥" One full size plotter Océ TDS300
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CONSTRUCTION MANAGEMENT EXPERIENCE

San Fernando Valley East-West Transit Corridor Bus Rapid Transit

E.W. Moon, Inc. was part of the Carter Burgess team awarded a four year contract with
the MTA to provide construction management services for the San Fernando Valley
East-West Transit Corridor Bus Rapid Transit Project and the Eastside Light Rail Transit
Project. E.W. Moon, Inc. provided construction inspection services.

MTA- Metropolitan Transportation Authority

Carter Burgess

Mr. Art Hadnett, Project Manager

{818) 784-7585

2003 - 2009

Arrowhead Tunnel Inspections

E.W. Moon, Inc. is subcontracting to Hatch Mott MacDonald to provide tunnel

inspections on Metropolitan Water District facilities in the Inland Empire. Duties include,
but not limited to hi pressure grouting up to 850 psi, along with contact and annular
grouting, mining activities, segment and joint repair, man power and equipment,
activities and hours. Recording / measuring water inflows and materials used.

Hatch Mott MacDonald

Mr. John Townsend, Principal

(925) 469-8022

1999 - 2008

Professional & Technical Construction Service, San Bernardino

E. W. Moon, Inc. was part of the Caltrop Corporation team awarded a two year contract
with the State of California Department of Transportation, Caltrans to provide "On-Call"
Construction Inspection Services in the County of San Bernardino, District 8 Various
Projects. E. W. Moon, Inc. provided construction inspection services.

Caltrans

Caltrop Corporation

Mr. lvan Benavidez, Project Manager

(909) 931-9331

2005 - 2007

Professional & Technical Construction Engineering Services, District 8

E. W. Moon, Inc. was part of the Caltrop Corporation team awarded a three year
coniract with the State of California Department of Transportation, Caltrans to provide
"On-Call" Construction Inspection Services in Riverside and San Bernardino Counties
Projects. E. W. Moon, Inc. provided construction inspection services for freeway
improvement project along Freeways 91, 60 and 215.

Caitrans

Caltrop Corperation

Mr. lvan Benavidez, Project Manager

(809) 931-9331

2004 - 2007

City of Los Angeles Wastewater Treatment Plants
E.W. Moon, inc. provided construction management support services for five years as a
sub-consultant to Montgomery Watson. Services include Mechanical, Electrical
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Engineering and Project Controls for the following Treatment Facilities: Blower Facility,
Tirma Treatment Plant, Class A Biology Conservation Hyperion Plant, Liquid Storage for
Hyperion, Emergency Generator for Terminal Island Piant.

Owner:  City of Los Angeles, Department of Public Works, Bureau of Engineering

Client; MWH Global, Inc.

Contact:  Mr. Joseph Wojslaw, PE, Project Manager

Phone:  (626) 796-9141

Date: 2000 - 2005

Project: LAUSD Hoover Street Elementary School

Scope: E.W. Moon, Inc. provided construction administration services for the 0.5 acre school
expansion with restroom upgrade.

Client: Los Angeles Unified School District

Contact: Mr. Manuel R. Elijah - Project Manager

Phone:  (213) 633-8834

Date: 2003 - 2006

Project:  LAUSD Garvanza Elementary School

Scope: E.W. Moon, Inc. provided construction administration services for the 0.5 acre
playground expansion.

Client: Los Angeles Unified School District

Contact:  Mr. Manuel R. Elijah - Project Manager

Phone:  (213) 633-8834

Date; 2003 - 2006

Project: State Street Elementary School

Scope:; E.W. Moon, Inc. provided construction administration services for the 0.5 acre
playground expansion.

Client: Los Angeles Unified School District

Contact:  Mr. Nick Pazevic - OAR
Phone:  (213) 633-8239

Date: 2003 - 2005

Fee: $20,000

Project:  Ontario Airport Extension Project
Scope: E.W. Moon, Inc. performed construction over site management functions at the Ontario
Airport. Responsibilities include evaluating, and recommending changes to contractors
Primavera cost/schedule submittals. Certifying contractors Project Primavera
cost/schedule resource loaded baseline database and producing formal acceptance
reports and submittals to the Los Angeles World Airport Management.

E.W. Moon, Inc. is also responsible for reviewing and analyzing effects of change
notices to baseline cost/schedule database, incorporating approved changes to
Primavera baseline and providing inputs and attending weekly progress status
meetings.

Client: Paragon Project Resources

Contact:  Mr. Tony Madias

Phone:  (909) 974-1108

64— Date: 2002 - 2003
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Caltrans District 7/On Call Bridge Design Check
E.W. Moon, Inc. completed an on call bridge design check for a Caltrans project in
District 7. The firm is well versed in Caltrans standards, specifications and in obtaining
encroachment permits. E. W. Moon, Inc. was contracted by CH2M hill to perform
checks on the following bridges. -

. Greenleaf Street On-Ramp Undercrossing

s Ventura Boulevard Bridge and Retaining Walls

. Lanark Streef Crossing
CH2M Hill
Mr. David Delano - Contract Administration
{714) 429- 2020

2001-2003

Caltrans District 8/ I-15 Barstow, California

E.W. Moon, Inc. was contracted by Caltrop, the subcontractor responsible for the
construction management and administrative work to perform construction inspection
services, representing Caltrans on the job site. The I-15 is the major two-lane highway
that connects Los Angeles to Las Vegas. The I-15 between Victorville and Barstow
has become increasingly congested and required expansion. Caltrans Contracted with
E.L. Yeager to expand both the north and southbound lanes fo four lanes in each
direction for the thirty-mile distance.

E.W. Moon, Inc. is responsible for inspecting and ensuring all work is performed in
conformance with Caltrans specifications, according to schedule, and for reporting to
Caltrans on project status updates. The scope of work for the road expansion includes:
removal of the existing asphalt, extending drainage facilities, replacing asphalt,
replacing road signs and installing medians.

Caltrop Corporation

Mr. Mike Tahan, Principal

{909) 931-9331

2001-2003

Eastside Reservoir (Domenigoni)

When completed in 1999, this 4.5-mile reservoir was the largest water storage reservoir
in Southern California and is serving as a critical component of the area's extensive
MWD'’s water supply, storage and distribution system. As part of the design and
construction team, E.W. Moon, Inc. provided project support services, including
schedule and cost control, for the design phase of this project.

Utilizing Primavera (P3) software, E.W. Moon, Inc. staff involved in all schedule control
activities including the preparation of resource-loaded and cost-loaded schedules,
monitoring and coordinating activities, identifying corrective actions for slippages in work
progress and/or discrepancies in expenditure rates.

Ebasco/Raytheon and Ralph M. Parsons

Metropolitan Water District of Southern California

Mr. Dennis Majors

{(213) 217-6000
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City of Los Angeles Hyperion Treatment Plant Full Secondary Program

E.W. Moon, Inc. provided construction management support services to for the
renovation and expansion of the Hyperion Treatment Plant to provide full secondary
treatment in compliance with EPA guidelines. Responsibilities included reviewing,
evaluating and documenting contractor's activities, preparing construction management
reports and specifications, monitoring contract costs, analyzing cost, schedule and
claims impacts, managing drafting submittal and distribution process, cocrdinating with
the City of Los Angeles, consultants, contractors and other agencies involved or
impacted by the construction.

City of Los Angles, Department of Public Works, Bureau of Engineering

Ms. Percy Duran

(213) 485-3375

Metro Rail Red Line (MOS-1) Los Angeles, CA
E.W. Moon, Inc. provided design and construction administration services for the first
segment of the 22-mile Metro Red Line heavy rai subway, called MOS-1. This 4.4 mile

~ line from Union Station in Downtown Los Angeles out west to Wilshire / Alvarado has

four stations located at Union Station, Civic Center, 7th and Flower and Wilshire /
Alvarado. This MOS-1 segment was completed in 1991. E.W. Moon, inc. staff worked
on almost every facet of this initial Red Line Project inciuding planning, engineering
design and construction. Specific tasks included: Cost engineering and scheduling
services, progress reporting services, construction supervision support, construction
claims resolution, analysis for preparation of environmental documents, and design
support for stations and Line segments.

Los Angeles County Metropolitan Transportation Authority

Mr. John Adams / Mr. Edward McSpedon

(213) 623 1194

3619 Motor Avenue, Suite 300, Los Angeles, CA 90034 « Tel: 310.815.9901 « Fax;: 310.815.9907 WWW,.ewmooninc.com
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FIRE STATION AND POLICE FACILITIES EXPERIENCE

City of Los Angeles Fire Station # 67 in Playa Vista (Playa del Rey, CA)

E.W. Moon, Inc. is providing Civil Engineering design services for the 14,000 sguare
feet development of a two-story building Fire Station No. 67 in the City of Los Angeles.
Services includes design of site demolition, grading, paving, fuel tank, drainage and
utilities (sewer, water, fire and storm drain plan including clarifier & BM P}, permit
processing for the on site development of the new facility, specification, and
construction administration.

R.L. Binder Architects

Mr. Timothy Young

(310) 301-0260

7726 81st Street, Playa del Rey, CA 90293

2004-2007

City of Los Angeles Proposition Q, Valley Bureau Headquarters & Traffic Division
E.W. Moon, Inc. is providing Civil Engineering design services for the new Valley
Bureau Headquarters and Traffic Division project under Proposition Q for the City of Los
Angeles Police Department. Services include design for grading paving and drainage
incorporating SUSMP, LEED and SWPPP requirements for the new Administration
Building and Parking Structure. Services also include utility connections for Fire, water,
sanitary sewer and storm drain connections.

RNL Design

Ms. Kate Diamond, AlA, Project Manager

(213) 955-9775

800 Wilshire Bivd., Suite 400, Los Angeles, CA 90017

2003-2006

Rampart Police Station, Los Angeles, CA

E.W. Moon, Inc. provided Constructability Review for the development of a 3 acres site
which includes a new police building, maintenance facility and a parking structure.
Jubany Architects

Heiena L. Jubany, Principal

(213) 625-7909

3951 Medford Street, Los Angeles, CA 90063

2005

Los Angeles Valley College, North Hollywood, CA

E.W. Moon, Inc. is providing Civil Engineering design for the new Sheriff's Station and
New Plant Facility. The new Building Addition for this college includes design or the
infrastructure (Sanitary sewer, water, fire and storm drain). And design for grading
paving and drainage.

La Cafiada Design Group

Mr. Lance Bird, Principal

(626) 351-4301

630 N. Rosemead Boulevard, #400, Pasadena, CA 91107

2003-2006
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PARKS AND RECREATIONAL FACILITIES EXPERIENCE

Ross Snyder Recreation Center and Parking Lot

E.W. Moon, Inc. is providing civil engineering design services for the construction of the
new Ross Snyder Recreation Center located at 1501 East 41st Street in the City of Los
Angeles. This 10,000 square feet site will include a new environmentally sensitive
parking lot and basketball court. Services include design for utilities, grading, drainage,
paving, hydrology and civil specifications.

Kanner Architects

Mr. Mark Lehmann, Project Manager (310) 451-5400

1558 10th Street, Santa Monica, CA 90401

2005-2006

Lafayette Park Recreation Center and Gymnasium Building

E.W. Moon, Inc. is providing Civil Engineering design for the for a new 11,000 square
feet multi-story gymnasium and recreation center located at 625 South Lafayette Park
Place, Los Angeles, CA 90007. The new recreation center will contain a gymnasium
with an indoor basketball court, an entrance lobby, an office, a storage room for sporting
equipment, an electrical room, & janitorial room, ADA compliant men and women multi-
accommodation restrooms, a kitchen, two classrooms and a dance room. Services
includes design of grading, paving, drainage and utilities (sewer, water, and storm drain)
for the on site development of the new facility. The design also includes the surface
parking on part of the site.

Kanner Architects

Ms. Yukiko Takahashi, Project Manager (310) 451-5400

1558 10th Street, Santa Monica, CA 90401

2005-On-going

City of Los Angeles Exposition Park Regional Branch Library

E.W. Moon, Inc. is provided Civil Engineering design services as a sub-consultant to
Tetra Design for the new 14,500 square feet one story Exposition Park Regional Branch
Library located at Southeast comer of Western Avenue and 39" Street. Services
includes design of grading, paving, drainage and utilities (sewer, water, and storm drain)
for the on site development of the new facility. The design also includes the surface
parking on part of the site.

Tetra Design, Inc. :

Mr. Bob Uyeda, Principal (213) 250-744

1055 Wilshire Blvd. Suite 1885, Los Angeles, CA 90017

2005-2009

Union Pacific Park, Los Angeles County DPW and Shane’s Inspiration

E.W. Moon, Inc. provided Civil Engineering services for the development of a 3- acres
Park and Recreation Facility in the County of Los Angeles. Services include design for
grading paving and drainage incorporating SUSMP and BMP,s. The park includes
accessible playgrounds and play equipment, basketball courts and a restroom facility.
Melendrez

Mr. Tony Chacon (213) 673-4400

James Oviatt Building, 11th Fir, 617 South Olive Street, # 1110, Los Angeles, CA
90014

2003-2004
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PUBLIC WORKS EXPERIENCE
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Valley Bureau Headquarters and Traffic Division

E.W. Moon, Inc. provided Civil Engineering design services for the new Valley Bureau
Headquarters and Traffic Division project under Proposition Q for the City of Los
Angeles Police Department. Services include design for grading paving and drainage
incorporating SUSMP, LEED and SWPPP requirements for the new Administration
Building and Parking Siructure. Services also include utility connections for Fire, water,
sanitary sewer and storm drains.

City of Los Angeles, Department of Public Works (Proposition Q)

RNL Design

Ms. Kate Diamond, AlA, Project Manager

(213) 955-9775

800 Wilshire Boulevard, Suite 400, Los Angeles, CA 90017

2003-2006

City of Los Angeles Wastewater Program’s Capital Improvement Projects

E.W. Moon, Inc. provided professional support services for Environmenital Engineering
Division (EED) of the City of Los Angeles. EED is responsible for the design of up to
$70 million annually of waste water treatment projects at the four {4) waste water
treatment plants owned and operated by the City of Los Angeles. (Hyperion Treatment
Plant, Terminal Island Wastewater Treatment Plant, Los Angeles Glendale Water
Reclamation Plant and Donald C Tillman Water Reclamation Plant)

City of Los Angeles, Department of Public Works, Bureau of Engineering

MWH Global, Inc.

Mr. Joseph Wojslaw, P.E., Project Manager

(626) 796-9141

300 North L.ake Avenue, Suite 1200, Pasadena, CA 91101

2000-2005

South Los Angeles Animal Services Center

E.W. Moon, Inc. provided Civil Engineering services for the development of a 2.8 acres
site in the northwest corner of Western Avenue and 60" Street for Animal Shelter.
Services include design of grading, paving and drainage for the new facility, and a
surface parking lot and design and coordination for sanitary sewer, water, fire and storm
drain connections. Plans also include “B” permit plans for the off-site street
improvements and process through the City various departments for approvals.

City of Los Angeles, Department of Public Works

Rossetti Architects

Mr. Carl Meyer, FAIA

(310) 416-9660 '

999 N. Sepulveda Boulevard, Suite 100, El Segundo, CA 90245

2002-2003

City of Los Angeles Hyperion Treatment Plant Full Secondary Program
E.W. Moon, Inc. provided construction management support services to for the
renovation and expansion of the Hyperion Treatment Plant to provide full secondary

o8
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treatment in compliance with EPA guidelines. Responsibilities included reviewing,
evaluating and documenting contractor's activities, preparing construction management
reports and specifications, monitoring contract costs, analyzing cost, schedule and
claims impacts, managing drafting submittal and distribution process, coordinating with
the City of Los Angeles, consultants, contractors and other agencies involved or
impacted by the construction.

City of Los Angles, Department of Public Works, Bureau of Engineering

Ms. Percy Duran

(213) 485-3375

200 N. Spring Street, Los Angeles, CA 90012

1996
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Angeles Forest Highway Mount Baldy Road Improvement, L.os Angeles, CA
E.W. Moon, Inc. as prime consultant provided civil design for Road Improvement
Projects, which include AC resurfacing, streets widening, and guardrail replacement.
Provided civil design, cost estimate and specifications.

Los Angeles County Department of Public Works

Mr. Rassoul Ghavimi, P.E., Senior Engineer

(626) 458-7840 :

900 S. Fremont Avenue, 6" Floor, Alhambra, CA 91803

2002-2003

Avenue H Road Improvement, Los Angeles, CA

E.W. Moon, Inc. as prime consultant provided civil design for Road Improvement
Projects, which include AC resurfacing, streets widening, and drainage system
improvements. Provided civil design, cost estimate and specifications.

Los Angeles County Department of Public Works

Mr. Farhad Agahi, P.E.

(626) 458-7871

900 S. Fremont Avenue, 6™ Floor, Alhambra, CA 91803

1999-2000

Pennsylvania Avenue Road Improvement, Los Angeles, CA

E.W. Moon, Inc. as prime consuitant provided civil design for Road Improvement
Projects, which include AC resurfacing, streets widening, and drainage system
improvements. Provided civil design, cost estimate and specifications.

Los Angeles County Department of Public Works

Mr. Farhad Agahi, P.E.

(626) 458-7871

900 S. Fremont Avenue, 6™ Floor, Alhambra, CA 91803

1999-2000

Union Pacific Park

E.W. Moon, Inc. provided Civil Engineering services for the development of a 3- acres
Park and Recreation Facility in the County of Los Angeles. Services inciude design for
grading paving and drainage incorporating SUSMP and BMP,s. The park includes

3619 Motor Avenue, Suite 300, Los Angeles, CA 90034 « Tel: 310.815.9901 « Fax: 310.815.9907 « www.ewmooninc.com -
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accessible ptaygrounds and play equipment, basketball courts and a restroom facility.
Los Angeles County Department of Public Works and Shane’s Inspiration

Melendrez Design Partners

Mr. Anthony Chacon, RLA, Senior Associate

(213) 6734400

617 South Olive Street, # 1110, Los Angeles, CA 90014

2003-2004

Countywide Bridge Seismic Retrofit
E.W. Moon, Inc. as Prime consultant, performed structural engineering tasks including
seismic analysis, retrofit design, cost estimating, and construction services for the
following bridges in the County of Los Angeles. Services on each project included
coordination of soils engineering and presentation to Caltrans representatives:

» Malibu Canyon Road Bridge over Malibu Creek

» First Street Bridge over Littie Dalton Wash

e Badillo Bridge over Bid Dalton Wash

s Azusa Bridge over Big Dalton Wash

» Martin Luther King/UPRR Bridge (ROW is within the city limits of Long Beach)
Los Angeles County Department of Public Works
Mr. Jerry Williams / Mr. Reza Arshadnia
(626) 458-6552 / (818) 458-4370
900 S. Fremont Avenue, 6™ Floor, Alhambra, CA 91803
1996-1999

Westminster Avenue Bridge over San Gabrie! River

E.W. Moon, Inc. as a sub-consultant to Ben C. Gerwick, Inc. provided traffic
engineering services for the Westminster Avenue Bridge over the San Gabriel River in
the County of Los Angeles. Services included traffic maintenance, construction
planning, signing and striping, roadway reconstruction, prepared plans, specifications
and estimates. Services on the project included coordination with the County of Los
Angeles personnel and Caltrans representatives.

Los Angeles County Department of Public Works

Ben C. Germick, Inc.

Mr. James Erpenbach

(818) 458-458-7800

P.O. Box 1460, Alhambra, CA 91802

1996

Willow Street Bridge over San Gabriel River

E.W. Moon, Inc. as a sub-consultant to Imbsen & Associates, Inc. for the Willow Street
over San Gabriel (County Bridge No. 1353) located in the City of Long Beach. E.W.
Moon, Inc. provided recommendations and developed detailed bridge plans, traffic
control plans, quality control plans specifications, utilities coordination, calculations and
estimates for design modifications to the existing bridge for earthquake resistance
upgrade.

Los Angeles County Department of Public Works

Imbsen and Associates, Inc.

3619 Motor Avenue, Suite 300, Los Angeles, CA 90034 « Tel: 310.815.9901 « Fax: 310.815.9907 » www.ewmooninc.corm
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3333 Brea Canyon Road, Ste, 120
Diamond Bar, CA 91765
www.gkandassociates.com

June 15, 2009

Hong Wang

Senior Civil Engineer
City of Culver City
9770 Culver Bd.
Culver City, CA 90232

Subject: Statement of Qualifications for General Civil Engineering Services

Dear Mr. Wang:

GK & Associates is pleased to submit our statement of qualifications to provide Construction
Management and/or Construction Inspection services to support the City’s Capital Improvement
Program for the City of Culver City. We are a professional construction management firm that
provides services to cities and agencies exclusively. Our talented team consists of outstanding
qualification in all aspects of construction management/administration and inspection services.

Our field personnel are very experienced and are familiar with all aspects of construction, design
services, contract administration, and inspection services.

We will be providing a team of Construction Management, Engineering, Inspection, and Contract
Administration Specialists. Qur team consists of very experienced, talented, and qualified
engineering and municipality staff. We have assisted public agencies and cities with this type of
actvity and our team members have worked with several ciies on similar projects. We are also very
successful in working with contractors, which results in least amount of change orders and projects

being completed in time.

B We have assigned our most experienced staff members to serve on the Project Management
team on this project who have over twenty years of managerial skills in design and
construction management. They have successfully completed design and construction of

many similar projects.

B QOur team has over thirty years of experience in the area of Engineering Design, Project
Management, Construction Management, Pavement Management, Inspection and Pavement

Constructon.

GK & Associates is committed to petform the services in a professional manner and provide a
quality project within schedule and within budget.

W3
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We are looking forward to assisting the City with its Capital Improvement Program projects and we
believe we bring the best pool of staff combined with the best service and best value for the
contract. Please do not hesitate to contact us if you have any questions or need additional

mformaton.

Sincerely,
GK & Associates

/Q / Jﬂ\ Mwwu
Ghagafa Khan! REA, MBA
Princiglal :
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City of Culver City

Statement of Qualifications for General Civil Engineering Services

June 15, 2009

GK & Associates is, construction
management and infrastructure
asset management firm
specializing in providing services
primarily to Public Work Agencies

We have provided municipal
services including construction
management, traffic engineering,
pavement management,
inspection, engineering plan
checking services, GASB 34
Compliance to many public
agencies in California.

Firm Qualifications

GK & Associates
3333 Brea Canyon Road, Suite 120
Diamond Bar, California 91765

Tele: 909-595-1940 Fax: 909-595-1314

Email: GKban@gkandassociates.com

Company Background

GK & Associates is an organization of highly skilled
and professional staff that has the collective
experience of working with municipalities for over 80
years. Our team consists of Construction Managers,
Inspectors, plan Checkers, Civil Engineers, Traffic
Engineers, and Infrastructure Asset Managers. We
have been delivering excellent services and serving
the specialized needs of our clients in a very efficient
manmner.

Our philosophy

With our group’s diverse and specialized expertise
and knowledge, we understand that there is a need to
fulfill our obligations to our clients by offering the
top quality service at a very reasonable price. As
professional consultants we make it our job and
responsibility to understand our client’s specific needs
and to focus on the successful delivery of the project,
while keeping in mind community concerns.

Qualified Staff

Many of the senior group members at GK &
Assoctates are very familiar with Public Works
Projects. Our staff specializes in public works related
Design, Civil Engineering, Traffic Engineering,
Drainage Plan Checking, Project Management, Asset
Management, and Construction Management services.

o

GK & Associates
Page 1
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each and every interaction with the -
ts reﬂects that understandmg

)

Services Provided

We have been providing and assisting Public
Agencies/municipalides with Construction
Management support services, Program Management
support services, Staff Augmentation, Plan Check
Services, and Asset Management, including GASB
Statement 34 compliance services for a number of
yeats.

Project Management

We provide excellent project management services
based on our client’s needs. We work with the most
recognized and accepted instruments and codes, such
as the Public Contract. Code, the Standard
Specificatton for Public Works Construction, “the
green book”, CALTRANS Standard Specifications,
Uniform Building Code, American with Disabilities
Act, and local standards to complete and manage all
project phases form preliminary design through
construction.

GK & Associates
: Page 2
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Statement of Qualifications for General Civil Engineering Services

June 15, 2008

Construction Management
Support

Our construction support services include:

Construction Inspection

On call and full ime specialty construction
inspection for general /civil work, mechanical
equipment installations and testing, piping, HVAC,
and electrical and instrumentation work.

Constructability Review

A comprehensive review of the design documents
including the specifications and drawings to identify
potential conflicts with regard to biddability and
constructability issues.

Change Order Estimating and Negotiations
Independent change order estimating throughout
the project. When changes are initiated and scope
is defined, our change order estimator can provide
an independent change order estimate to allow you
to forecast and budget the cost of potential changes
as well as provide a sound starting point for
negotiations with the contractor. We can then help
you in negotiating fair change order pricing.

Schedule Review

Initial review and recommendation and acceptance
of the Contractor’s Critical Path Method Schedule
{CPM). The schedule can then be used to monitor
the contractor’s progress and link to the
construction progress payments. Our Scheduler
reviews the Contractor’s monthly updates and
provides written review comments. Through this
process, change orders with schedule impacts an be
easily evaluated, reviewed and incorpotated into the
schedule. '

Document Management
Computerized document management system for

filing, storage, and retrieval of all construction \D'q_

GK & Associales
Page 3
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Vs,

documents and correspondence, including daily
construction activity reports, RFIs, change orders
records, contractor submittal and shop drawing logs,
meeting minutes, invoice and progress payment
records, etc.

Administrative/Secretariai Support
As needed support by professional administrative
staff well versed in construction related services.

Plan Check Services

GK & Associates is presentdy providing on-call
checking services to review design of several
residential, commercial and industdal projects
including tract maps, grading, water, sewer, drainage,
median, lighting, and traffic related improvements in
conformance with City, county and Caltrans design
standards.

Staff Augmentation

GK & Associates has been providing professional
staffing needs on a short notice. We can provide
well qualified resources to blend with your in-house
staff in the following specialty areas:

» Construction Inspection and Scheduling

= Construction Management/ Construction
Administration

e  Administrative and Financial Management
s Plan Check Services

e C.LP Management, Engineering Project
Management

» Special Project Management

GK & Associates
Page 4
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Statement of Qualifications for Genera! Civii Enginesring Services

June 15, 2008

Project Experience

GK & Associates is a small southern Califomnia firm focused exclusively on providing in-house CIP
program management for public works projects. We provide CIP management, construction
management, plan checking, and asset management services. This focus has allowed us to nurture a
group of highly qualified CIP program managers, construction managers, construction inspectors,
and plan checkers, particularly adept at managing civil works construction, including capiral
improvement projects, community buildings, paving, parking, roadway rehabititations, park
developments, water mains, and sewer and drainage facilities. Our growing list of clients, many of
them repeat, is a testimonial to our qualifications and responsiveness.

The following projects highlight GK & Associates relevant experience. We encourage you to contact
the client references for their input on the quality of our work and expertise and responsiveness of

our staff.

City of Lancaster
GK & Associates provided the City of Lancaster with CIP Program management, Construction

Management services, and Construction Inspection services for its Capital Improvement Program.

GK & Associates” CIP program management and construction management staff was located at the
multiple project sites each day and was the primaty contact with the Contractor and staff working
on different projects. Quality assurance activities involved inspection of the work including A.C
pavement, dry utilities, water, sewer, storm drain, curb and gutter, and sidewalks. GK & Associates
provided documentation of contractor’s daily activities and prepared reports and earned values
estimates for monthly progress payments to the construction contractors. Because of the narure and
changing intensity of the construction inspection activities, GK & Associates was able to respond on
timely basis to the needs of the client without impacting construction schedule and project

deliverables.

City of Santa Fe Springs
GK & Associates is assisting the City of Santa Fe Springs with construction inspection services for

different public works related projecis including street improvement and pipeline projects. The work
included the inspection of all development related infrastructure, including water and sewer
pipelines, storm drainage facilities, paving, and other infrastructure improvements.

Our construction management staff served as the primary contact with the Contractor and provided
a full range of construction management services, including reviewing and monitoring daily work
acavities, contractor’s adherence to project schedule, and responding to requests for information.

City of Whittier: Honolulu Terrace and Acacia Avenue Water Main Replacement Project
GK & Assoctates is contracted with Whittier Udlity Authority to provide the City of Whittier with
construction inspection services for these water mains replacement project. The services included
complete construction management services, including pipeline inspection, office engineering,
material testing, other field work and inspection and documentation of field actvities

-

\A

The construction management services provided by GK & Associates includes reviewing and
GK & Associates
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monitoring daily work activities in compliance with plans and specifications, assisting in the process
of change orders, measuring field quantiry, and coordinating compaction testing.

City of Glendale: Brand Bivd. Improvements - Phase I1
GK & Associates was selected to provide construction inspection and construction management

services for the City of Glendale with its capital improvement projects. The projects include storm
drain replacement and street improvements projects.

GK & Associates, as the engineering consultant, handled the construction management and quality
assurance services of the construction work. Quality assurance activities involved inspection of the
work, verification surveying, materials testing and documenting the contractor’s daily work activides.

City of Norwalk
GK & Associates was selected to provide construction inspection services on several on-going

infrastructure projects including roadway projects, transit center and replacement of water and sewer
pipeline projects and undetground storage tank projects.

City of Carson: West Basin Metropolitan Water District Water Pipeline Projects

GK & Associates is providing the City of Carson with construction management assistance for the
middle segment of 17-mile pipeline project consisting of 42-inch cement mortar lined and
polyethylene wrapped steel pipe. The segment began at 168% Street and Vermont and ends of

Broadway, just north of Main Street.
The services included construction inspection, contract administration field work reporting change

order management and special shurty seal construction maintenance recommendations of their

existing streets.

City of Whittier: Greenleaf Avenue Sewer Main Replacement Project and Milton Ave Sewer
Main Replacement Project

City of Whittier Utility Authority retained GK & Associates to provide construction management
services for these sewer replacement projects. The services included complete construction
management services, including pipeline inspection, office engineering, material testing, other field
work and inspection and documentation of field activities. Because of the thorough documentation
provided by the construction inspector the construction of pipelines was completed at minimal
change order costs and well within the overall project budget.

Inland Empire Utilities Agency: Construction Management and Inspection Services for RP-
1 and RP-4, rehabilitation and expansion of existing Regional Plant 1 and Regional Plant 4
providing at Ontario, California

RP 1 is located in the City of Ontario near the intersection of Highway 60 and Archibald Avenue is
going through several major expansions to bring the facility to a capacity of 114 million gallons per
day. The facility serves the cities of Ontario, Rancho Cucamonga, Upland, Montclair, Fontana and
an unincorporated area of San Bernardino County. RP I plant expansion project includes
construction of a new laboratory building, an expansion of the cogeneration faciliies, a standby
power system, improvements to the digester heating equipment and electric power distribution
system and odor control facilities at the plant head works and primary clarifiers.

GK & Associates
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RP 415 a water reclamation plant which is designed to work
in conjunction with RP-1 to provide reclaimed water to users
within the service area of Regional Plants No.1 and 4. At this
plant solids are removed during the treatment process which
are concentrated and then directed into an aerobic digester
where they become stabilized. Once stabilized, they are
dewatered, and then trucked to Agency's co-composting site
by a contractor. In addition, RP-4 has the option of treating
the solids off-site by returning the removed solids directly
back into the sewer for eventual treatment at RP-1.

+H

GK & Associstes
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References

Mr. Delfino “Chino” Consuniji
City Engineer

City of Norwalk

12700 Norwalk Blvd.
Norwalk, CA 90651

Mzr. Roubik Golanian, P.E.
City Engineer

City of Glendale

633 E. Broadway, Room 205
Glendale, CA 91206

(818) 548-3945

Mzr. Steve A. Dassler, RCE

Assistant Public Wozrks Ditector/City Engineer
City of Lancaster

44933 Fern Avenue

Lancaster, CA 93534

(661) 723-6088

Mzr. Gabe DeSaddi

Manager Construction Management Services
Inland Empire Udlides Agency

6075 Kimball Avenue

Chino, CA 91708

(909) 993-1623

Mr. Tom Lopez, P.E.

Assistant Public Works Director
(562) 868-7342

Mr. Noe Negrete, P.E.

Principal Civil Engineer

City of Santa Fe Springs

11710 Telegraph Road

Santa Fe Springs, California 90670
(562) 868-0511

B
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At GK & Associates, we understand what it takes to deliver excellent service to our clients in a
timely manner. We are commiting our very best resources to support the City’s Capital

Improvement Projects.

13
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Fee Schedule

GK & ASSOCIATES
STANDARD HOURLY RATE SCHEDULE FYE

EFFECTIVE FOR ONE YEAR FROM SIGNED CONTRACT DATE

CLASSIFICATION HOURLY CLASSIFICATION HourLy
RATES RATES

Principal $165 Senior Building/Inspector %85
Project Director $130 Building Inspector/Checker $75
Project Manager $115 Permit Specialist $60
Project Engineer $105 Code Enforcement Officer $50
Construction Manager $95
Designer $90 Survey Manager $95
Draftsperson (CADLY) $80 Survey Analyst $80
Inspector $85 3-Man Survey Crew $200
Engineeting Aide/Administration $55 2-Man Survey Crew $185
Expert Witness $350 1-Man Survey Crew $145
Financial/Engineering Analyst $80

Traffic Engineer $140
Str. Plan Check Engineer $95 Associate Traffic Engineer $95
Jr. Plan Checker $85 Geotechnical Engineer $140
Building Plan Check Engineer $95
St. Contract Administrator $85
Administrative Assistant $55
Word Processor $55

GK & Associates
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B 5550 Topanga Canyon Blvd.

June 15, 2009

Suite 250
. .. . Woodland Hills, Califonia
Hong Wang, Senior Civil Engineer 91367
City of Culver City TEL 818227 2790
FAX 818 227 2797

Engineering Division; 2nd Floor
9770 Culver Boulevard
Culver City, CA 80232

Re: Statement of Qualifications for General Civil Engineering Services
Dear Mr. Wang and Members of the Selection Commitiee:

The City of Culver City is seeking consultants to provide general civil engineering on-call services that will
compiete projects efficiently and effectively with minimal amount of impact on City staff time. Kimley-Horn and
Associates, Inc. is that consultant. Our experience with the City and in the greater Los Angeles area means that
you can expect unmatched technical expertise, responsiveness, and valuable local knowledge. Qur team can

serve you better than any other for the following reasons:

Local Knowledge and Experience. Our team has partnered with City staff on rmany projects, including the
ongoing work for the Culver City KITS project and the privaie development projects at Sony and Warner Studios.
Through this collaboration, we have developed working relationships with your team and understand the
process——your process—ihat will aliow us to complete projects without the impediment and time constraints of a

learning curve.

On-Call Consulting Experience. Kimley-Horn has served on dozens of on-call contracts across Southern
California, including Agoura Hills, Burbank, Thousand Oaks, Calabasas, West Covina, City of Industry, Fontana,
Pomona, Long Beach, and the County of Los Angeles, and has served as an on-call consuliant io Calirans

for over a decade. We have completed projects ranging from $1,000 ADA improvements to $5 million water
distribution systems to $90 million freeway interchange projects. This mix of assignments has enabled us

o develop effective project teams that respond in a timely manner and have track records for meeting and
exceeding client expectations. Our extensive experience in planning, designing, and obtaining approvals

on projects in Los Angeles County and across the country means you will receive unmatched service,
responsiveness, and essential local knowledge.

Responsiveness. We know that a strong commitment to client satisfaction must be the foundation of our
service to you. We strive to deliver not only technical excellence, but in a timely manner. We are very flexible
and will commit to meeting your deadlines, however aggressive they may be. In addition, it is our commitment
that we will be available to attend meetings on short notice. Our team is set up to accommodate this type of

responsiveness.

Value Engineering and Quality. The members of our team were selected for their experience with similar
projects and locai knowledge. | (Brian Valentine, P.E., LEED® AP) will be the project manager responsible A
for day-to-day coordination with your staff, and | will provide a reliable, single point of contact for the City —'6

throughout the life of the contract. [ will iead a seamlessly integrated team of engineers, planners, surveyors o

| Kimiey- Horn
m ﬂ Assocmtes Inc
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and environmental specialists and ensure effective peer review, quality control, variety of experience, and value
engineering to allow our team to identify and implement the best project approaches for the City.

Kimiley-Horn is proposing as a design and survey team only and is not proposing to offer construction
management/inspection services. Our depth of experience in design and survey projects in the Los Angeles
area and across California is provided under Experience and Record of Success.

This Staterment of Qualifications is being submitted by Kimley-Horn in response to the City’s RFQ, dated May 27,
2009. We generally accept the terms and conditions set forth in the RFQ and would, if selected, look forward to
negotiating a mutually agreeable contract in the near future.

| can be contacted for guestions regarding our submittal at (818) 227-2790 or by e-mail at Brian.Valentine@
kimley-horn.com. We hope that you find our team, our capabilities, and our willingness to continue serving the
City evidenced in our submittal. Please contact us if you need any additional information. We look forward to

working with you.
Sincerely,

KIMLEY-HORN AND ASSOCIATES, INC. .

%’K%\«H - -—T‘é \: :DeRAK

Brian Valentine, PE., LEED® AP Bilt Dvorak, AICP
Project Manager Senior Vice President/Principal-in-Charge

MMy KnepHon
< -ﬂ and Associztes, Inc.
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Founded in 1967, Kimley-Horn and Associates, Inc. is a privately held corporation with a staff of over 1,700 in
63 offices nationwide, including established offices in Los Angeles, Orange County, Riverside, and San Diego.
Kimley-Horn is a full-service engineering, planning, and environmental consulting firm, offering the City of Culver
City a wide range of civit engineering in-house services 1o cover the City’s needs, including:

+  Sireet improvements and design
+ Traffic signal design, timing, and review
+  Street lighting design
<+ Building site design (including LEED®-accredited projects)
+  Police and fire station improvements
+ Park and park facilities design
+  Retaining wall design
-+ Water main design and replacement
<+ Slormwater treatment and storm drain design and replacement
+  Sewer design and replacement
+  Survey services
Kimley-Horn and Associates, Inc.
California On-Call Contracts

7 Cal On-Call C
Slalewide « Distict 4 » Distict 7 » Distric1 8 = Diskict ¥

{
{!" . g.%_._._____% Bay Area On-Call Contracis (*)
e '

i City of Valiejo = City of Concord » Cily of Lelayetie = Cily of Gikoy
Ei City of Ookksnd = Gty of Emesyvile = City of Pifisbuzg = City of Milpikas
; City of fremont » City of Sgnta Clsa » Cily of Monlerey

y ﬁ Metropoiltan Transporialion Commission (MTC)

i Northern California On Call Contracts{°)
5 City of Sacramenio » Cily of West Socramenio » lown of Loomis
Cily of Lincaln = Cly of Redding = City of Stockton » City of Tracy
__/’T/ ‘\!Cily ol Rockiin = City of live Oak » City of Rancio Candows
City of Folsom + City of Woodiand » City of Bk Grove

/Hf\'} \\
Southorn Callfornia On-Call Contracts (*)
. Cily of Paimdoie » Tity of Chino » City of Hunlinglon Beoch
—_u Lty of Murieda = Cily of Lo Mesa « Cily of Powoy
Cilty of Fontemo » City of Glencioles = City of Pomenz
-, Cily of Industry « City of Ancheim = City of Corong
- City of Moreno valley = City of Lancaster

", Cily of West Covinas Cly of Mission Viejo
" City of Agoura Hils = City of Riverside
Hy of Butbank = City of Sante Clesita
City of Thousand Oaks

™S T County On-Call Contracts (%}
AN Saciomento Area Sarilation District
i sacramentc County
B Dorado County

Coliens
Distric! 7
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Alomeda County « Riverside County
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San Diego Association of
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We understand what it means to be
“on-call” for a local government. Cur
on-call clients are a top priority and our

“approach is to serve as an extension of

City staff. Our Project Manager, Brian
Valentine, P.E., LEED® AP, will be our
team’s single point of contact for the
City for the entirety of our contract
and will ensure responsiveness to
all City requests. Brian and his staff
will be available to meet at the City's
convenience.

The matrix on the next page is a
comprehensive ook at similar projects
our tearn has completed and the
applicable services we provided on
each of them. Detailed information .
about our qualifications by dlsc:phne :

area follows,
11
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As shown below, Kimley-Horn has provided on-call engineering services fo a wide range of municipalities and
agencies in the Los Angeles area and across Soutehrn Calfornia. On each contract, we work hand-in-hand with

cities and agencies to provide their constituents with dependabie and timely services.

We successfully complete on-call projects by committing resources as needed, taking ownership of the project,
maintaining the project schedule, obtaining team consensus, developing accurate construction cost estimates,

and delivering quality technical submittals.

The matrix below provides a sample of our Los Angeles area and Southern California on-call contracts and the
services provided similar to those anticipated for the the Culver City General Civil Engineering Services contract.
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Stowmuater Feeatnent and Stovn Drain Design and Ropllcement

Our water resources expertise includes hydrologic and hydraulic analyses,
permitting, sedimentation and scour analysis, stormwater quantity and quality
issues, and the design of hydraulic structures ranging from pipes, culverts,
canals, detention basins, and outlet structures to major water control and
pump structures. We have designed culvert crossings, levees, small dams,
outlet structures, and bridges. Representative project areas range in size from
1to more than 130,000 acres, and our engineers have been called upon by
numerous public agencies and major agricultural, industrial, and residential
developers as well. As shown with projecis such as the Bicknell Avenue Street
Greening Project in Santa Monica, our staff has the expertise to conduct
preliminary studies, prepare stormwater management plans, and coordinate

permit applications on behalf of the City.

Kimley-Horn has experience in all phases of project planning, design,
and construction management of sewer and wastewater projecis. The
Kimley-Horn team’s recent wastewater experience includes designing
the sewer relocation for the Costco at Lakewood Center and sewer pump
station at Los Cerritos Center Expansion projects. We have a growing
list of collection system condition assessment projects including flow
monitoring, infiitration and inflow assessments, smoke and dye testing,
hydraulic modeling, rehabilitation/replacement recommendation, capital
improvement planning, master planning, rate studies, pipe lining,

pipe bursting, bypass pumping, trenchless construction, lift station
improvements, and odor and corrosion inspection and control.

Kimley-Horn engineers have developed plans and specifications for more than 4,000 miles of roadway, including
interstate highways, state highways, highway interchange structures, urban arterials, and neighborhood streets.
These projects—performed for state departments of transportation, cities, and counties—have included route/
corridor studies, schematic design, maintenance of traffic plans, construction sequencing, and final plans,
specifications, and estimates.

Our in-house staff is equipped to address all aspects of roadway design projects, including intersection
geometrics, utility relocations, traffic control, signalizations, signing and marking, and erosion control. We have
gained extensive experience in dealing with local regulatory and other agencies to secure the permits and
approvals necessary for the building and upgrading of roadway facilities. Recent Kimiey-Horn experience in -

3 | OYB10019.09 m- Kimley-Hom .
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sireet design includes the Sawtelle Boulevard Street Improvements Project in Los Angeles as well as the North

Maclay Avenue Streetscape Project in San Fernando. Our expertise in anticipating and addressing a wide range
of issues enables our engineers and planners to provide innovative solutions, successful permitting, and on-time

cormpletions.

Feipffee Signal Lesign, Loning, and Rvien

Signal design and construction is one of the cornerstones of Kimley-Horn'’s
professional practice. Our teams have developed signal systems for thousands
of signalized intersections for state depariments of tfransportation and
municipalities nationwide. In addition to comprehensive master planning for
traffic signalization, our engineers have designed numerous plans to standardize
traffic control systems and provide comprehensive systems communications.
Advanced traffic management projects include citywide signal system designs,
such as the Culver City KITS project, transpartation control centers, electronic
tolf facilities and revenue control systems, and innovative transit and pubiic
transportation systems. Each of our systems is designed not only to address
current needs, but also to accommodate future growth and advances in

technology.

Street Lophting Design

& Kimley-Horn has lighting specialists who design and select light fixtures
that are thematically and functionally appropriate for each project.

Appropriate lighting—both aesthetically and functionally—can help to
provide clarity of directional cues for autas, service providers, bicyclists,
and pedestrians. The appropriate level of lighting in public spaces

providing user security, yet not spilling over to adjacent usss.

Bililg Sto Dhosign cndd LB Clecdintich
Kimley-Horn is known for developing innovative, sustainable approaches to “green” projects. The firm has
developed and facilitated integrated design programs for LEED® (Leadership in Energy and Environmental
Design). Planning and design for sustainability is fundamental to Kimiey-Horn's practice. As civil engineers,
Kimley-Horn is well versed in developing “green” building alternatives using the fundamentals of LEED®. As
business people, our staff understands market demands. The firm's creative approach to sustainable design
seeks f0 succeed in both. We assist clients in making informed choices that enable them to determine the
appropriate balance between environmental and economic needs.

o0

4| OY810019.09 m-n Kim[éy-:l-h:}.lhj
Y N andAssociates, Inc. -

results in a fixture quantity, enhancing the overall design experience and



Kimley-Horn's LEED® accredited professionals, including Brian Valentine, P.E., LEED® AP and Michael Choi, PE.,
LEED® AP work with many clients whose facilities have stringent requirements -- technologically, economically,
and environmentally. As a result, our staff strives to accomplish the following goals, compatible with LEED®
requirements, on each of their projects:

Innovative stormwater planning and design of Best Management Practices (BMP) for stormwater treatment
and reduction in stormwater rate and quantity
Reduction in heat-island effects by innovative design _
+  Water reduction through the use of rainwater harvesting and water reuse
+ Alternative and low emission transportation planning and design
Graywater and innovative wastewater design
+ Reduction in the use of nonrenewable natural resources
+ Incorporation of systems and materials that are easily recyclable in the future and/or have recycled content

+  Facilitation of the use of recycled materials during construction and operation of the facility

Y275 m/?m Station Snprovements

Kimley-Horn project staff have evaluated the environmental impacts associated with the construction of new
police/sheriff stations and fire stations and designed paving and utility improvements for the expansion of the
California Fire Rescue Training Facility, located in the McClellan Park area of Sacramento. In addition, we've
prepared construction documents for Fire Station #4 in downtown Los Angeles. QOur firm has also prepared
plans, specifications, and estimates of probable costs for pole and signal head placement, conduits, pull boxes,
controller cabinet location, signal phasing, conductor schedules, pavement markings and signing for the signal,
and detector placement in the vicinity of municipal fire stations.

Pk cnd ok Fhcilbies

Our firm has successfully completed numerous parks and recreation-oriented projects for federal, state, regional,
and local government clients and for many private developments as well. Qur recent parks experience includes
the design for two comfort stations within Jesse Owens Park for the Los Angeles County Department of Public
Works. Our parks team has relevant planning and engineering experience and is ideally suited to meet your
needs. On recreation-related projects, we have provided complete site development engineering services,
landscape architecture, surveying, and traffic engineering services.

“Z 7
Kimley-Horn has successfully designed a wide array of retaining wal[s thraughout Southern California. We have

the expertise and knowledge to provide cost-effective design and have the ability to design CMV, concrete, .
and geo-grid walls. Kimley-Horn provided grading and improvement plan package for building A of the Pac_ifi_c
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Corporate Center in the Sorrento Valley area of San Diego, which included a field survey, site construction

drawings, site etaining wall plans, a drainage study, water quality report, and storm water pollution prevention
plan. Our firm also designed site retaining walls for the 32,000 square foot Bell residence in Malibu along two

adjoining oceanfront parcels.

The firm provides complete surveying services, including boundary, topographic, mortgage, and building tie-in

surveys. We also provide high-quality aerial mapping services through reputable subconsultants. Staff expertise
covers coastal, boundary, topographic, aerial, design, preparation of street maps, and construction surveys, as

well as platting, construction layout, and siaking services.

e

Quatiyy Cutrol

L &.ﬁ.{mm - _ A key element of our management approach that focuses on the

management and production process, which involves quality controi/guality
assurance (QC/QA) and Kimley-Horn's formal in-house program for total
guality management: Continuous Quality Improvement (CQI). Kimley-Horn’s
QC/QA program is based upon assigning experienced, senior professionals
who are otherwise qualified to conduct a particular project, to serve only in
a quality control role. Our CQI program will include, but not be limited to, the
following procedures:

+ The project manager will be given the complete authority and
responsibility to direct all project efforts including CQI activities.

A “Kick- off" meetmg will be held with key project individuals assigned to the project to clearly define the
scope of work and objectives of each study.

All project decisions will be documented by a “paper trail.” All documents will be supported by appropriate
data that will clearly show the choices evaluated and the basis for our recommendations.

All supporting calculations, text, or data used to develop a document will be signed and dated by the
individual involved when the work is performed.

All documents will be reviewed and/or checked by qualified individuals who are not directly performing the
initial work activity.

Technical reviews, progress reports, communications, problem reporting/ resolution, variance approvals, and
all documentation will adhere to City procedures.

All project aciivities would be closely monitored through Kimley-Horn's Management Information System (MiS).
Our MIS has been uniquely tailored to allow the project manager and the project team to obtain a “snapshot”
of the project at any time. This ability to continuously monitor budgets, labor expenditures, expenses, project :
schedule, and deadlines is a critical companent of cur CQ!l program.
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Kimley-Horn taflors our approach to scopes of work according to the project needs and expectations
of the City and other approving agencies. From the beginning, we gain a thorough understanding

of the City’s objectives and review available information. We also visit the project site to understand
issues and constraints. This enables us to develop a detailed scope of work that serves as a
‘roadmap” to successful project completion. It also prevents the potential for unneeded engineering
and costly change orders. In executing our scope of work, we focus on the following items:

Effective Communications. Our project manager, Brian Valentine, P.E., LEED® AP, will be
your single point of contact throughout the contract and will continually inform City staff of
work status on a weekly basis through phone conversations and/or e-mail dialog. Formal project
status reports will be compiled and distributed on biweekly or monthly intervals, depending on
the project needs. Regularly scheduled meetings will also be held to demonstrate work progress,
discuss issues, and distribute meeting minutes.

Internal Quality Control and Quality Assurance. Since our founding, Kimley-Horn has
aggressively pursued a commitment to quality for every task, deliverable, and service we provide.
Recognizing the critical importance of careful quality control, we have developed a quality
controlfassurance (QC/QA) manual that every project manager is required to use—helping

to ensure we provide high-quality services that satisfy the City's needs. Kimley-Horn and our
employess and project teams share this commitment fo providing quality, responsive service.

+ Schedule and Cost Control. Meeting schedules and budgets is a high pricrity for Kimley-Horn.
Critical elements in maintaining schedules and achieving work goals include a clear definition of
the responsibilities of team members and ongoing communication. We are well suited to manage
and administer the type of upcoming projects for the City, and are prepared to commit the
necessary resources to promote success.

+  Our proven capability to meet schedules utilizes weekly milestone management. Project
managers subdivide projects into “milestones,” which are clearly defined activities that will
be accomplished that week to keep each project on schedule. Estimated hours to complete
milestones are allocated to personnel, and short-term overload situations are addressed through -
the sharing of resources through the “Cast-Ahead” process previously described. This approach
lets us provide our on-call clients with the specific personnel they prefer working with on short

notice.

33
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Our project team members have the proven experience providing the high level of client service

and afiention to detail that has become a hallmark of Kimley-Horn. The following pages provide
descriptions of completed or ongoing projects, primarily within the greater Los Angeles area, that
demonstrate experience in the service areas anticipate for this contract. In addition, a project matrix
is provided following the descriptions of our projects that Hlustrates the depth of our experience
across all of the design and survey service areas anticipated for this contract.

Stowmaater freatnent aned Storn Draon Design

Kol

Sony Studios Project, Culver City, California — Kimley-Horn is providing civil engineering services
to Sony Picture Studios for the demolition of existing buildings, roadways, entry gate and parking lots
within their backiot. Services include design of new and relocation of some existing utility lines, two
office buiidings, parking structure, a entry road and gate, and off-site improvements including street
lighting, catch-basin relocation, and driveways. The catch basin relocation involved coordination with
both the City of Culver City and Los Angeles County Department of Public Works. Services include
full civil engineering during the planning, design and construction stages of the project.

Sustainable design was a priority and the following efements are
associated with the project: over 95% of construction waste is

being recycled; drought tolerant and native plants will create water
efficient landscaping; low-flow toilets, waterless urinals, motion
detector lights and low energy bulbs will save water and electricity;
a new energy efficient power plant will reduce C0O2 emissions

and other greenhouse gases; 100% non-toxic carpeting, paint,
sealants, adhesives and wall coverings are being used; “Green
Housekeeping” building maintenance standards will be followed; an
on-site filtration system will clean stormwater runoff; local and regional
building materials will be used, thus reducing pollution caused by
transportation and supporting indigenous resources; and building
occupants will have reduced exposure to pollutants and particulates
through increased efficiency filtration systems. The project is
designed to obtain LEED® Gold accreditation.

The project also features a complex “treatment train” of devices in order to achieve the City’s high
standard for stormwater guality. Where applicable, the stormwater generated from the affected
portion of the site is initially treated through either an in-line CDS unit or fossil filter inserts installed
within the caich basins. This initial treatment removes sediments, olls, grease, fuel, among other.
pollutants. Downstream of the initial treatment devices, a series of perforated underground concrete
chambers were installed to infiltrate the volume of runoff generated by the first flush’ into the
appropriate soil medium. Where iniiltration was not feasible, the first flush’ is treated by a proprietary
device that removes the required pollutants, as well as serves as a holding tank while this volume-is

being treated.
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Bicknell Avenue Street Greening Project, Santa Monica, CA — Kimley-Horn is provided an
innovative design to improve storm water quality, reduce urban runoff, and improve the aesthetics
of Bicknell Avenue for the City of Santa Monica. For this pilot project, a combination of permeabile
pavements, underground infiltration pits, fossil filter inserts, and landscaped bio-swales have been
constructed within the public right-of-way. The storm water is treated through a “treatment train”

of these devices. The flow developed by the 'first flush’ is initially treated through the landscaped
bio-swales, poraus concrete, and fossil filter inserts. The volume generated by the first flush’ is
infiltrated into the surround soil through the depressed landscaped bio-swales, porous concrete,
and underground infiltration chambers. Bicknell Avenue was chosen because i is a street with a
wide right-of-way and travel lanes at the base of a minor watershed. As a result, curbs on either side
of the street have been extended to reduce the travel lane width and allow for a depressed bio-
swalefretention area. Kimley-Horn is the prime consultant for the project that includes geotechnical,
landscape architect, public outreach, and survey subconsultants.

%5
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Douglas Park-PacifiCenter (Boeing), Long Beach and Lakewood, CA — Kimley-Horn is providing
comprehensive civil engineering services for Boeing Realty Corporation at a 260-acre mixed-use
project on the former McDonnell-Douglas site in the cities of Long Beach and Lakewood. PacifiCenter
at Long Beach will transform unused Boeing aircraft manufacturing buildings into a dynamic mixed-
use community of offices, commercial development, neighborhood retail, a hotel and residential
neighborhoods. Applicable projects at this site include:

Water, Reclaimed Water, Sewer, and Storm Drain Infrastructure Master Plans
Phase | Backbone Storm Drain Plans, Specifications, and Engineering
Gas Line Relocation Plans, Specifications, and Engineering

4 (Off-Site Sewer Capacity Study

+  Street Lighting Design

<+ Environmental Piping Plans, Specifications and Engineering

+ LEED® Certification Assistance

The project’s scope also includes developing plans for new infrastructure that tie into aging facilities,
inciuding sewer, water, reclaimed water, and storm drain facifities. Coordinating and obtaining
multiple permits with the City of Long Beach, City of Lakewood, Los Angeles County Flood Control

District and Los Angeles County Sanitation District.

Since 2000, Kimley-Horn has delivered and produced work under the extreme schedule to meet
future tenant requirements and to ensure that entitlements are secured from the current City Council,

and we coniinue to support ongoing development of the site.

BOUGLA PAAR
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Warner Studio Renovation, Culver City, CA — Kimley-Horn provided civil engineering services to
the project developer, Tectonics Construction, Inc. for the renovation project located at 8461 Warner
Drive. The project consisted of a renovation of an existing warehouse by raising the finished floor
elevation by 12 inches and constructing a new subterranean garage below on a 1.1 acre site. Our
site design included re-grading and paving of existing surface parking lot, construction of new
driveway entrances, sidewalk, curbing, concrete gutter, site utilities (storm drain, water, and sawer)},
catch basins, and underground storm water treatment system. Services included preparation of
construction documents including demolition plan, mass grading plan, fine grading and drainage
plan, ercsion control plan, utility plan, horizontal control plans, and site details including stormwater
management devices. The project also required approval of SWPPP and SUSMP with the City of
Culver City. An underground Cultec Recharger Chamber System was specified within the surface
parking lot to mest the City's stormwater treatment requirements. |n addition, flogard filters were
installed in upstream caich basin and trench drain to provide pre-treatment for the stormwater runcoff

from the project.

Sewer Design

Costco at Lakewood Center, Lakewood,
CA — Kimley-Horn is providing civit
engineering services to The Macerich
Company for the construction of a

new Costco store and gas station and
a new entrance to the Target store at
the Lakewood Center mall. Kimley-
Horn is providing the design for civil,
grading, drainage, sewer, storm drain,
water (public, private, and fire), site
accessibility, and off-site improvements.

The project also featured a relocated

deep Los Angeles County sewer around
the expanded footprint of the Costco store, and required coordination with the City of Lakewood,

Los Angeles County Departmertt of Public Works, and Los Angeles County Bureau of Sanitation. The
off-gite improvements included widening of the north and south side of Candlewood near Lakewood
Boulevard and the design of a right hand turn pocket on Clark Avenue. The off-site improvements
required cocrdination with Caltrans and the City of Lakewood. We are currently praviding
construction phase services during the construction of the project.

Corona Sewer Lift Station — Project Manager. Pre-design investigation, routing study,
environmental assessment, preliminary design report, plans and specifications for 100 GPM/

45-ft TDH, duplex 15-HP submersible sewage pump station and 1600-If of 6-inch MDPE force main.
Responsibilities: coordination with client, permitting agencies, and local business district, as well as

. and Associates, Inc. -
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verification with City of Corona on design requirements, ROW analysis, environmental, survey and
geotechnical investigations, and preparation of plans and specifications, including the integration of
the City’s proprietary SCADA control package into the electrical design.

Los Cerritos Center Expansion Civil Engineering (Lift Station alsa), Los Cerritos, CA — Kimley-
Horn is providing Civil Engineering services to The Macerich Company for a redevelopment project
at Los Cerritos Center mall. A vacant anchor store within the mall was demolished, and & mall
expansion and a new Nordstrom's store are currenily under construction. Kirmley-Horn is providing
the design for civil, grading, drainage, sewer, storm drain, water (public, private, and fire), and site
accessibility. The project also featured a sewer pump station described below with more detail. We
are currently providing construction phase services during the construction of the project.

Kimley-Horn provided comprehensive records research, alternative analysis, design, agency
approval facilitation, and construction phase services for the Los Cerritos Center Lift Station. The 125
gpm, duplex submersible pump design, included new wet well, standby power generation, controls,
remote alarming, site work and force main. The project was completed on an accelerated timeline to
ensure "pad ready” property for Nordstrom's rehabilitation of an existing Sears building.

o
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5600 Wilshire Boulevard Mixed-Use Project, Los Angeles, CA — Kimley-Horn provided a due
diligence report civil engineering services to BRE Properties for the design and construction of a
284-unit mixed-use apartment and 12,500 square feet of retail with three levels of parking in the
Miracle Mife area of Los Angeles. The project entailed 49,000 cubic yards of grading, site retaining
walls, street widening, water, sanitary sewer, storm drain and storm water management design
requiring City of Los Angeles approvals and
permits; and intensive coordination with numerous
consultants involved in the project. The project is
planned to meet the requirement for LEED® Silver
accreditation. To help meet this accreditation, we
used an on-site filtration systemn to clean storm
waeiter run-off.

Sawteile Boulevard Mixed-Use, Los Angeles,

CA — Kimiey-Horn is provided street improvemnent
plans for a multi-story mixed-use development in
Wast Los Angeles. The off-site improvemenits for the
project included approximately 1000 linear feet of
street improvemnents afong Sawtelle Boulevard, including new sidewalk and parkway, approximately
4060 linear feet of street improvements along lowa Avenue including a new street section, curb &
gutter, and sidewalk, and approximately 1000 linear feet of alley improvements including storm drain,
cross guiter, and alley section. The project required coordination with Los Angeles City Bureau of

Engineering, Street Lighting, and DOT.

Kimley-Hom
\ and Associates, Inc.
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North Maclay Avenue Pedestrian Streetscape, San Fernando, CA — Kimley-Horn was selected for
this pedestrian streetscape project which entailed restriping, new pedestrian lighting, landscaping,
intersection bulb-outs and crosswalks, and diagonal parking for approximately one mile of North
Maclay Avenue, between 1st and 8th Streets in the City of San Fernando.

Baseline/Laurel Intersection Improvements, Fontana, CA — Kimley-Horn is responsible for the
design and construction support to improve this intersection to the ultimate configuration. This
includes design for street widening, medians, sidewalk, and a new traffic signal. Work includes an
alignment study, right-of-way acquisition and final design plans, specifications and cost estimate.
The project lies within the Cities of Fontana and Rialto, requiring agency coordination for approvals
and design standards. Additional consideration was required to account for future development in

adjacent properties.

Vrafffee Sipnal Design, Toning, and Ruiew

Culver City KITS, Culver City, CA — The City of Culver City selected Kimley-Horn to provide KITS
as their traffic control system. The system includes integration of existing 170 traffic signal controllers,
and CCTV cameras. KITS was installed with the current City communication architecture. The first
phase of the system was deployed in May 2009. Also included is the input of timing parameters

into new and existing traffic signal controllers and developing coordination timing. KITS laptops

allow remote confrol of the systemn as well as the ability to directly connect to the controller in the
field. Kimley-Horn is customizing the user interface to conform to City preferences. Other project
services include Software engineering, integration, analysis, and design; timing plan conversion; field
communication design and equipment selection; and staff training, documentation, and manuals.

Traffic Signal Synchronization, Agoura Hills —
Kimley-Horn has completed the design of the PS&E
for the installation of a fiber-optic traffic signal and
video detection communication system for Agoura
Hills. For this project we will provide interconnection
for approximately 20 signalized intersections, install
video detection, and allow the viewing of video from
the video detection units on a workstation in City

Hall. We alsc are currently developing citywide traffic
signal timing plans for the coordination of a network
of 20 signals using Synchro software. The project also
involves travel-time studies, implementing timing plans, fine-tuning of timings, and preparing the final
report.

Traffic Signal Design Services (Signal Upgrade at 20 intersections), Burbank, CA — This project
involved the upgrading and modernization of 28 locations in the City of Burbank. Project objectives
included the replacement of outdated controllers, installation of inductive loop detectors to provide
full traffic actuated operation, and a complete review of each intersection to ensure conformance
with current MUTCD and Caltrans guidelines. Existing above- and below-ground traffic signal sy_stém
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equiprnent was field reviewed to identify the necessary improvements before the design phase,
thereby avoiding any unnecessary improvements and the associated costs.

Smart Corridor-San Fernando Road, Glendale, CA — This project involved the upgrading,
modernization, and interconnection of 14 locations along San Fernando Road in the City of Glendale.
Project objectives included the replacement of outdated controllers, installation of inductive loop
detectors to provide full traffic actuated operation, installation of interconnect equipment, and a
complete review of each intersection to ensure conformance with current MUTCD and Caltrans
guidelines. Existing above- and below-ground traffic signal system equipment was field reviewed to
identify the necessary improvements before the design phase, thereby avoiding any unnecessary
improvements and the associated cost. PS&E was then prepared for local intersection and system

related improvements.

Bluitidbng She Losign aned Rtaining Well Lesign

Cardinal Health Pacific Corporate Center, San Diego, CA — Kimley-Horn is providing a grading
and improvement plan package for building A of the Pacific Corporate Center. Building A is a
commercial office building on 11 acres with a two-level parking structure located at the intersection
of Pacific Mesa Blvd. and Pacific Heights Blvd. in the Sorrento Valley area. Tasks associated with the
grading and improvement package include field survey, site construction drawings, retaining wall
plans, a drainage study, water quality report, and storm water pollution prevention plan.

The project also featured multiple site CMU retaining walls of varying height and in multiple
configurations, The retaining wall designed varied from 3-14’ in height for both cut and fill condrtlons

The City of San Diego was the permitting agency for the retaining walis.

Vista Sorrento Gateway Lot 1, San Diego, CA — Kimley-Horn is providing a grading and
improvement plan package for a three story commercial office building in the Vista Sorrento
subdivision. The proposed building is a multistory commercial office building on 4.2 acres located
at the intersection of Vista Sorrento Parkway and Directors Place in the Sorrento Valley area. Tasks
associated with the grading and improvement package include field survey, site construction
drawings, retaining wall plans, a drainage study, water quality technical report, and a storm water
pollution prevention plan.

The project also featured multiple site retaining walls of varying height and in multiple configurations.
The retaining walt design varied from 3'-18" in height for both cut and fill conditions. Designs were
provided for CMU, concrete, and Allen Block. The City of San Diego was the permitting agency for

the retaining walls.

Polloe cnit Fre Soprasments

a0

Police and Fire Station Improvements, Los Angeles, CA — Kimley-Horn served as subconsuitant
to RRM for the construction of a new fire station and infrastructure as part of the City of Los Angeles

bond program. The site is approximately 2.5 acres. Civil engineering services included site, gradmg,
drainage, and utifity design and construction documents. :
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Police Services Building Traffic Evaluation, Los Gatos, CA — Kimley-Horn completed a traffic
and transportation impact evaluation in conjunction with the proposed new Town of Los Gatos Police
Department Facility. The Kimley-Horn traffic evaluation for the Los Gatos Police Services Building
included the analysis of additional traffic generation, site access and circulation, parking conditions,
and pedestrian and bicycle access. The study was conducted to determine if the Town should
purchase an existing building to relocate some of its police services focused on patrol functions,
some office uses, and a property storage facility.

California Fire Rescue Training Facility, Sacramento, CA — Kirnley-Horn worked closely with

the project architect as well as staff from the Sacramento Metropolitan and Sacramento City Fire
Departments to design the paving and utility improvements for the expansion of the California Fire
Rescue Training Facility located in the McClellan Park area of Sacramento. The design of on-site
improvements presented a unique challenge since the underlying soils were contaminated and
typical trenching techniques were not permitted. It was also necessary to contain all surface run-off
away from the training areas and recycle it due to the ground contamination.

Jesse Owens Park, Los Angeles, CA — Kimley-Horn provided civil engineering services to

Los Angeles County Department of Public Work, Architectural and Engineering Division for the
development of two comfort stations within the park. We provided grading, erosion contro!, and

! construction phase services to support the project. Maintaining an accessible route of travel to the
) structures was one of the challenges for the design.

The Brownstones @ 21st Street, Sacramento, CA — Project Manager. Kimley-MHorn developed the
' design concept that focused on an “urban” hardscape solution, rather than a suburban landscape

' solution. The designs were presented 1o neighborhood groups, as well as public review boards

and commissions. The three-acre, 60-unit residential development is located in the Midtown area of
Sacramento and consists of walkways, patios, and plazas utilizing exposed aggregate paving with
brick headers to provide continuity throughout the project. Site furnishings, such as lighting, fencing,
benches, trash receptacles, etc. were specified to use similar materials and colors to reinforce overall
unity in design. The project was warmly received by all groups and obtained all project approvals.

Srsey Sorsices
Meridian (March AFB/March Business Center), Riverside
County, CA — Surveyor. Kimley-Horn provided consulting
services to LNR Properties as part of the redevelopment
of March Air Force Base as a mixed-use business park
(approximately 1200 acres). In the mid 1990s, the base was
targeted hy the federal government for closure and reuse.
A Joint Powers Authority (JPA) was formed to oversee this
operation. Kimley-Horn provided all necessary services
required to entitle the property, conducted necessary
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environmental studies, prepared a specific plan and tentative map, conducted design studies, and
designed infrastructure improvements. The property will contain a variety of industrial, distribution,
office, support retail, and scientific research uses.

Spring and High Street Improvements, La Mesa, CA — Kimiey-Horn conducted a field survey
at the project location that included 400" north and south on Spring Street, 100’ east and 100" west
on High Spring Street. Our survey consisted of top of curb elevations, flow line elevations, back of
sidewalk elevations, and other grade information deemed necessary for the preparation of the civil
improvement plan. This survey was used to verify the final design and quantities. Based on the
written comments provided by the City of La Mesa engineering staff, Kimley-Horn revised the draft
design for the final submittal. A finai PS&E package (Mylar) was signed and submitted.

Rehabilitation of Willow Street Bridge over the Sweetwater River, Chula Vista, CA — Kimley-
Horn was retained by Simon Wong Engineering to complete Preliminary Engineering, Final Design
and Construction Support for the improvement/replacement of Willow Street Bridge in Chula Vista.
Three alternatives are being analyzed during the preliminary engineering phase. After one of the
alternatives was selected, the Final Design or PS&E phase was completed.

The preliminary design phase of the project includes the
development of the project design up to the 30% design
level. Included in this phase are the alternative evaluation,
environmental documentation, topographical mapping,
geoctechnical investigation, hydraulic studies, bridge type
selection and 30% design details. Design includes: roadway
design, signing/striping, pedesirian (ADA) requirerments,
drainage, signal design, utility coordination, intersection

" modification and producing a traffic study.

and Associales, Inc..
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We are proud of our working relationships with our clients and much of our success over the last 42 years is
directly related to our efforts to provide high quality, timely services. We are currently working with or have
worked for the following clients within the last three years. We invite you to contact these clients and talk to them

about our work history, quality of service, and if they would again select us for similar services.
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Gabe Garcia

9770 Culver Boulevard
Culver City, CA 80232
{310) 253-5621

Mark Cuneo

1437 4th Street

Santa Monica, CA 80401
{310) 458-8721

Ramiro Adeva

30001 Ladyface Court
Agoura Hifls, CA 91301
(818) 597-7322

Oscar Caplin

1444 W Garvey Avenue South
West Coving, CA 91730
(626) 939-8400

Kathy Lowry

2100 Thousand Oaks Boulevard
Thousand QOaks, CA 91362
(805) 449-2416

Ken Johnson

275 E. Olive Avenue
Burbank, CA 81502

{818) 238-3965

John Wiedner

300 Broadway

Santa Monica, CA 90401
(310) 449-5709
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The following are hourly rates of for Kimley-Horn staff. Rates are valid as of July 1, 2009, and will remain in effect
for the term of the contract

SUDPOIT SEAM .. ettt e et e e e e et et ettt e e ee e $75.00 - $85.00
Designer/Technician/CADD OPEIaION .. .c.coo oo eeeeeeeeeeeeeeeee e eeeee et eev e er e aeee s e eeees e eeres e $85.00- $120.00
ATERIYST Lottt e et e et et e e ee et et e et e et e te e eem e $110.00 - $130.00
Professional ..., ............................................ ................. $135.00 - $165.00
SENIOT Professional ... ...ttt bttt eres e $170.00 - $235.00
PIIOCIDBL 1ottt e ettt et e ettt r e $200.00 - $250.00
Expenses

Subconsuitant / Direct EXPENSE MarK-UD ...ttt ettt 15%
Computers (includes computer time used for technical analysis and CADD) ..., $25.00

Office Expenses (Covers direct expenses, such as in-house duplicating and blueprinting, local mileage,
telephone calls, electronic messaging, postage, and word processing) «.voeoeee e oo, 3.8%

CQI:MMC&

Kimiey-Horn confirms that it has the ability to provide business automobile insurance and professional/negligent :
acts, errors, and omissions insurance in minimum of $1 Million per clairm, respectively.

A4
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- KOA CORPORATION Gardena, CA 50248

© 310.329.0102 £ 310.329.1021

CBM COHSUlﬁIlg wwvw. koacorporation.com

June 15, 2009

Hong VWang, Senior Civil Engineer
CITY OF CULVER CITY
Engineering Division; 2 Fioor
9770 Cuiver Boulevard

Culver City, CA 90232

RE: STATEMENT OF QUALIFICATIONS FOR GENERAL CIVIL ENGINEERING SERVICES

Dear Mr. Wang:

CBM Consulting (now part of KOA Corporation) appreciates the opportunity to submit qualifications to the
City of Culver City for General Civil Engineering services. CBM Consulting will be providing Civil
Engineering Design, Project Management, Construction Mangement & Inspection. KOA Corporation will be
providing traffic engineering. CBM Consulting & KOA Corporation (CBM-KOA) have the expertise and
resources required to assist the City of Culver City in completing Capita! Improvement Projects in a timely
and efficient manner. We are committed to working seamlessly with your staff and project team to ensure

the successful delivery of this project.

The CBM-KOA team, our project systems, and our entire management structure are geared to providing
flexible services to agencies such as yours. Descriptions of similar projects and respective references for
these projects are included in our proposal. Our team includes experienced engineers and planners, with
registrations and licenses in the State of California.

Kevin Kiaus, P.E. will be the Management Contact and Project Manager for this contract. The contract
would be managed though the South Bay office at 17601 South Denver Avenue, Gardena, CA, 90248;
Phone: 310.290102; Fax: 310.329.1021; Email: kklaus@koacorporation.com. Thank you for this opportunity
to offer our services to the City of Culver City. Should you have questions during the selection process,
please contact me at 310.329.0102.

Sincerely,
KOA Corporation

e

Kevin Klaus, P.E., LEED AP
Principal

Prof. Engineer (Civil) CA #61403 QB

LOS AMGELES OAKLAND ONTARIO ORANGE COUNTY SAN DIEGO
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1. QUALIFICATIONS

Firm Profile

CORPORATE OFFICE:
KOA Corporation

1655 Corporate Center Dr.
Suite 300

Monterey Park, CA 91754
Tel: 323.260.4703

Fax: 323.260.4705
www.lkoacorporation.com

Over 20 Years in Business

A California Corporation
since 1995

I 6 Owners/Principals
|00+ Employees

Seven Offices in California:
Monterey Park
Gardena
West Los Angeles
Orange
Ontario
San Diego

~ Oaldand

Key Individual:
Kevin Kiaus, P.E., LEED AP
Principal

kikiaus@koaocporation.com

A

@ KOA CORPORATION

CBM Consulting

CBM Consulting is a multi-disciplined engineering consulting firm
that has been providing Civil Engineering Design, Project
Management, Construction Management and Observation, Grant
Application Processing and NPDES Program Implementation
services to private, commercial, industrial and municipal clients
collaboratively for twenty years. Our extraordinary team
combines a passion for design and management with a
commitment to successful project delivery.

CBM was recently acquired by KOA Corporation. Founded in 1987,
KOA Corporation (KOA) is one of the leading traffic engineering and
transportation planning and design firms in California. Together,
KOA & CBM have seven offices and over 100 employees to serve our
California clients. KOA is a California Corporation, a regional firm,
based in and working primarily in California. The office assigned to
this project will be our South Bay office located at 17601 S Denver
Avenue, Gardena, CA 90248.

Our professional planning and engineering staff members are
available to provide the following services:

. Civil Engineering

. Project Management

® Construction Management & Ghservation
e Staff Assistance

° NPDES Program Implementation

o ADA Assessment & Improvements

® Plan Checking

° Transportation Planning / Analysis

. Highway & Infrastructure Design

° Traffic Signal / Lighting Design

° . Storm Drainage & Design

e Intelligent Transportation Systems Design
. Signing and Striping Plans

® Transit / Raif Planning

s Circulation and Parking Studies

o Parking Design & Analysis

® Traffic & Parking Impact Studies

° Pedestrian & Bikeway Design

° Transportation Modeling

° Travel Demand Forecasting / Modeling
. Worksite Traffic Control
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RECENT AWARD WINNING PROIECTS

American Public Works Association (APWA) Scuthern California Chapter

Project of the Year 2007:
»  City of Signal Hill, Rehabilitation of Gundry Reservoir & Sand Basin

Project of the Year 2006;
¢ City of Rancho Palos Verdes, Point Vicente Interpretive Center Project

+ City of La Habra, La Bonita Park Phase Il Improvements Project

Project of the Year 2005:
¢ City of La Habra Holgate Area Street Rehabilitation and Water Main Replacement Project (Street and

Transportation)
¢ City of La Habra La Bonita Park, Harbor Boulevard Storm Drain Improvements and La Plaza Channel

Improvements (NPDES Watershed Management)

Project of the Year 2004:

Alameda Corridor East (ACE) Construction Authority: Jumpstart Safety Program
City of Long Beach: Emergency Communications and Operations Center

City of Signal Hifl: Spring Street Revitalization Corridor

City of West Hollywood: Spaulding Parking Lot

Project of the Year 2003:
¢ CM for City of Long Beach New Fleet Services, Towing/lmpound and Refuse Facilities

American Society of Civil Engineers {ASCE) OC Branch

Project Achievement Award 2005:
» City of La Habra La Bonita Park, Harbor Boulevard Storm Drain Improvements and La Plaza Channel

Improvements

Orange County Engineering Council (OCEC)

Engineering Project Achievement Award 2005:
¢ City of La Habra La Bonita Park, Harbor Boulevard Storm Drain Improvements and La Plaza Channel

Improvements

at
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Statement of Qualifications for City of Culver City General Civil Engineering Services

Project Management

CBM will streamline Project Management for any client. Our staff works
with the most recognized instruments and codes, such as the Public
Contracts Code, the Standard Specifications for Public Works Construction
“Green Book”, American Institute of Architects documents, Americans with
Disabilities Act, the Uniform Building Code, Caltrans Standard Specifications,
American Water Works Association, and local standards to assist clients in
managing all project phases, from preliminary design through construction
completion. As part of our Project Management services, we develop
revisions to “Boiler Plate” specifications and bid documents to provide
tighter control over the selection and supervision of contractors. CBM's
Project Management services saves time and money.

CBM routinely develops project funding from Propositions A and C, ISTEA, State and Local Partnership
Program, CDBG, Assessment Districts, energy efficiency programs and others. We encourage our clients to
rely upon our funding development experience soliciting funds from all possible sources.

SERVICES AVAILABLE

Contract Administration

Capital Budget Preparation

Design/Build Administration

Performance Contract Administration

Maintenance Agreement Administration

Funding Applications

Consultant Selection

Preparation of Council Reports

Grant Administration

Prepare Bid Specifications, RFPs, RFQs

Develop Scopes of Work

Develop, Update/Monitor Schedules

Assist with Negotiation of Consuitant,

Utility Agency & Contractor Contracts

Assist with Negotiation of Consultant, Utility
Agency and Contractor Contracts

Project Public Relations

Analyses of Budget & Schedule Impacts

Admin. of Environmental Requirements

99

P& KOA CORPORATION
CBM Consulting

PROJECT TYPES

Capital Program Coordination
Community Redevelopment Projects
Recreation & Parks Facilities

Parking Structures and Parking Lots
Building Construction and Renovation
Design / Build Projects

Energy Conservation Upgrades
Residential Subdivision Planning
Utility Relocations & Undergroundings
Water System Improvements

Sewer Mains & Sewer Lift Stations
Water System Projects

Drainage Improvements

Library Renovation

Street Pavement Projects

Streetscape Improvements

Traffic System Upgrades
Transportation Facilities

Railways and Grade Separations
Freeways, Bridges & Interchanges
Schools, Police and Fire Station Projects
Marina, Port & Wharf Projects

Page 5
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Construction Management & Observation

Construction Management
CBM's construction managers apply many years of experience on Caltrans, municipal, utility and private

construction projects. Our team allows your agency access to some of the most practical Construction
Managers and Technicians available. CBM provides ail parties with up to the minute information, and is sensitive

to the special needs of the community.

Construction Observation

CBM provides construction observation services for many types of projects.
CBM construction observers have experience with bridges, highways, heavy
civil projects, roadways, utilities, transportation projects, rail, wharf and port
facilities, federally funded projects, and virtually any other type of municipal or
public projects. Our construction inspectors bring many years of accrued skills
in dealing with contractors and keeping the projects on track for timely

completion.

SERVICES AVAILABLE
Contract Administration
Cost Estimating and Budgeting
Projected vs. Actual Budget Tracking
Scheduling, Monitoring and Tracking
Change Order Evaluation & Negotiation Airports
Document Controls
Submittal, Shop Drawing & RFl processing
Construction Observation

. Materials Inspection
Specialty Inspection
As-Built Documentation
Federal Fund Requirements Administration
Public Relations for Fire &

Police Department Projects

Storm Water Prevention Plan Monitoring
Hazmat Abatement Admin. & Coordination
Warranty, O&M Manuals and Training
Claims Avoidance
Full Time Daily Public Works Inspection
Daily and Weekly Reports
Quality Assurance
Photo and Video Documentation
Field Change Coordination
Quantity Measurement and Verification
Manpower and Equipment Tracking
As-Built Documentation
Contract Time Monitoring

P2 KOA CORPORATION

CBM Consulting

PROJECT TYPES

Multi-Prime Projects

Streets & Highways

Building Construction

Marina, Port & Wharf Projects
Municipal Pool Projects
Parking Structures and Lots
Storm Drains & Sewer Systems
Building Renovations

Natural Gas Pipelines

Railroad Grade Separations
Sound Walls & Guard Rails
School Projects

Park Projects

Municipal Building Construction
Earthquake Repairs

a9
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Civil Engineering Design

CBM's talented staff of Registered Professional Engineers and Designers is complemented with a wide range of
experience in Engineering Design Project, both in the public and private sector. Coupled with the latest design
software tools, CBM provides efficient, cost effective and timely engineering solutions meeting a variety of
project requirements. In addition, CBM draws from a substantial support base of subconsultants for specialized
engineering tasks including traffic signal engineering, structural engineering, geotechnical engineering and

architectural services as needed.

CBM has 20 years of comprehensive civil engineering experience. CBM works almost entirely with public
agencies, and as such, is uniquely suited to respond to the specific needs of public works projects. Our highly
qualified staff has completed a diverse range of civil engineering projects for many agencies throughout Southern

California.

CBM Consulting has successfully designed and managed the construction of all aspects of public works
construction including storm sewer, sanitary sewer, and water pipelines; curb, gutter, and sidewalks; pavement
construction; landscaping; structures, and buildings. CBM" Consulting works with both new and existing
infrascructure improvements, but specializes in civil rehabilitation projects. CBM aiso provides complete
program management services encompassing all aspect of a project or program from conception through

completion.

SERYICES AVAILABLE CAD SOFTWARE
Civil Design AutoCAD 2007
Entitlenent & Permitting Services Land Desktop 2007
Public Refations AutoCAD Sewer 2007

Agency Processing

Expert Witness and Testimony
As-Built Drawings

Plan Reproductions

PROJECT TYPES

Street Overlay, Reconstruction & Widening
Commercial Land Development Design
Grading/Drainage Design

Hydrology Studies

Traffic Signalization Projects

Parking Lot Layout Design

Traffic Control

ADA Accessibility

Transit Centers

Utility Projects: Water, Sewer, Storm Drain,
Natural Gas, Electrical, Street Lighting, etc.

\o0
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2. PROJECT EXPERIENCE

Sewer & Storm Drain Improvements

Carson Street Sewer Replacement and Street Rehabilitation Project
Culver City, CA

Cost: $750,000

Owner: City of Culver City
Completion Date: November 2008 _
Contact Lee Torres (310) 253-5623
Design Engineer: Kevin Klaus, P.E.

Completed as part of CBM's on call Design Engineering contract with
Culver City. The design included the replacement of a deteriorated VCP
sewer line with a new PVC sewer line. It also included street |
rehabilitation plans as a separate plan set. The street rehabilitation
included new curb, gutter, and sidewalk, as weli as replacement and -
reprofiling of the asphalt in the road. The street is lined with mature fichus trees that have estroyed the
majority of the existing concrete improvements and caused major challenges in the new grading plan.

La Bonita Park, Harbor Boulevard Storm Drain, and La Plaza Channel Improvements

La Habra, CA

American Public Werls Association (APWA) Scuthern Californie Chapter Proiect of the Yeor 3005
American Society of Civil Engineers (ASCE) OC Branch Project Achievement Award 3005

Orange County Engineering Council (OCEC) Engineering Project Achievement Award 2005

Cost:  $3,320,000

Owner: City of La Habra

Completion Date: October 2005

Contact: Chino  Consunji, Principal
Civil Eng;neer (562) 905-
9720

Construction Manager: Derry MacMahon

28

For cost effectiveness the City of La Habra combined the La Bonita
Storm Drain Improvement Project, Harbor Boulevard Storm Drain
Improvement Project and La Plaza Channel Improvement Project
into one project. The combined overall project was completed 2.5
months ahead of schedule and within budget. CBM performed construction management of the $3.3 million
project which included installation of 4626 linear feet of storm drain pipe lines, and construction of 177 linear
feet of RCB structures as well as a 20,000 cubic yard detention basin. In addition, the project involved the
replacement of 2531 linear feet of the existing La Plaza Channel with a new reinforced concrete open
trapezoidal channel. The improvements provided by this project have diverted a huge quantity of surface water
run-off from the neighboring streets and directed it into the enlarged La Plaza Channel.

Lambert Road and Hacienda Road Pavement Rehabilitation Project
La Habra, CA

Cost 2.1 million
Owner: City of La Habra \D\
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Completion Date: March 2005
Contact Delfino Consunji, Principal Civil Engineer (562) 905-9720
Project Manager: Chuck Stephan, P.E.

CBM conducted project engineering, including design oversight, construction
management, and financial management, of this federally-funded Caltrans-
administered arterial rehabilitation project for the City of La Habra. This project
replaced water lines, repaired sidewalks and driveways, installed ADA curb ramps,
rehabilitated pavement with asphalt rubber hot mix pavement overlays, striped,
and replaced traffic loops. The $2.1 million project on the major arterial highways ;
Lambert Road and Hacienda Road included [3,000 tons of asphalt, 8,000 feet of water main, and 100 water

services on 2 miles of arterial highway.

Storm Drain Pollution Trap At 20t Street And Walnut Avenue
Long Beach, CA

Cost: $409,925

Owner: City of Long Beach

Compietion Date: May 2004

Contact: Tony Arevalo Project Manager, City of Long Beach (562)570-6289
Construction Manager: Derry Mac Mahon

CBM carried out the construction management and inspection for the installation
of a storm drain pollution trap device, which is one of the first of its type to be
installed by the City of Long Beach. The project consisted of the installation of an
underground storm drain pollution trap device constructed of cast in place and
pre-cast concrete sections. The project also entailed the construction of an
underground reinforced concrete weir box, storm drain manholes, and catch
basins, as well as removai of section of 54" storm drain line and connection of

new structures to the 54" storm drain line.

McCarrell Canyon Storm Drain

Rancho Palos Verdes, CA

Cost: $5,000,000

Owner: City of Rancho Palos Verdes

Contact: Jim Bell, Director of Public Works (310) 544.5246
Project Manager: Alan Braatvedt

Alan Braatvedt of CBM Consuiting was selected to be the project
manager for this project, which is currently being constructed. This is a
major storm drain project for the City of Rancho Palos Verdes to convey
water from the steep McCarrell Canyon through 3,000-feet of pipeline to
the beach. Alan was involved in the development of the concept design,
selection of the design engineering firm and managing the project all the
way through the design phase. The design was developed into an
extremely innovative design with numerous fail-safe components. The
main components of the project are: A large intake structure; 500-feet of
54-inch CMP; 2,300-feet of 66-inch steel pipe and a 300-foot slant drain
through the bluff to the beach, constructed in a tunneling operation.

0L
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Street & Alley Improvements

Woashington Boulevard Realighment:

Cuiver City, CA

Cost: $2,500,000

Owner: Rush Pacifica/ City of Culver City

Completion Date: April 2008

Contact: Joe Susca, Culver City Redevelopment Agency (310) 253-5763
Additional Contact: Dominick Paolino, Rush Pacifica (858)704-7349

Project Manager: Kevin Klaus, P.E.

Construction Manager: Alan Braatvedt

CBM Consulting (now KOA Corporation) provided design engineering and project
management for this project. This project involved the abandonment of the section of
Washington Boulevard at Culver Boulevard and widening of the adjacent section of
Ince Boulevard to accommodate the increased traffic load. This major undertaking by
the City of Culver City will allow for the development of the parcel between
Washington Boulevard and Culver Boulevard into a mixed use office/retail building and the expansion of the

Culver Town Park.

Rosecrans Avenue/Aviation Boulevard Intersection Improvements
Hawthorne, CA

Cost: $5,900,000

Owner: City of Hawthorne

Completion Date: January 2007

Contact: Akbar Farokhi, Senior Engineer (310) 349-2983
Construction Manager: Derry MacMahon

The project involves the widening of Rosecrans Ave. in the eastbound and
westbound directions for the construction of additional lanes of traffic from
Douglas Street to Hindry Ave. Additional lanes are also being built along the
northbound and southbound directions of Aviation Bivd. between Hawaii
Street and Marine Avenue. The work consists of excavation and removal of

existing pavement, concrete and asphalt paving, construction of curb and |
gutter, sidewalks, driveways, retaining walls, sound walis, storm drain RCP &
RCB structures and street lighting. In addition to the above the project also
involves traffic signal modifications at four intersections, traffic striping,
adjustment of existing u/g utilities, undergrounding of overhead utilities and landscaping

La Habra ADA Assessment and Recommendation Report 2007

La Habra

Cost: $50,000

Owner: City of La Habra

Completion Date: September 2007

Contacr: Jeffrey Sinn PE, Deputy Director of Public Works/City Engmeer
Project Manager: Chuck Stephan PE l 3
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This project reviewed and documented the existing condition of city-owned properties
including buildings and facilities, parks, and public rights of way (sidewalks). The entire city
was surveyed and photographed. Existing ADA non-conforming situations were identified
and located using GPS coordinates. Non-conforming conditions were collated in tabular
form along with recommended corrections, cost estimates, and identifying map locations.
The City will use this report to develop an ADA implementation plan and budget resources

for the work.

Alley Beautification Project FY 2006-2007

La Habra, CA

Cost $300,000

Owner: City of La Habra

Completion Date: June 2007

Contact: Sam Maker, Sr. Civil Engineer, City of La Habra
562.905.9720

Project Manager: Chuck Stephan, P.E.

This CDBG-funded project reconstructed several alleys in the City of La Mabra with a
central longitudinal gutter and asphait pavement surfacing. CBM/KOA provided design
and construction surveying, design, construction management, and project management

services.

Harbor Boulevard Rehabilitation Project; Harbor Boulevard & La Habra Boulevard improvement

Project

La Habra, CA

Cost: $2,400,000

Owner: City of La Habra

Completion Date: Estimated June 2009

Contact: Delfinc Consunji, Principal Civil Engineer (562) 905-9720
Project Manager: Chuck Stephan, P.E.

Construction Observer: Mauricio Zeledon

This federally-funded STPL project will rehabilitate one mile of Harbor Blvd from
Lambert Rd to Whittier Blvd, and improve the intersection at La Habra Bivd by
widening the street and installing additional right and left turn lanes. This project is
constructed in conjunction with a Rule 20 utility undergrounding project, and
commercial improvements at adjoining properties. Work includes storm drain box
culvert; storm drains; curb, gutter, sidewalks, driveways; water pipelines, meter and
fire hydrant relocations; bore casing under railroad right-of-way; traffic signals;
pavement construction and asphalt rubber hot mix overtay.

Holgate Area Street Rehabilitation

La Habra, CA
American Public Works Association (APWA) Southern Californio Chapter Project of the Year 1005
Cost $3,200,000
Owner: City of La Habra
Completion Date: March 2005
Contact: \0 L\- Delfino Consunji, Principal Civil Engineer (562) 905-9720
P& KOA CORPORATION Page 24
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Project Manager: Chuck Stephan, P.E.

CBM/KOA conducted project management, including design and preparation of plans, specifications, and
estimate; construction, and financial management of this pavement rehabilitation and ‘
water main replacement project for the City of La Habra. Included replacement of
aging water mains, rehabilitation of 35 local and collector streets with conventional
and asphalt rubber hot mix pavement, slurry seal, pavement fabric, sidewalks,
driveways, cross gutters, and ADA curb ramps. Pavement rehabilitation methods
included slurry seal, mill and overlay, pulverization and paving, and full depth
reconstruction utilizing conventional and ARHM asphalt pavement. Featured full
depth pulverization and reuse of existing asphalt and base materials as base for new asphalt pavement at a
significant cost and time savings. Included 20,000 tons of asphalt, 30,000 square feet of sidewalk, 10,000 feet of

water main, and 250 water services.

Lambert Road Sidewalk Gap Closure Project

La Habra, CA

Cost: $2,000,000

Owner: City of La Habra

Completion Date: 2005

Contact: Delfino Consunji, Principal Civil Engineer (562) 905-9720
Construction/Project Description: Chuck Stephan

CBM is providing project and construction management services for the
Lambert Road Gap Closure project which will fill missing gaps and fully
complete the sidewalk system along both sides of Lambert Road across
the entire City. This project includes 15’ cast in place concrete retaining
walls, right of way acquisition, curb & gutter, sidewalk, ADA
improvements, utility pole relocation, railroad coordination, and landscape
restoration in various locations. The project is partially funded with Safe
Route to School funds administered through Caltrans.

La Habra Lambert Road West of Beach Blvd Overlay Project

La Habra, CA

Cost: $700,000

Owner: City of La Habra

Completion Date: June 2004 '

Contact: Delfino Consunii, Principal Civil Engineer (562) 905-9720
Project / Construction Manager: Chuck Stephan

CBM Consulting (now KOA Corporation) provided project and construction
management services for the Lambert Road Overlay Project, which included
new landscaped medians, ADA improvements, ARHM pavement overlay,
signage, and water main improvements, funded with federal-aid administered
through Caltrans. The $700,000 project rehabilitated Y2 mile of 4 lane arterial
highway through business, park, and residential areas.
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Residential Street Rehabilitation Project Mountain Road to Nyes Place

Laguna Beach, CA

Cost: $3,700,000

Owner: City of Laguna Beach

Completion Date: June 2007

Contact: Mark Trestik, Project Manager (949) 497-0300
Project Manager: Alan Braatvedt

Construction Observer: Jonathan Braatvedt, Scott Neumann, Jamie Meager

CBM conducted Construction Management and Observation services for grind
and 2" Overlay of 960,000 sq ft of street surfaces. The project included local full
depth grind and full reconstruct of failing subgrade; Adjustment of valves,
manholes, traffic loops etc. CBM inspection included: Taking measurements,
monitoring BMPs, monitoring safety and co-ordination of contractors in the
field. Some obstacles overcome during the project were: Creating and
maintaining flow lines (no curb and gutter presenting city); paving on steep
grades (30% at some places); condensed schedule due to high demand for

summer traffic.

Lake Forest ADA Improvement Project
Lake Forest, CA

Cost: $200,000

Owner: City of Lake Forest

Completion Date: estimated June 2009

Contact: Eddy Jan, City of Lake Forest 949.461.3490
Project Manager: Chuck Stephan, P.E.

This CDBG-funded project will construct 70 curb access ramps to current ADA
requirements in various locations throughout the City of Lake Forest. CBM provided

field survey and engineering design services.

Carrier Row Street Rehabilitation
City of Los Alamitos, CA

Cost: $500,000

Owner: City of Los Alamitos

Completion Date: January 2009

Contact: William Huber, Interim Public Works Director (562)431-3538
Project Manager: Alan Braatvedt

Construction Inspection: Cris Cole

CBM/KOA provided construction management and inspection for this
rehabilitation project. The rehabilitation options for the project street
segments included new hot mix asphalt concrete (HMAC) pavement
and asphalt rubber hot mix (ARHM) pavement overlay. Additionally,
the project included clearing and grubbing, removal and replacement of
asphalt concrete (AC) pavement, cold-milling AC (wedge and conform
grinding) on various streets in the project neighborhood with either 2-
inch HMAC or |.5-inch rubberized AC, base repair, crack sealing prior
\0\0 to new slurry seal applications, adjustment of utility manhole
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covers/facilities to grade, valve boxes, and monuments, and the construction of Portland Cement Concrete
(PCC) curb ramps. The sites were prepared by removal of the existing pavement materials and any underling
materials to a minimum depth of four (4) inches (insuring that all asphaltic pavement material is removed), and
replacement with compacted AC at the locations and to the dimensions marked in the field, or as directed by

the City.

Annual Street Overlay Project
Rancho Palos Verdes, CA

Cost: $1,487,000

Owner: City of Rancho Palos Verdes

Compietion Date: 2007

Contact: Jim Bell, Director of Public Works (310) 544-5246
Construction Manager: Derry Mac Mahon

Construction Observer: Kevin Kiaus, P.E.

Responsible for contractor coordination, documentation and controls including preliminary notices, invoicing,
submittals, certified payrolls, releases, etc. Also conducted and documented regular meetings and dealt with the
numerous public relations issues. Closed out the project and filed the Notice of Completion.

Cherry Avenue Widening Design & Project Managément

Signal Hill, CA
Cost: $2.,000,000
Owner: City of Signal Hil
Completion Date: June 2005
Contact: Charlie Honeycutt, Deputy City Manager (562)989-7356
Design Engineer: Chuck Stephan, P.E.
. Project Manager: Derry MacMahon
Assistant Project Manager: Scott Neumann

Responsible for the project management associated with the new design for the widening of Cherry Ave.
between 20™ Street and 250ft south of PCH. The project includes a new storm drain, traffic signal upgrade at
the PCH/Cherry Ave intersection, reconstruction of the street, PCC improvements and striping. The project
involves the facilitation of the design process by the coordination of the sub consultants and utility companies
involved in this project. The project also involves the selection and coordination of an environmental consultant

for the NEPA process on the project.

|04
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Firestone & Garfield
South Gate, CA

Cost: $1,750,000

Owner: City of South Gate

Completion Date: November 2008

Contact: : Mahmoud
Anjomshoaa,  (323)
563-9574

Project/ Construction Manager: Kevin Kiaus, P.E.

This project involved roadway improvements and widening at
the intersection of Firestone Blivd and Garfield Ave, two
heavily traveled major arterials (level of service "F"), in the
City of South Gate. The work included removal of
the deteriorated asphalt pavement and full reconstruction of
an 18" PCC roadway section, widening of southbound Garfield Ave by 12 feet north of the intersection and 5
feet south of the intersection, traffic signal upgrades, and ADA improvements. Due to the extraordinarily high
traffic impacts of this project, specifically large trucks, on the two arterials involved and the 710 freeway
immediately adjacent, the construction schedule was accelerated to 60 calendar days and work continued day
and night. Services provided by CBM Consulting (now KOA Corporation) included: planning, infrastructure
design, cost estimating, construction management, and project close out.

P

Torrance ADA Ramps
Torrance, CA

Cost: $1,000,000

Owner: City of Torrance

Completion Date: June 2009

Contact: Craig Bilezerian (310) 618-3054
Project Manager: Chuck Stephan, P.E.

CBM-KOA provided project management, design, and construction support for
the instaflation of ADA sidewalk improvements in the City of Torrance. Work
included over 700 curb access ramps, and various curb, gutter, sidewalk,
driveway, and cross gutter repairs at 300 locations throughout the City.
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