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John  L. Hunter
AND cn SSEICIaCrES INC
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LICENSE
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Sincerely,

HAZARDOUS
SUBSTANCE
REMEDIATION
LIC 3382

ohn L Hunter, P E
Registered Environmental Assessor

November 29 2005

Cathy Chang D Env
Stormwater Program Manager/Associate Engineer
City of Culver City
9770 Culver Boulevard,
Culver City California 90232

Subject Proposal for NPDES Stormwater Services

Dear Dr Chang

Enclosed is our proposal for providing NPDES stormwater services
to the City of Culver City for the next two years As you know, we
provided inspection and plan review services to the city from 1998
through 2003 and we look forward to reestablishing that
relationship

I hope our past record speaks for itself 537 site visits completed for
the City of Culver City on time and within budget during 1998-2000
and 623 site inspections competed on time and within budget for
2001-2003 In addition, two members of our staff (Susan Bawden
and Walter Glowac) who were involved with these previous efforts
will again be part the team responsible for the work under this
proposal

13310
FIRESTONE BLVD A 2
SANTA FE SPRINGS
CALIFORNIA
90670
(562) 802 7880
FAX (562) 802 2297
www jlha net

We believe in establishing a program that fully integrates with the
needs and procedures of Culver City With our past work, our
already existing database and having developed the plan review
forms currently being used by the City, we will be able to
seamlessly begin implementing our tasks

We appreciate your requesting a proposal from us and are ready to
begin immediately Please don t hesitate to contact me if you have
any questions Once again, thank you for this opportunity

COMPREHENSIVE ENVIRONMENTAL MANAGEMENT
I
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NPDES/STORMWATER PROGRAM ASSISTANCE

PREPARED FOR

Dr Cathy Chang
Stormwater Program Manager/Associate Engineer
City of Culver City
Engineering Division 2 Floor
9770 Culver Boulevard
Culver City, California 90232

November 29 2005

ohn L Hunter, P E
California Registered Environmental Assessor
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Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

The general scope of services provided under this proposal will consist of environmental
consulting services for Stormwater NPDES related inspections and SUSMP/SWPPP
related industrial/commercial plan checks in general conformance with the

Los Angeles Countywide Municipal NPDES Stormwater Permit 01-182
City of Culver City's Municipal Code Sections 5 05 035 and 040

JLHA uses an integrated approach to NPDES services For the purposes of this scope of
work, inspections, plan reviews, and other NPDES services such as illegal discharge
investigations when requested, are handled as an integrated system For example,
when plans are reviewed and approved with post-construction BMPs, these sites are
automatically added to the inspection database This approach is both more cost-
effective and results in the City's better overall environmental performance

As requested in the October 31, 2005 RFP, this proposal covers a two-year period The
scope of services includes

Task 1 Industrial and Commercial Inspections (second cycle)
a) Inspections
b) Fee Schedule

Task 2 Development Planning and Development Construction
a) SUSMP — Plan review/follow-up
b) SWPPP — Plan review

JLHA staff will be available to assist the City with other tasks upon request

John L Hunter and Associates (JLHA) has been conducting stormwater inspections,
enforcement, and stormwater plan reviews for our municipal clients since the outset of
the NPDES Program (1985) JLHA has considerable experience in operating
compliance-based and cost-effective programs for Culver City (1998-2003) as well as
other municipalities in Orange, San Bernardino and Los Angeles Counties

4
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Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

The Municipal Permit requires that existing and new businesses in specific industrial and
commercial categories be inspected on a regular basis in order to educate the owners
and employees about stormwater concerns and assess the site for potential stormwater
problems

Inspection services will include

• Inspection and assessment of facilities listed as cntical sources in the municipal permit
• Completion of an inspection report as required, including photographs & maps when

considered relevant
• Prepare Notices of violations for facilities found to be in violation of the municipal permit
• Progressive enforcement action as required
• Maintain and provide organized records for annual reporting purposes
• Provide City staff with full access to electronic records

During the previous Site visit (1998-2001) and Inspection cycles (2001-2003) in Culver
City, JLHA completed 537 and 623 site inspections respectively These site inspection
visits were completed ahead of compliance deadlines Based upon these prior
experiences, JLHA estimates that, due to the typical business cycles such as businesses
going out of business and removal of duplicate forms, the original city business license
list has approximately 500-600 sites that require a stormwater inspection during the
current 30-month inspection cycle, which began on August 2, 2004 and extends
through December 13, 2006 Based on Cycle 1 inspections completed by JLHA, the
inspections are approximated as follows

A Review City's most recent Business License List to update and add appropriate
"new" facilities to the inspection database

B JLHA will perform stormwater inspections at approximately 232 restaurants as
well as complete the required inspection report at the rate of $60 00 for each
facil0

C INA will perform stormwater inspections at approximately 110 automotive
related businesses as well as complete the required inspection report at the rate
of $80 00 for each facility

D JLHA will similarly perform stormwater inspections and complete the associated
report for approximately 106 Tier 1 and Tier 2 industrial facilities at a rate of
$100 00 for each facility Sites already visited by State inspectors will not be
inspected as allowed by the Municipal Permit

3
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Proposal for
NPDES/Stornnwater Program Assistance

City of Culver City
November 29, 2005

Inspection Summary

(Q.

NPDES stormwater inspections are conducted
unannounced, except at facilities where security is an
issue All inspectors wear a photo ID badge (approved by
the City) identifying them as an inspector contracted by
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tl,the City	 The inspector meets with the facility 	 — -----
owner/manager or responsible employee, conducts a
walk-through of the facility, and identifies practices as listed in 	 -....,..---4.-....,..- -....t.-.....
the permit that may result in an illicit discharge to the storm drain 	 ..,...............4.--,...,....

-4.- r...--system The inspector offers alternatives and options in a friendly, non- 	 —
threatening manner to help the business with facilitating compliance

Schedule

The NPDES Municipal Permit requires the 2 nd cycle of inspections be completed by
December 12, 2006 JLHA anticipates completing the listed inspections no later than
November 12, 2006 base upon a January start date The current permit is tentatively
scheduled to expire in December 2006 and the frequency and format of future
inspections has not yet been specified, therefore, no inspections after December 2006
are included herein Once future inspection requirements have been approved, an
addendum to this proposal can be made

Educational Materials

Business specific educational materials are hand delivered to
each business as a part of the site inspection These materials
are intended for posting at the site as a reinforcement of good
BMPs The materials that were developed by JLHA as part of the
Cycle 1 inspection program are available for review and
continued use for Cycle 2 inspections As the program
progresses, Culver City will have the opportunity to approve additional
educational materials if so desired, onto which the City logo and contact
information will be added

4



Proposal for
NPDES/Stornnwater Program Assistance

City of Culver City
November 29, 2005

ia/ and COMMerCI

Enforcement Action Summary

During the inspection program, facilities will be rated as "No Violations Observed",
"Minor Corrections Observed", or "Violations Observed" At the request of the City, any
sites needing potential follow-up will be referred to the City

JLHA will be available to assist with enforcement follow-up upon the City's request
Assistance can include A facility that is found to have minor corrections required (e g
trash bin lids open) can be sent a friendly follow-up letter approximately one month
from the date of the inspection, and will include additional educational materials
Facilities where major violations were observed can be sent a Notice of Violation, any
necessary follow-up inspections will be conducted accordingly

Database Management

A database is used to track inspections of all
critical sources as listed in the permit The
database includes the following information
A listing of the critical sources facilities (an
electronic list to be provided by the City as	 \

an excel or access file), name of facility,
name of Owner/Operator, name of contact if different,
address, coverage under GIASP or other NPDES permits, SIC
code, and narrative description that reflects site activities, and date
inspected This database was constructed as part of the Cycle 1 inspections
conducted by JLHA, and will be updated for Cycle 2 use Electronic copies of completed
inspection report forms will be provided to the City

5



Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

John  L Hunter
A NA ID .assoctArEs	 C
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Fee Recovery

JI_HA has assisted municipalities in establishing fees to help recover the cost of the
inspection program If specifically requested by the City, 3LHA can assist the City with
adopting and implementing this aspect of the overall inspection program 11-IA has
worked with fee recovery systems as varied as Estimated annual costs on trash/water
bills, per inspection billing immediately after the inspection was completed, quarterly
billing based upon inspections completed that quarter, and inspection fees collected on
the annual business license renewal JI_FIA is experienced in writing the staff report and
preparing verbiage for municipal codes and resolutions as well as preparing the
invoicing system

6



Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29 2005

John  L Hunter
NA ID Assoct^-res Imo

The Development Planning and Construction provisions of the NPDES permit require
that contractors and developers/property owners take specific steps to reduce
stormwater pollution from new and significant redevelopment projects Contractors
with projects over one acre will need to prepare a Local Storm Water Pollution
Prevention Plan Developers and property owners of Priority Planning Projects will be
required to prepare Standard or Site Specific Urban Stormwater Mitigation Plans

As the initial step, a Training session will be provided by JLHA to City Planners and
Building personnel that will include

I A general overview of Permit requirements 	 (10 minutes)

II General Planning Guidelines 	 (40 minutes)
CEQA requirements
General Plan Requirements
Recognizing Priority Projects
Standard non-structural BMPs
Standard treatment BMPs
Communication with Building and Stormwater inspection staffs

III General Building Guidelines
Construction Phase Plan Review	 (20 minutes)
General requirements for sites under one acre,
General requirements for sites over one acre,
Generally follows the California construction BMP Handbook

IV Inspection Requirements	 (20 minutes)

V Violation procedures	 (10 minutes)

7



Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

JLHA proposes to conduct plan reviews of SUSMP and SWPPP submittal for new
development sites to determine if proposed locations and size of treatment systems
(berms, sandbags, sediment traps, filters, vegetative swales, etc ) are adequate to meet
permit requirements and the goals of the City stormwater quality program As part of
the plan review process, these plans must be approved prior to permit issuance
Included in plan checks are size comparisons of the proposed treatment systems to the
land surface and potential rainfall, to ensure that the systems would have sufficient
capacity to adequately remove pollutants from stormwater runoff Plan checks for
SUSMP/SWPPPs take approximately one week for the review/approval process

The City and 31..HA will need to work together to determine the optimum time of first
review Several of our clients prefer these reviews begin prior to any planning
commission review, others prefer to wait until after the planning commission approves
the project, but prior to actual submittal of building or grading plans to the city

to
8



Proposal for
NPDES/Stornnwater Program Assistance

City of Culver City
November 29, 2005

t Constrtinon

A	 JLHA staff will review Local Stormwater Pollution Prevention Plans and
Standard Urban Stormwater Mitigation Plans

Review of these plans will be consistent with JLHA's current
interpretation of

1) The LSWPPP, SWPPP and SUSMP programs within the NPDES
Permit

2) The countywide SUSMP guideline
3) Conversations with Regional Board staff on pertinent specific or

general issues
4) The Countywide "technical manual" when approved (currently

in the final stages of review by the Regional Board)
5) Conditions specifically required by the City and the City

Municipal Code

This does not include a review of what are commonly referred to as
grading or erosion control plans, as these are not within the scope of
the NPDES Permit

B	 JLHA staff will pick-up and drop off plans at the city's offices as plans
are submitted by applicants

C JLHA will provide a quarterly list of on-going and approved projects
accompanied by a listing of treatment BMPs that were approved
during the reporting period

D	 JLHA will maintain an in-house database of construction projects

E	 JLHA will
• Maintain organized records,
• Conduct verification inspections of SUSMP and (L)SWPPP sites for

BMP implementation,
• Provide information appropriate to the annual reporting

requirements,
• Provide quarterly reports,
• Provide City staff with electronic records, and
• Work closely with the City's Stormwater Program Manager

9



Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

W" A	 "	 . AA 4, MOPW"."4-134t7	 4.1P0.1Revelopment Planning Developmentconst ctio

JLHA is ready to immediately begin plan review In preparation of this proposal, the
City's 2004-05 annual report was reviewed It was noted that the City still uses plan
review forms developed by JLHA during its tenure with the City This will facilitate a
seamless resumption of our services to the City

If requested by the City, a developer fee program may be implemented for the City by
JLHA Such a program will allow the City to recover the costs of plan reviews, based
upon the type of development under review

The cost to provide SUSMP and SWPPP services is dependent upon the number of plans
that are actually submitted for review during the term of this contract The number of
plans and type reported on the 04-05 annual report will be used as the basis for this
proposal Plans reviewed during the previous year as included on the 004-05 annual
report included Four (4) parking lots, one (1) auto service facility and one (1) retail
gasoline outlet Therefore, for the two-year term of this proposal, 8 parking lots, 2 auto
facilities and 2 retail gasoline outlets are used, for budgetary purposes

10



Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

1) California Corporation

John L Hunter & Associates, Inc is a California registered corporation
established in 1985 John Hunter is the Owner and President who oversees the
firm

2) Project Contact

John L Hunter
President
John L Hunter & Associates, Inc
13310 Firestone Boulevard, Suite A-2
Santa Fe Springs, California 90670
(562) 802-7880 Ext 25

3) Staff Levels

JLHA Staffing levels have ranged between 10 and 12 over the past 5 years and
currently at ten (3 engineering services, 5 field and 2 outreach) JLHA conducts
approximately 400 SUSMP/SWPPP plan reviews and 5,000 site inspections each
year (restaurants, auto service, commercial, and industrial sites)

13	 1
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Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

4) Insurance

JLHA meets the coverage limits as specified by the RFP

• Automobile Liability, including owned, non-owned, and hired vehicles, with at
least the following limits

a Primary Bodily Injury with limits of at least $500,000 per person,
$500,000 per occurrence, and,

b Primary Property Damage of at least $100,000 per occurrence, or,
c Combined single limits of $500,000 per occurrence

• General Liability including coverage for premises, products and completed
operations, independent contractors/vendors, personal injury and contractual
obligations with combined single limits of coverage of at least $1,000,000 per
occurrence

• Errors and Omissions coverage with limits of at least $1,000,000 per
occurrence

• Workers' Compensation insurance as required by the Labor Code of the State
of California

Copies of Insurance Certificates are attached as Exhibit D

1
	 12



Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29 2005

John  L Hunter
A IV C) ...SECICIATEM INC

5) Stormwater Program Assistance Team

Project members will be

Team Member Duties Experience

John Hunter
President

•	 Project lead
•	 Lead SUSMP/SWPPP

reviewer

25 years experience, worked with
over 30 cities in implementing
NPDES programs

Susan Bawden
Field Op Manager
4 years

•	 Assistant project lead
•	 Database Management

4 years municipal experience, 3
years field operations manager —
oversees inspection schedule/staff
for 20 cities

Melissa Pacal
Engineer
3 years

•	 Supplemental plan
reviews

Has reviewed over 500 plans for
SUSMP and SWPPP requirements

Walter Glowac
Inspector II
3 years

•	 Lead inspector

Conducted over 2,500 NPDES
inspections, including many
municipal facilities	 Currently lead
inspector for Cities of Arcadia,
Baldwin Park, and South El Monte
NPDES Inspector in Culver City
(2002-03)
Bilingual - Spanish

Cameron
McCullough
Inspector II
3 years

•	 Supplemental inspections

Conducted over 2,000 inspections
Currently lead inspector for West
Hollywood and Monrovia	 Has
written municipal facility stormwater
management plans and inspected
many of these facilities

Anne Chang
Public Outreach
Manager
8 years

•	 Inspection support
•	 Prepare inspection

outreach materials where
appropriate

8 years experience in outreach
Inspection support in cites with
large Chinese speaking communities
(Temple City Arcadia and Monterey
Park, etc )
Bilingual- Mandarin

*Resumes attached as Exhibit B

JLHA administers the NPDES Program in-house and does not subcontract for NPDES
Services

c
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Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

John  L Hunter
A N4 Assoctial es INJC

6) Government Agencies

John L Hunter and Associates, (JLHA) has considerable experience in NPDES
Stormwater programs for municipal agencies and has had continuing contracts with
clients for the administration of environmental programs since 1985 JLHA is
currently implementing all facets of the MS4 program, essentially acting as a Co-
permittee, for 20 cities in a tri-county area with populations ranging from 5,000 to
140,000 Land uses in these areas vary from highly industrialized to commercial,
residential and semi-rural JLHA has regularly interfaced the California Regional
Water Quality Control Board, Los Angeles Region (LARWQCB) Listed are just a few
examples of the projects developed for other municipal clients

14



Proposal for
NPDES/Stornnwater Program Assistance

City of Culver City
November 29, 2005

Santa Monica Bay/Ballona Creek Watershed

City of Rancho Palos Verdes (population 41,145)

The City of Rancho Palos Verdes has been a continuous client of JLHA since
1994 Since that time JLHA has administered the entire NPDES Stormwater
program

Under the NPDES Stormwater program, JLHA personnel conduct approximately
50 inspections per year and also reviews approximately 15 Standard Urban
Stormwater Mitigation Plans (SUSMP) covering a wide variety of proposed BMPs
These BMPs are inspected not only throughout the construction process to
ensure proper installation, but on a regular basis post construction to verify
proper maintenance and operation procedures are being utilized

As a coastal, residential community, Rancho Palos Verdes is very protective of its
pristine shoreline To continue to achieve the water quality goals set by the City
of Rancho Palos Verdes, JLHA

• Conducted studies of residential septic systems to determine the source of
offensive odors and elevated levels of surfactants and bacteria in the storm
drain system This included monitoring outfalls located in an environmentally
sensitive canyon that contains hillside residences, collecting and analyzing the
data from the monitoring reports, predicting the possible source, and
terminating the discharges

• Conducted a study of trash accumulation at transit stops to determine if
current/alternative BMPs being employed met or exceeded permit
requirements This study ultimately resulted in alternate BMPs being
approved by the Regional Board

• Chairs the sub-watershed Jurisdiction 7 of the Santa Monica Bay Beaches
Bacterial TMDL Committee, authored the sub-watershed's Bacterial TMDL
Implementation Plan and worked as a member of the Watershed's Technical
Steering Committee, assisting in the development of the monitoring plan for
the Santa Monica Bay Beaches (weekly sampling of 70+ monitoring stations)

I.?
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Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

City of West Hollywood (population 35,716)

The City of West Hollywood has been a client since 1994 31_11A provides NPDES
inspection services, SUSMP/SWPPP plan review services and conducts water quality
investigations as requested

Under the NPDES Stormwater program, JI_HA personnel annually conducts
approximately 150 inspections per year and also reviews approximately 25 plans
requiring SUSMPs, SWPPPs, or both Upon approval of any SUSMP, JLHA prepares a
SUSMP site plan showing the locations of the post construction BMPs for the used of the
building department 31_11A also conducts a stormwater inspection prior to the issuance
of the certificate of occupancy to ensure the post-construction BMPs were properly
installed

16



Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

City of Culver City (population 38,816)

JLHA provided NPDES services to the City of Culver City from 1998 through
2003

Industrial and Commercial Inspections

JLHA conducted 537 educational site visits under the previous NPDES Permit
(Order 96-054) during the 1996-2001 period and 623 stormwater inspections
under the first cycle (2001-2003) of the current permit

SUSMP and SWPPP Plan Reviews

JLHA developed plan review forms for the construction (SWPPP) and post-
construction (SUSMP) for the City and previously reviewed several stormwater
management plans JLHA provided SUSMP and construction SWPPP plan review
services during it tenure with the City

Other services included 

• Preparation of the City's Stormwater Quality Management Plan (SQMP)

• Preparation of the annual reports

• Preparation of the Industrial SWPPPs for both the Transportation Center
and the Transfer Station Conducted quarterly inspections as required by
the GIASP

• Conducted annual training for city employees

• Rainy day surveillance

• Public outreach events

j'1
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Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

Los Angeles River Watershed

City of Arcadia (population 53,054)

The City of Arcadia has been a continuous client of JLHA since 1995 Since that
time, JLHA has administered both the NPDES Stormwater and the Industrial
Waste — Fat, Oil, and Grease (FOG) programs

Under the NPDES Stormwater program, JLHA personnel conduct approximately
225 inspections per year JLHA personnel also review approximately 50 SUSMP
per year covering a wide variety of proposed BMPs These BMPS are inspected
throughout the construction process to ensure proper installation, and on a
regular basis post construction to verify proper maintenance and operation
procedures are being utilized

JLHA implemented a pilot program, reviewing various styles of catch basin
inserts, the inserts were installed at selected locations throughout the City with
varied land uses, and conducted a study to determine the types and amounts of
trash and debris being captured by these inserts A baseline representation of
trash being discharged versus trash being captured, by land use area (on a per
square mile bases), of City area was subsequently developed

As a corollary to the catch basin insert study, cost-projection for capital and long-
term maintenance were developed for the next 13 years, which coincide with a
TMDL deadline

IR
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Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29 2005

City of Signal Hill (population 9,333)

The City of Signal Hill has been a continuous client of JLHA since 1985 Since
that time, JLHA has administered a variety of environmental programs, including,
NPDES Stormwater, Industrial Waste (FOG) and Used Oil recycling

Under the NPDES Stormwater program, JLHA personnel conduct approximately
130 inspections per year JLHA personnel also review approximately 15
Stormwater Quality Management Plans per year covering a wide variety of
proposed BMPs These BMPs are inspected throughout the construction process
and on a regular basis to verify proper operation

The City of Signal Hill, in order to implement a stormwater fee recovery program
(recently adopted and implemented), had JLHA conduct a cost analysis of the
stormwater program to properly document the proposed fees

The City of Signal Hill, in a joint venture with the City of Long Beach and County
of Los Angeles, is in the process of installing an assortment of end-of-pipe
treatment BMPs (nets, radial screens, centrifugal style units and settling style
systems), under a $0 78 million grant awarded by the Los Angeles Regional
Water Quality Control Board (LARWQCB), to conduct a study of the efficiency
and efficacy of alternate trash capture BMPs JLHA obtained this grant as project
manager

JLHA obtained Full-Capture and functional equivalency certification from the
LARWQCB for a specific End-of-Pipe Trash Capture System, located in the City of
Long Beach, but owned and operated by Los Angeles County and collecting
stormwater runoff from Signal Hill This tri-agency effort resulted in Signal Hill
meeting its 13 year requirement under the Trash TMDL for that specific area

21
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Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29 2005

City of South Gate (population 96,375)

The City of South Gate has been a continuous client of JLHA since 1991 Since
that time, JLHA has administered the NPDES Stormwater, Industrial Waste
(FOG), Beverage Container Recycling, and Used Oil programs

Under the NPDES Stormwater program, JLHA personnel conduct approximately
400 inspections per year JLHA personnel also review approximately 50
Stormwater Quality Management Plans per year covering a wide variety of
proposed BMPs These BMPs are inspected throughout the construction process
to ensure proper installation, and on a regular basis post construction to verify
proper maintenance and operation procedures are being utilized

As a requirement of the Los Angeles River Trash TMDL, a Daily Generation Rate
study has been conducted to determine the amount of trash and debris being
deposited into the storm drain system on a daily basis This study includes an
analysis of existing BMPs, and the need for future BMPs to meet TMDL goals
The results of this study are compared to the County's trash baseline to
determine TMDL compliance

3/1i
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Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

John  L Hunter
AN/ID ASSOCIATES INC

7) References

Municipal Client Client Since Contact Position

City of
Rancho Palos

Verdes

Continuous
since 1994

Dean Allison, P E
Director of Public Works

510-724-9010

October 2005,
became Director of

Public Works,
City of Pinole

City of
West Hollywood

Continuous
since 1994

Jan Harmon
8300 Santa Monica Blvd

West Hollywood, CA 90069
323-848-6499

Environmental
Programs Analyst

City of
Arcadia

Continuous
since 1995

Susannah Turney
11800 Goldnng Rd
Arcadia, CA 91006

626-256-6551

Environmental
Services Officer

City of
Signal Hill

Continuous
since 1985

Charlie Honeycutt
2175 Cherry Ave

Signal Hill, CA 90775
562-989-7356

Director of Public
Works

City of
South Gate

Continuous
since 1991

Robert Dickey
8650 California Ave

South Gate, CA 90280
323-357-9657

Director of Public
Works

Other Current Municipal clients include

• Baldwin Park • Lynwood • San Fernando
• Big Bear Lake • Monrovia • Seal Beach
• Cypress • Monterey Park • Sierra Madre
• Hawthorne • Pasadena • South El Monte
• Hermosa Beach • Pico Rivera • Temple City

(Used Oil Program)
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Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

8) Overall Stormwater Assistance Approach

JLHA's overall approach is to provide a compliance-based and integrated full-service
program for the City in the areas identified in the Request For Proposal The
attached chart (Exhibit A) summarizes graphically how these services will be
implemented Inspections will essentially be handled in-house with regular
communication with the City The City will be notified in a timely manner of any
facilities, which require the City's attention for follow-up or enforcement action (i e
illegal discharges observed)

JLHA will provide a brief training session to familiarize City staff with the SUSMP and
SWPPP review process JLHA will pick-up plans at the City, review the plan and
return them approximately one week later JLHA has found that follow-up and
communication directly with the applicant is most efficient and will follow that
procedure, unless requested otherwise by the City JLHA's training module includes
education for building inspectors so they are able to appropriately enforce
construction BMPs JLHA will of course be available to inspect these sites if
requested to do so

JLHA will be flexible in working with specific needs and requests of the City

22
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Proposal for
NPDES/Stormwater Program Assistance

City of Culver City
November 29, 2005

9) Fee Proposal

Rates are per unit, not hourly under this proposal, therefore, hourly rates for staff
are not included

Task	 , FY 2005-06

Industrial Commercial Inspections
•	 Update critical source list $510
•	 Restaurants (232 @ $60 each) $13,920
•	 Auto Service (110 @ $80 each) $8,800
•	 Industrial/Commercial facilities (106 @ $100 each) $10,600
•	 10% contingency for new businesses $3,383
•	 Inspector II, approximately 40 inspections/month,

over 11 months

Development Planning and construction
Review SUSMP and SWPPPs as they are submitted

Training Session INCLUDED

For budget estimates*
•	 8 parking lots © $334 $2,271
•	 2 auto service @ $427 $726
•	 2 retail gasoline outlet © $370 $629
•	 0 SWPPP
•	 24 LSWPPP @ $334 (plan review only) $6,814

* Based upon the number and types of SUSMP and LSWPPP
reviews reported by the City in the 04-05 annual report (and
doubled since this is for a 2 year contract term)

Estimated Cost to City, Not to exceed (unless prior approval by City) $ 47,653 00
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Proposal for
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The NPDES process is an evolving process, and due to the uncertainties inherent
with a program of this nature, such as the number of plans that will be submitted
for review, and the number of sites requiring enforcement that will be found, this
program will be on a time and materials basis, with the cost not to exceed the above
amount without prior City authorization

Compliance with the NPDES Program requires active City participation and thorough
implementation of Best Management Practices This proposal is subject to the
attached terms and conditions

Any additional services requested by the City will be on a time and materials basis,
based on the written scope of work, with the total cost not to exceed the estimated
amount without prior City approval The Standard Rate Schedule can be found in
Exhibit C

w
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EXHIBIT B

Resumes
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EDUCATION

Bachelor of Science Chemical Engineering
California State University, Long Beach

Bachelor of Science Biological Sciences
University of California, Irvine

CERTIFICATIONS AND LICENSES

California Registered Professional Chemical Engineer 	 CH 4724
California Registered Environmental Assessor 	 REA 0900
California General Engineering Contractor License 	 A-582340
California Hazardous Substance Removal and Remedial Action Certificate	 A3382

EXPERIENCE

John L Hunter has been professionally involved in the environmental field since 1974 He has
experience in administering regulatory/enforcement programs for municipalities and local
governments (including Public Works, Fire Departments and Redevelopment Agencies)

Mr Hunter's accomplishments include

> Project manager for $1 3 million study comparing outlet BMPs (on going)
> Conducted Regional Board ordered receiving water bacterial investigation
> Participation on Technical Advisory committing in development of Santa Monica Bay Beaches

Bacterial TMDL Monitoring Plan (approved by Regional Board in 2004)
> Presentation of Structural BMPs County of Orange Public Works Department

Mr Hunter currently oversees a 20 city NPDES program encompassing site inspections, stormwater
management plan reviews, construction inspections, public agency activities, illegal discharge
investigations and public outreach

Los Angeles County Stormwater Executive Advisory Committee 	 Current

Chair, Los Angeles River Watershed Management Committee 	 2000 2001

Chair Dominguez Channel Bacterial TMDL Subcommittee 	 2001 2002

Chair Santa Monica Bay Bacterial TMDL Subcommittee — Jurisdiction Group 7 	 Current

Member Trash TMDL Subcommittee	 Current	 1
1
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EDUCATION

Bachelor of Science -	 Major — Ecology and Environmental Biology
Minor — Geography, Emphasis Land and Water Use

California State University, Long Beach

EXPERIENCE

Prior to joining John L Hunter and Associates, Ms Bawden worked for the City of Brea in the
Community Services Department, serving as a key member of the team that opened the City of
Brea s Community Center

Ms Bawden started with JLHA as a field inspector in charge of the inspections for several different
cities She was then promoted to Field Operations Manager where she has implemented several new
programs to help increase efficiency and make certain that inspections are being completed in a
timely manner Her programs ensured that all of our clients were in compliance at the conclusion of
Cycle 1 inspections on August 1, 2004

Ms Bawden has completed nearly 2,000 industrial/commercial NPDES inspections including GIASP
sites, worked closely with developers on large GIASP sites to ensure all appropriate BMPs were
implemented and working effectively, post construction SUSMP inspections, has been the lead on
working with a software consultant to create the database infrastructure for tracking inspections, and
undertaken several projects for the field services department, including

> Completing a study for the City of Rancho Palos Verdes on alternate BMP s at Transit Stops
This study was submitted to and approved by the Regional Board, as a request to use
alternate BMP s at transit stops to fulfill NPDES permit compliance requirements

> Developed the Local Implementation Plan (LIP) for the City of Buena Park and submitted to
the Regional Board Interfaced with the Regional Board regarding the LIP

> Investigating and discovering several illicit gray water connections to the storm drain system
from private residences, which resulted in each homeowner abandoning the connection, and
correctly disposing of their gray water

> Created individualized Stormwater Quality Management Plans based on the County Model
Program for several clients

> Conducted annual NPDES city staff training, open channel inspections, IC/ID reviews and
investigated and terminated illicit connections

I
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EDUCATION

Master of Arts	 Major — Communications
Emphasis Public Relations

California State University, Fulletton

EXPERIENCE

Ms Chang has 8 years experience in public outreach aspect of the municipal environmental
programs She has planned, developed, facilitated and implemented activities and campaigns based
on the guidelines of the Model Program However, individual city's needs and differences are also
taken into consideration in an effort to develop specific outreach programs effective to the city

With various campaigns and outreach materials, she has not only successfully raised the awareness,
but also gradually constructed pollution prevention practices and behavior among residents,
businesses and school children

Ms Chang has successfully kept all contract cities in compliance with the public outreach aspect of
the LA County NPDES Model Program Activities and campaigns she has developed and administered
include, but are not limited to

> Restaurant Sidewalk Washing Campaign

> Pet Waste Campaign

> Point of Purchase (POP) Campaign

> School Outreach

> Service Club Presentations

In addition to the NPDES program, Ms Chang is also responsible for the State Used Oil and Beverage
Container Recycling Programs for municipalities She has successfully developed and implemented
Recycling Tips Contest and presented award and information sessions at city council meetings for
contract cities With her academic skills and work experience, Ms Chang is responsible for the
development of several research analysis vehicles being implemented in both the NPDES Stormwater and
Used Oil Recycling Programs
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r	

EDUCATION

Bachelor of Science - 	 Major — Chemical Engineering
Minor — Biomedical Engineering

University of California, Irvine

EXPERIENCE

Ms Pacal has three years experience helping municipal clients with JLHA Her major tasks and
projects are included as follows

D Lead project coordinator for the Hamilton Bowl project This multi million-dollar project is
partially funded by a state grant for a period of two years to study the efficiency of
stormwater treatment systems Prepares project budgets, invoices, land use developments,
building permits, etc

D Obtain and process environmental permit for trash transfer station

D Prepare stormwater pollution prevention plan (SWPPP — including inspections, preparation of
site maps, and implementation of BMPs) for municipal parking lots, police station, city yard
and transfer stations

> Lead plan reviewer for the City of Pasadena and Arcadia (approximately 25 plans per month)

> Designed proposed RDS system for City of South Gate Salt Lake Transfer Station

> NPDES project reviewer for proposed Long Point Resort in Rancho Palos Verdes, a $300
million dollar project

> NPDES project reviewer for Trump National Golf Club and estates at Trump National Golf
Club in Rancho Palos Verdes
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I
ea vikerovt McCullough

Field Inspector II 

EDUCATION

Bachelor of Science - Physics
California State University, Long Beach

EXPERIENCE

Mr McCullough has completed over 2,000 NPDES inspections These inspections have included
GIASP and GCASP sites as well as municipal facilities such as city yards and trash transfer stations
His inspections have covered a diverse combination of cities including West Hollywood, Big Bear
Lake, Signal Hill and Monrovia All inspections were completed, or are on schedule for completion,
well before permit deadlines

In addition to inspections, Mr McCullough works as Project Manager for several clients, specializing
in Phase 1 and Phase 2 reports and the associated research and sampling Mr McCullough
coordinates all aspects of these projects, including historical research, report writing, drilling
schedule, sampling and requesting State reimbursement

Some representative projects managed by Mr McCullough include

> Analysis and preparation of reports for the Santa Monica Bay Beaches Bacterial TMDL for
Jurisdiction 7 This requires review of weekly sampling results from monitoring stations
located throughout the jurisdiction and determining which, if any, locations are exceeding the
TMDLs limit on "exceedence days" for both dry and wet weather

> Conducting Daily Generation Rate studies as required for the Trash TMDL for five cities
These DGR studies are conducted annually and are in their second year

> Performing Phase I studies for numerous municipal redevelopment agencies These include
retail gasoline outlets, auto repair facilities and industrial facilities

> Performing subsurface investigations where the previous Phase I s or soil sampling have
indicated the existence or potential for contamination These sites have included auto paint
shops, auto repair and retail gasoline outlets
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EDUCATION

Bachelor of Science — Agricultural Biology
California State Polytechnic University, Pomona

Associate in Science Degree — Environmental Technology
Rio Hondo College (Whittier, California)

Associate in Science Degree — Environmental Horticulture
El Camino College (Torrance, California)

Associate in Arts Degree — General Studies
El Camino College (Torrance, California)

CERTIFICATIONS AND LICENSES

• 40 Hour HAZWOPER pursuant to Title 29 of CFR section 1910 120
• Confined Space Entry Course Pursuant to Cal OSHA Title 8 CCR, GIS05157
• Direct Reading of Air Monitoring Instruments
• Haz Cat Identification certification

EXPERIENCE

Mr Glowac has three years experience inspecting municipal clients with JLHA His major tasks and
projects are included as follows

D Conduct Certified Used Oil Recycling Center Evaluations

> Conduct Industrial Waste and Stormwater inspections for compliance in the Los Angeles
County Cities of South El Monte, Baldwin Park, Arcadia, Culver City, Lynwood, Rancho Palos
Verdes, Signal Hill, South Gate and Hawthorne

D Obtain wastewater samples for LACSD compliance in non contract Cities

• Assist with Phase I site investigations, take soil samples for UST removals, use photo
ionization detector (PID)

D Process City Industrial Waste Discharge Permits and coordinate with Los Angeles County
Sanitation (LACSD) Industrial Waste Permits as necessary

)> Post inspection duties include contacting permittees regarding permit-related issues,
collecting fees due, and settling notice of violations
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For this proposal, the highlighted rates will be in place

Principal

Senior Project Manager

Project Manager

Project Engineer

Inspector/Project Technician

Laborer (OSHA 40hr certified)

State Certified Laboratory Analysis

Legal Consultation, Court Appearances/Document review, etc

Inspection — Auto facilities

Inspection — Industrial/Commercial facilities

Inspection — Restaurant

24 hr industrial wastewater composite sampling (including setup)

24 hr ambient air sampling

Sewer capacity monitor (excluding set up)

Specific chemical air monitor

Photo ionization/Flame ionization detector

Combustible gas monitor

Shallow soil or sludge sampling equipment

Subcontracted equipment

$120/hr

$100/hr

$85/hr

$65/hr

$65/hr

$45/hr

Cost + 15%

$150/hr

$80/inspection

$100/inspection

$60/inspection

$125/location

$50/day

$1,250/week

$40/day

$50/day

$50/day

$35/day

Cost + 15%

For Weekends, Holidays or evenings add 50% to listed price
Prices effective as of January 1, 2005
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Attachment 2

Summary of NPDES Tasks Currently In Need of Additional Support/Resources

TAsg	", DEADLINE FISCALIMPA( T , Commens	 <, 	

1	 Conduct and
document inspections
(and follow up
enforcement if
necessary) of —600
industrial/commercial
facilities

12/30/06 MINIMAL

The estimated $38 000 required to complete this
task by the consultant has already been budgeted
into the FY 05/06 budget and will not impact the
general budget

For next permit cycle (2006 2011) the City will try
to develop an inspection fee recovery mechanism
so that there will be no future fiscal impact from
outsourcing inspections

This task a requirement in the 2001 municipal
stormwater permit alone will take a 1 full time PY
1 entire year to complete given an estimated 240
work days within a year If the stormwater program
manager were to complete this task the City would
be out of compliance with all other NPDES
requirements

Most of the other cities have either contracted with
the County or professional consultants or hired
several additional City inspectors to complete this
task

2	 Establish an
effective enforcement
mechanism and a
complaint/violation
tracking database
Systematically
enforce against
violators of city s
storm water
ordinance

Overdue Moderate
(If tasks #1 and #3 can be outsourced the
stormwater program manager could develop a
database and with the help of the public works
inspector implement a complaint based
inspections program However to implement a
proactive urban runoff mvestigation and
enforcement program which is mandated by the
storm water permit additional resources or help
from the Code Enforcement Section would be
needed)	 In terms of fiscal implications if City s
violation persists the state enforcement penalty
could be a maximum of $10 000/day

The City s stormwater ordinance does not contain
an adequate enforcement mechanism In addition
the City s Code Enforcement Section presently
does not enforce the storm water code Therefore
the City is and has been potentially in violation of
the state and federal requirements 	 There is
currently no means to fine the violators of NPDES
regulations which often is the most effective
deterrent to repeated violation	 The staff is
currently conducting the research necessary to
recommend an appropriate code revision on
stormwater enforcement

3	 Provide timely
review and approve
SUSMP and
LSWPPP plans

ASAP Minimal
The City has already adopted a fee schedule (soon
in need of an update) to recover the cost of SUSMP
and LSWPPP plan checks The City can work with
the consultant to charge these fees directly to the
developer so that there is no fiscal impact to the
City

Timely review and approval of these plans are
critical to ensuring that construction projects stay
on schedule Due to recently awarded Proposition
50 grant ($1 252 660) which requires at least a
quarter time grant manager the outsourcing of
these plan checks is critical at this time to enable
the stormwater program manager to successfully
manage the Prop 50 grant project

4	 Conduct research
and develop plans to
budget for future
fiscal requirements of
TMDLs

ASAP Millions
All of the cities in Los Angeles County are facing
multi million dollar obligations to comply with
TMDLs that are adopted by the Water Board

Outsourcing of tasks #1 and #3 will help the
stormwater program manager to focus on
identifying funding opportunities (such as fee
recovery program or grants) 	 Apart from this
discussions need to occur on a management level to
develop a plan of action regarding the anticipated
budgetary requirements which could be millions of
dollars over the next decade

5	 Conduct a more
active public
education & outreach
per requirements in
TMDL
implementation plan

Minimal
(If tasks #1 and #3 can be outsourced the
stormwater program manager could perform
additional outreach by mail however in person
outreach may need to be outsourced)

Outsourcing of tasks #1 and #3 will help the
stormwater program manager to focus on this task
Otherwise the City would be in violation

6 Develop a
database for
construction
inspections and keep
a documentation of
City s inspections

Minimal
(If tasks #1 and #3 can be outsourced the
stormwater program manager could develop the
database and train the public works inspector to use
the database and inspection form)

This task is critical to ensuring the City s
compliance for the purposes of annual reporting
and in case of a Water Board audit

7	 Inspect other City
facilities to ensure
compliance

Minimal
(If tasks #1 and #3 can be outsourced the
stormwater program manager could implement this
task)

Police Fire Parks & Recreation Redevelopment
and other city departments have fueling activities
outside material storage or pesticide management
areas or parking lots that require NPDES related
inspections	 These have not been inspected in the
past year due to other higher priorities


