COST ESTIMATES

Closure of WB Culver Boulevard, from Duquesne Ave to Canfield Ave

. A i Unit Cost t Purchase
(with EV lane) & Quantit Unit Costto | Purchase | UnitCostto =~ Monthly GS::H:::: One-Time | One-Time | Total Lease :I ) :S ° uc .
Closure of Main Street, from Culver Boulevard to City boundary south of Y Purchase Cost Lease Lease Cost ° Front Cost End Cost Option Y c ase ?s

. . Lease (Optional) | (Optional)
Venice Blvd (with EV lane)
6-foot Water Barricades 291 70 20,370 122,220 122,220 703.13 204,609
Water TBD
Delineators 239 50 11,950 71,700 71,700 67.50 16,133
3" Caution Tape (one-time cost, then as needed) 4 95 380 380 380
8"x8" Butyl Pads (25/box base adhesive) 7 202 1,414 1,414 1,414
Signs 60 61 3,660 21,960 21,960 97.03 5,822
Delivery of Barricades: 30 water barricades/truck 10 300 3,000 3,000 3,000
Pick-up of Barricades: 30 water barricades/truck 10 300 3,000 3,000
Solar Powered Gates with 12' arm (lead time: minimum 1-3 months) 10 8,000 80,000 80,000 80,000
Access Gate Activation Stickers to Adhere to all Permitted Vehicles 200 15 3,000 3,000 3,000
Subtotal 84,794 35,980 215,880 3,000 3,000 306,674 314,358
Labor: Initial Setup, Monthly Maintenance & Final Pick-up 1 9,210 55,260 18,600 41,445 115,305 18,600
84,794 45,190 271,140 21,600 44,445 421,979 332,958
Contingency (10%) 1 8,479 4,519 27,114 2,160 4,445 42,198 33,296
Total Including One Time Cost and a Monthly Fee 93,273 49,709 298,254 23,760 48,890 464,177 366,254




	Staff's estimate temp bikeways

